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(Note:

IB.1

IB.2

2.1

IB.3

3.1

INSTRUCTIONS TO BIDDERS

These Instructions to Bidders along with Bidding Data will not be part of the Contract and
will cease to have effect once the contract is signed.)

GENERAL

For ease of reference certain information and Conditions of Particular Application to the
Contract are set forth in Appendix-A to Bid and where these Conditions conflict with the
provisions or requirement set forth elsewhere in the Contract Document, the Conditions
as given in Appendix-A to Bid shall govern.

The Bidder, whether or not he submits a Bid, shall tfreat the details of the documents as
private and confidential.

Bids containing any qualification e.g. material deviation from these Instructions to Bidders

and the stated contractual terms, specifications and any addenda related thereto may
be rejected.

Stamp Paper Requirements

The Bidder/Confractor shall submit at his own cost all bonds and the Agreement required
as per the Provisions of the Contract, on judicial stamp papers in accordance with the
Government prevailing regulations.

Scope of Bid
The Employer as defined in the Bidding Data hereinafter called “the Employer” wishes to
receive bids for the construction and completion of works as described in these Bidding

Documents, and summarized in the Bidding Data hereinafter referred to as the “Works”.

The successful Bidder shall be expected to complete the Works within the time stipulated
initems 41 of Appendix-A to Bid.

Source of Funds
The Employer has applied for/received a loan/credit from the source (s) indicated in the
Bidding Data in various currencies tfowards the cost of the project specified in the Bidding

Data and it is infended that part of the proceeds of this loan/credit will be applied to
eligible payments under the Contract for which these Bidding Documents are issued.

Eligible Bidders

This Invitation for Bids is open to all Bidders meeting the following requirements:

Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to the
value of the Works.

Duly prequalified / enlisted with the Employer.
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IB.4

4.1

IB.5

5.1

IB.6

6.1

6.2

6.3

6.4

IB.7

7.1

One Bid per Bidder

Each Bidder shall submit only one bid either by himself, or as a partner in a joint venture. A
Bidder who submits or participates in more than one bid (other than alternatives pursuant
to Clause IB.16) will be disqualified.

Cost of Bidding

The Bidders shall bear all costs associated with the preparation and submission of their
respective bids and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the Bidding process.

Site Visit

The Bidders are advised to visit and examine the Site of Works and its surroundings and
obtain for themselves on their own responsibility all information that may be necessary for
preparing the Bid and entering info a contract for construction of the Works. All cost in
this respect shall be at the Bidder's own expense.

The Bidders and any of their personnel or agents will be granfed permission by the
Employer to enter upon his premises and lands for the purpose of such inspection, but
only upon the express condition that the Bidders, their personnel and agents, will release
and indemnify the Employer, his personnel and agents from and against all liability in
respect thereof and will be responsible for death or personal injury, loss of or damage to
property and any other loss, damage, costs and expenses incurred as a result of such
inspection.

The Bidder must enquire and satisfy himself as to the nature of the ground and its existing
contours, the hydrological and climatic conditions, the form and nature of the Site,
source of supply, the sufficiency and the means of obtaining and tfransporting all
materials, labour, fuel, water, electrical current for light and power and other things
required for or in connection with the Works and he must consider all other matters and
possible contingencies affecting the execution, completion and maintenance of the
Works e.g. local customs & cultural events affecting the Bid Price etc.

Any information obtained from or given by the Consultants in regard to the foregoing
shall neither bind the Employer, nor absolve the Bidder of his liability/obligations or
requirements o make his own enquiries and investigations. Any neglect or failure on the
part of the Bidder to obtain reliable information on the spot or elsewhere upon the
foregoing or any other matters affecting the execution, completion and maintenance of
the Works and the Contract shall not relieve the accepted Bidder from any risks or
liabilities or from the responsibility of completing and handing over the Works all as
defined in the Contract.

BIDDING DOCUMENTS

Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause 1B.9.

1. Instructions to Bidders
2. Bidding Data
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3. Form of Bid & Appendices to Bid
4, Forms
4.1 Form of Bid Security
4.2 Form of Performance Security/Bond
4.3 Form of Agreement

7.2

IB.8
8.1

IB.9
9.1

9.2

9.3

9.4

4.4 Mobilization Advance Guarantee/Bond

General Conditions of Contract, Part-| (GCC)

Particular Conditions of Contract, Part-Il (PCC)
Specifications - Special Provisions/Preliminaries (Part of BOQ)
Specifications - Technical Provisions (Volume 1)

0. Appendix D - Bill of Quantities (Volume lll)

1. Drawings (Volume V)

-8 0 0o o

The Bidders are expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of submission will be at the Bidder's own risk.
Pursuant to Clause 1B.26, bids which are not substantially responsive to the requirements
of the Bidding Documents will be rejected.

Clarification of Bidding Documents

Any prospective Bidder requiring any clarification(s) in respect of the Bidding Documents
may notify the Employer in writing at the Employer’s address indicated in the Invitation for
Bids. The Employer will respond to any request for clarification which he receives earlier
than the period stipulated in item no. 3 of Appendix-A to Bid, prior to the deadline for
submission of bids.

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding
Documents, including a description of the enquiry but without identifying its source.

The Engineer will not be bound by, and the Bidder shall not rely upon, any oral
interpretation or clarification of the Bid Documents.

Amendment of Bidding Documents

At any fime prior to the deadline for submission of Bids, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective
Bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 7.1 hereof and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective Bidders shall acknowledge receipt of each addendum in writing
to the Employer.

To afford prospective Bidders reasonable fime in which to take an addendum into
account in preparing their Bids, the Employer may extend the deadline for submission of
Bids in accordance with Clause 1B.20

No Alteration to Documents

No addition, omission or alteration is o be made by the Bidder to the Bid Documents
except otherwise as mentioned in the following clause. If any such alteration is made or if
these instructions are noft fully complied with or if any incomplete Bid is submitted, the Bid
may be rejected. Cost of un-priced items shall be deemed as included in the final Bid
price, adjusted in other relevant BOQ item.
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C. PREPARATION OF BIDS

IB.10 Language of Bid

10.1 The Bid and all correspondence and documents related to the Bid exchanged by a
Bidder and the Employer shall be in the bid language stipulated in the Bidding Data and
Particular Conditions of Confract. Supporting documents and printed literature furnished
by the Bidders may be in any other language provided the same are accompanied by
an accurate translation of the relevant parts in the language, in which case, for
purposes of evaluation of the Bid, the translation in Bid language shall prevail.

IB.11 Documents Accompanying the Bid

12

11.1

Each Bidder shall:*-

(a)

(o)

(c)

(d)

Submit a written power of attorney authorizing the signatory of the Bid to act for
and on behalf of the Bidder;

Update the information indicated and listed in the Bidding Data and previously
submifted with the application for prequalification, and continues to meet the
minimum criteria set out in the prequalification documents which as a minimum,
would include the following:

(i) Evidence of access to financial resources along with average annual
construction turnover;

(ii) Financial predictions for the current year and the two following years
including the effect of known commitments;

(iii) Work commitments since prequalification;

(iv) Current litigation information; and

(v) Availability of critical equipment.

furnish a technical proposal taking info account the various Appendices to
specially the following:

Appendix-E to Bid Proposed Construction Schedule

Appendix-F to Bid Method of Performing the Work

Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff and other

pertinent  information such as  mobilization
programme etc;

Submit a Labour histogram: with the Bid for the proposed manpower for the entire
duration of the project in the form of a labour histogram.

(e) Manufacturers / Suppliers of Materials

The Bidder shall submit with his Bid a schedule of sub-confractors and suppliers he
proposes to use during the execution of the works.

For list of suppliers of material refer Annexure-A.

All sub-contractors other than those nominated by the Engineer must have had a
minimum of five years experience in their sub-contract element or similar projects
and they will be subjected to a pre-qualification procedure. The capabilities and
quality of the sub-contracts and their staff will be carefully reviewed by the
Engineer. If, in the opinion of the Engineer a designated sub-contractor is
incapable of carrying out the works to the standard required by the confract
documents, the Contractor shall within a period of one week put forward names
of alternative sub-contractors. Anyone or all of them will be subjected to the
same procedure as stated above. This procedure will be carried out until suitable
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11.2

1.3

IB.12

12.1

12.2

12.3

sub-contractors are approved by the Engineer whose decision is final and binding
on the Conftractor.

Bids submitted by a joint venture of two (2) or more firms shall comply with the following
requirements:

(a) The Bid and in case of a successful, the Form of Contract Agreement shall be
signed so as fo be legally binding on all partners;

(b) one of the joint venture partners shall be nominated as being in charge; and this
authorization shall be evidenced by submitting a power of afttorney signed by
legally authorized signatories of all the joint venture partners;

(c) the partner-in-charge shall always be duly authorized to deal with the Employer
regarding all matters related with and/or incidental to the execution of Works as
per the tferms and Conditions of Contract and in this regard to incur any and all
liabilities, receive instructions, give binding undertakings and receive payments on
behalf of the joint venture;

(d) all partners of the joint venture shall at all fimes and under all circumstances be
liable jointly and severally for the execution of the Contract in accordance with
the Contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para (b) above as well as in the Form of and
in the Form of Contract Agreement (in case of a successful); and

(e) a copy of the agreement entered info by the joint venture partners shall be
submitted with the stating the conditions under which it will function, its period of
duration, the persons authorized to represent and obligate it and which persons
will be directly responsible for due performance of the Contract and can give
valid receipts on behalf of the joint venture, the proportionate participation of the
several firms forming the joint venture, and any other information necessary to
permit a full appraisal of its functioning. No amendments / modifications
whatsoever in the joint venture agreement shall be agreed to between the joint
venture partners without prior written consent of the Employer.

Bidders shall also submit proposals of work methods and schedule, in sufficient detail to
demonstrate the adequacy of the Bidders' proposals to meet the technical
specifications and the completion time referred to in Sub-Clause 1.2 hereof.

Bid Prices

Unless stated otherwise in the Bidding Documents, the Conftract shall be for the whole of
the Works as described in Sub-Clause 1.1 hereof, based on the unit rates and / or prices
submitted by the Bidder. Each Bidder shall be deemed to have satisfied himself fully
before submitting Bid as to all aspects of work, correctness and sufficiency of his Bid and
of rates and prices stated in the Bill of Quantities which rates and prices shall except in so
far as it is otherwise expressly provided in the Contract, cover all his obligations under the
Contract and all matters and things necessary for the proper completion and
maintenance of the Works.

The Bidders shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by a Bidder will not be paid for
by the Employer when executed and shall be deemed covered by rates and prices for
other items in the Bill of Quantities.

All duties, taxes and other levies payable by the Confractor under the Contract, or for
any ofher cause, as on the date 28 days prior to the deadline for submission of bids shall
be included in the rates and prices and the total Price submitted by a Bidder.
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12.4

12.5

12.6

IB.13

13.1

13.2

IB.14

14.1

14.2

Additional / reduced duties, taxes and levies due to subsequent additions or changes in
legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General
Conditions of Contract Part-I.

The rates and prices quoted by the Bidders are subject fo adjustment during the
performance of the Confract in accordance with the provisions of Clause 70 of the
Conditions of Contract. The Bidders shall furnish the prescribed information for the price
adjustment formulae in Appendix-C to, and shall submit with their bids such other
supporting information as required under the said Clause.

The Bidder will be required to provide the Engineer with full and detailed breakdowns of
any of his rates or the rates of his sub-contractors whether nominated or otherwise within
3 (three) days of being so requested. The breakdown is to show the actual calculations of
the Preliminaries, Labour, Plant and Material costs for the Works, the build-up of measured
rates with on-costs and overheads and any other allowances used to arrive at the final
rate. The build-up of such rates shall clearly show the ex-works cost of the material
(including copies of all relevant quotations invoices or receipts from suppliers or
manufacturers), site delivery charges, insurance's, customs duties, off-loading aft site and
storing, gefting out of store, delivery to final position, fixing, any preparatory work, final
cleaning, etc. and profit and overheads. Profit and overheads shall be separated into
on-site overheads, off-site overheads, and profit and any other costs included under this
headings which have not been priced in Preliminaries e.g. financing, insurances, bonds,
etc. A detailed breakdown shall also be provided of both on-site and off-site overheads.
The Bidder must also be prepared to submit details of his hourly labour rates,
commencing from the Labourer's or Tradesman's basic hourly or daily wage.

The guantities contained in the Bill of Quantities are estimated quantities o be used only
for comparing Bids. These quantities are likely to vary and payment will only be made on
the actual quantities of the work done at the unit rate entered in the Bill of Quantities.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the Bidder entirely in Pak rupees. A Bidder
expecting fo incur expenditures in other currencies for inputs to the Works supplied from
outside the Employer’s country (referred to as the “Foreign Currency Requirements”) shall
indicate the same in Appendix-B to. The proportion of the Price (excluding Provisional
Sums) needed by him for the payment of such Foreign Currency Requirements either (i)
entirely in the currency of the Bidder's home country or, (ii) at the Bidder’s option, enfirely
in Pak rupees provided always that a Bidder expecting to incur expenditures in a
currency or currencies other than those stated in (i) and (i) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall indicate the
respective portions in his bid.

The rates of exchange to be used by the Bidder for currency conversion shall be the
TT&OD Selling Rates published or authorized by the State Bank of Pakistan prevailing on
the date 28 days prior to the deadline for submission of bids.

For the purpose of payments, the exchange rates used in preparation shall apply for the

duration of the Confract. No compensation shall be made due to currency fluctuations
or inflation.

Validity

Bids shall remain valid for the period stfipulated in the Bidding Data/Appendix-A to Bid
after the Date of Opening specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original validity period, the Employer
may request that the Bidders extend the period of validity for a specified additional
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IB.15

15.1

15.2

153

15.4

15.5

15.6

IB.16

16.1

16.2

16.3

16.4

period which shall in no case be more than the original Bid validity period. The request
and the responses thereto shall be made in writing. A Bidder may refuse the request
without forfeiting his Security. A Bidder agreeing to the request will not be required or
permitted to modify his , but will be required to extend the validity of his Security for the
period of the extension, and in compliance with Clause IB.15 in all respects.

Bid Security

Each Bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the
Bidding Data in Pak Rupees or an equivalent amount in a freely convertible currency.

The Bid Security shall be, at the option of the Bidder, in the form of Deposit at Call or a
Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly
counter guaranteed by a Scheduled Bank in Pakistan in favor of the Employer valid for a
period 28 days beyond the Bid Validity date.

Any Bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive.

The Bid securities of unsuccessful Bidders will be returned as promptly as possible, but not
later than 28 days after the expiration of the period of Bid Validity.

The Bid Security of the successful Bidder will be returned when the Bidder has furnished
the required Performance Security and signed the Confract Agreement.

The Bid Security may be forfeited:
(a) If the Bidder withdraws his except as provided in Sub-Clause 22.1;

(b) If the Bidder does not accept the correction of his Price pursuant to Sub-Clause
27.2 hereof; or

(c) In the case of successful Bidder, if he fails within the specified time limit to:
(i) Furnish the required Performance Security; or
(i) Sign the Contract Agreement.

Alternate Proposals by Bidder

Should any Bidder consider that he can offer, under a separate covering letter with the
Bid, marked as Alternate Proposal, any advantages to the Employer by a modification to
the designs, specifications or other conditions, he may, in addition fo his bid to be
submitted in strict compliance with the Bidding Documents, submit any Alternate
Proposal(s) containing (a) relevant design calculations; (b) technical specifications; (c)
proposed construction methodology; and (d) any other relevant details / condifions,
provided always that the total sum entered on the Form of Bid shall be that which
represents complete compliance with the Bidding Documents.

Alternate Proposal(s), if any, of the lowest evaluated responsive Bidder only may be
considered by the Employer as the basis for the award of Contract to such Bidder.

Acceptance or refusal of any or all such alternatives shall be at the sole discretfion of the
Employer and no claim for loss of profit or additional expenses will be entertained by the
Employer in connection with the incorporation of any or all item(s) of the proposed
alternative.

In all other aspects, the alternative Bid shall be deemed to comply with requirements of
the Bid documents.
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16.5

If such alterations necessitate redesign of the Architectural, Structural or MEP drawings
then the Confractor will be required to bear the cost of the redesign work.

IB.17 Pre-Bid Meeting

17.1

17.2

17.3

17.4

The Employer may, on his own motion or at the request of any prospective Bidder(s), hold
a pre- meeting to clarify issues and to answer any questions on matters related to the
Bidding Documents. The date, fime and venue of pre-bid meeting, if convened, are as
stipulated in the Bidding Data. All prospective Bidders or their authorized representatives
shall be invited to attend such a pre- meeting.

The Bidders are requested to submit questions, if any, in writing so as to reach the
Employer not later than seven (7) days before the proposed pre-meeting.

Minutes of the pre- meeting, including the text of the questions raised and the replies
given, will be transmitted without delay to all purchasers of the Bidding Documents. Any
modification of the Bidding Documents listed in Sub-Clause 7.1 hereof which may
become necessary as a result of the pre- meeting shall be made by the Employer
exclusively through an Addendum pursuant to Clause IB.9 and not through the minutes of
the pre- meeting.

Absence at the pre-meeting will not be a cause for disqualification of a Bidder.

IB.18 Format and Signing of Bid

18.1

18.2

18.3

18.4

18.5

18.6

18.7

18.8

18.9

Bidders are particularly directed that the amount entered on the Form of Bid shall be for
performing the Contract strictly in accordance with the Bidding Documents.
All appendices to Bid are to be properly completed and signed.

No alteration is be made in the Form of Bid nor in the Appendices thereto except in filling
up the blanks as directed. If any such alterations be made or if these instructions be not
fully complied with, the Bid may be rejected.

Each Bidder shall prepare by filing out the forms completely and without alterations one
(1) original and number of copies, specified in the Bidding Data, of the documents
comprising the Bid as described in Clause IB.7 and clearly mark them “ORIGINAL" and
‘COPY"” as appropriate. In the event of discrepancy between them, the original shall
prevail.

The original bid and all copies of the Bid shall be typed or written in indelible ink (in the
case of copies, Photostats are also acceptable) and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder pursuant to Sub- Clause 11.1(q)
hereof. All pages of the Bid shall be initialed and stamped by the person or persons
signing the Bid.

The Bid shall contain no alterations, omissions or additions, except to comply with
instructions issued by the Employer, or as are necessary to correct errors made by the
Bidder, in which case such corrections shall be initialed by the person or persons signing
the.

Bidders shall indicate in the space provided in the Form of Bid their full and proper
addresses at which notfices may be legally served on them and fo which all
correspondence in connection with their bids and the Contract is to be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.

Each & every page of the priced Bid documents should be stamped and initialed by the
Bidder's authorized representative. All Bid prices shall be inserted in ink.
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D.

19.1

SUBMISSION OF BIDS
IB.19 Sealing and Marking of Bids

Each Bidder shall submit his Bid as under:

()

(o)

(c)

The original Bid Security must be sealed in a separate envelop titled “BID SECURITY” If
the Bid Security is not found in confirmation with the stfipulation of the Bid
Documents, the actual Bid shall be rejected and returned to the bidder unopened.

ORIGINAL and each copy of the Bid shall be separately sealed and put in separate
envelopes and marked as such.

The envelopes containing the ORIGINAL and copies will be put in one sealed
envelope and addressed / identified as given in Sub- Clause 19.2 hereof.

19.2 The inner and outer envelopes shall:

19.3

19.4

(a)
(b)

(c)

Be addressed to the Employer at the address provided in the Bidding Data;

Bear the name and identification number of the contract as defined in the Bidding
Data; and

Provide a warning not to open before the fime and date for opening, as specified in
the Bidding Data.

In addition fo the identification required in Sub- Clause 19.2 hereof, the inner envelope
shall indicate the name and address of the Bidder to enable the Bid to be returned
unopened in case it is declared "late” pursuant to Clause IB.21

If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.

IB.20 Deadline for Submission of Bids

20.1

20.2

Employer reserves the right for the Extension in Bid submission date at his own discretion in
case found in the best interest of the works.

()

(o)

(c)

(d)

Bids must be received by the Employer at the address specified no later than the
time and date stipulated in the Bidding Data.

Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the bids from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the preparation and delivery of
bids. No claims will be entertained for refund of such expenses.

Where delivery of a Bid is by mail and the Bidder wishes to receive an
acknowledgment of receipt of such Bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the sealed
package.

Upon request, acknowledgment of receipt of bids will be provided to those
making delivery in person or by messenger.

The Employer may, at his discretfion, extend the deadline for submission of bids by issuing
an amendment in accordance with Clause IB.9, in which case all rights and obligations
of the Employer and the Bidders previously subject to the original deadline will thereafter
be subject to the deadline as extended.
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IB.21 Late Bids
21.1 (a) Any received by the Employer after the deadline for submission of bids prescribed

IB.22

22.1

22.2

22.3

22.4

IB.23

23.1

23.2

233

23.4

23.5

IB.24

241

in Clause I1B.20 will be returned unopened to such Bidder.

(b) Delays in the mail, delays of person in fransit, or delivery of a Bid to the wrong
office shall not be accepted as an excuse for failure to deliver a Bid at the proper
place and time. It shall be the Bidder's responsibility fo determine the manner in
which timely delivery of his Bid will be accomplished either in person, by
messenger or by mail.

Modification, Substitution and Withdrawal of Bids

Any Bidder may modify, substitute or withdraw his Bid after Bid submission provided that
the modification, substitution or written notice of withdrawal is received by the Employer
prior to the deadline for submission of bids.

The modification, sulbstitution, or nofice for withdrawal of any Bid shall be prepared,
sealed, marked and delivered in accordance with the provisions of Clause 1B.19 with the
outer and inner envelopes additionally marked *MODIFICATION”, “SUBSTITUTION" or
"WITHDRAWAL" as appropriate.

No Bid may be modified by a Bidder after the deadline for submission of bids except in
accordance with Sub-Clauses 22.1 and 27.2.

Withdrawal of a Bid during the interval between the deadline for submission of Bids and
the expiration of the period of validity specified against item 9 of Appendix-A to Bid may
result in forfeiture of the Security in pursuance to Clause IB.15.

OPENING AND EVALUATION
Opening

The Employer will open the bids, including withdrawals, substifution and modifications
made pursuant to Clause 1B.22, in the presence of Bidders' representatives who choose
to aftend, at the fime, date and location stipulated in the Bidding Data. The Bidders’
representatives who are present shall sign a register evidencing their attendance.

Envelopes marked “MODIFICATION", “SUBSTITUTION" or “WITHDRAWAL" shall be opened
and read out first. Bids for which an acceptable notice of withdrawal has been submitted
pursuant to Clause IB.22 shall not be opened.

The Bidder's name, total Bid Price and Bid Price of any Alternate Proposal(s), any
discounts, modifications, substitution and withdrawals, the presence or absence of
Security, and such otfher details as the Employer may consider appropriate, will be
announced by the Employer at the opening of bids.

Employer shall prepare minutes of the opening, including the information disclosed to
those present in accordance with the Sub-Clause 23.3.

The Employer reserves the exclusive right to accept or reject all or any Bid without stating
reasons.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of Bid
and recommendations for the award of a contract shall not be disclosed to Bidders or
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any other person not officially concerned with such process before the announcement of
Bid evaluation report which shall be done as stipulated in item 10 of Appendix-A to Bid.
The announcement fo all Bidders will include table(s) comprising read out prices,
discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated. Any effort by a Bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of such
Bidder's Bid. Whereas any Bidder feeling aggrieved may lodge a written complaint fo the
Employer not later than fifteen (15) days after the announcement of the Bid evaluation
report; however mere fact of lodging a complaint shall not warrant suspension of the
procurement process.

IB.25 Clarification of Bids

25.1

IB.26

26.1

26.2

26.3

IB.27

27.1

27.2

To assist in the examination, evaluation and comparison of bids, the Employer may, at his
discretion, ask any Bidder for clarification of his bid, including breakdowns of unit rates.
The request for clarification and the response shall be in writing but no change in the
price or substance of the Bid hall be sought, offered or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation
of the bids in accordance with Clause 1B.28.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the Employer will determine whether each Bid is
substantially responsive to the requirements of the Bidding Documents.

A substantially responsive Bid is one which (i) meets the eligibility criteria; (i) has been
properly signed; (iii) is accompanied by the required Bid Security; and (iv) conforms to all
the terms, conditions and specifications of the Bidding Documents, without material
deviation or reservation. A material deviation or reservation is one (i) which affect in any
substantial way the scope, quality or performance of the Works; (i) which limits in any
substantial way, inconsistent with the Bidding Documents, the Employer’s rights or the
Bidder’'s obligations under the Confract; or (iiij adoption/rectification whereof would
affect unfairly the competitive position of other Bidders presenting substantially
responsive bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will
govern, unless in the opinion of the Employer there is an obviously gross
misplacement of the decimal point in the unit rate, in which case the line item
total as quoted will govern and the unit rate will be corrected.

The amount stated in the Form of Bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors and with the concurrence of the
Bidder, shall be considered as binding upon the Bidder. If the Bidder does not accept the
corrected Bid Price, his Bid will be rejected, and the Bid Security shall be forfeited in
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1B.28

28.1

28.2

28.3

28.4

28.5

IB.29

29.1

29.2

IB.30

30.1

accordance with Sub- Clause 15.6(b) hereof.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be substanfially
responsive in accordance with Clause 1B.26.

In evaluating the bids, the Employer will determine for each Bid the evaluated Bid Price
by adjusting the Price as follows:

(a) Making any correction for errors pursuant to Clause 1B.27;

(b) excluding Provisional Sums and the provision, if any, for contingencies in the
Summary Bill of Quantities, but including competitively priced Day Work; and

(c) Making an appropriate adjustment for any other acceptable variation or
deviation.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in
Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s
estimate of the cost of work to be performed under the Contract, the Engineer/Employer
may require the Bidder to produce detailed price analyses for any or all items of the Bill of
Quantities to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses, the Employer
may require that the amount of the Performance Security set forth in Clause 1B.32 be
increased at the expense of the successful Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the
Contract.

Any Bid found to be front loaded shall be liable to rejection unless the Bidder agrees to
revise the rates as instructed by the Engineer to arrive at the balanced rates, within 48
hours of instructed so.

AWARD OF CONTRACT

Award

Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the Bidder
whose bid has been determined to be substantially responsive fo the Bidding Documents
and who has offered the lowest evaluated Price, provided that such Bidder has been
determined to be eligible in accordance with the provisions of Clause IB.3 and qualify
pursuant to Sub-Clause IB 29.2.

The Employer, at any stage of the bid evaluation, having credible reasons for or prima
facie evidence of any defect in supplier's or contractor’'s capacities, may require the
suppliers or contractors to provide information concerning their professional, technical,
financial, legal or managerial competence whether already pre-qualified or noft:

Provided that such qualification shall only be laid down after recording reasons therefor
in writing. They shall form part of the records of that bid evaluation report.

Employer’s Right to accept any and to reject any or all Bids
Notwithstanding Clause 1B.29, the Employer does not bind himself to accept the lowest or

any Bid and will not assign any reason for the rejection of any Bid, and reserves the right
to accept orreject any , and to annul the Bidding process and reject all bids, at any time
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IB.31

31.1

31.2

31.3

31.4

IB.32

32.1

32.2

IB.33

33.1

33.2

prior to award of Contract, without thereby incurring any liability to the affected Bidders
or any obligation except that the grounds for rejection of all bids shall upon request be
communicated to any bidder who submitted a bid, without justification of grounds.
Rejection of all Bids shall be notified to all Bidders promptly.

Notification of Award

Prior to expiration of the period of Bid validity prescribed by the Employer, the Employer
will notify the successful Bidder in writing (“Letter of Acceptance”) that his Bid has been
accepted. This letter shall name the sum which the Employer will pay the Contractor in
consideratfion of the execution and completion of the Works by the Contractor as
prescribed by the Contract (hereinafter and in the Conditions of Contfract called the
“Confract Price").

No Negotiation with the Bidder having evaluated as lowest responsive or any other
Bidder shall take place until the completion of the evaluation process. However, the
Employer may have clarification meetings to get clarification of any item in the
evaluation report.

The notification of award and its acceptance by the Bidder will constitute the formation
of the Confract, binding the Employer and the Bidder till signing of the formal Confract
Agreement.

Upon furnishing by the successful Bidder of a Performance Security, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful and return their
Bid securities.

Performance Security

The successful Bidder shall furnish to the Employer a Performance Security in the form and
the amount stipulated in the Bidding Data and the Conditions of Contract within a
period of 28 days after the receipt of Letter of Acceptance.

Failure of the successful Bidder to comply with the requirements of Sub-Clause 1B.32.1 or
Clauses 1B.33 or 1B.35 shall constitute sufficient grounds for the annulment of the award
and forfeiture of the Security.

Signing of Contract Agreement

Within14 (Fourteen) calendar days of submission of the Performance Security the
Employer will send the successful Bidder the Contract Agreement in the form provided in
the Bidding Documents, incorporating all agreements between the parties.

The formal Agreement between the Employer and the successful Bidder shall be
executed within the period stipulated in item 37 of Appendix-A to Bid.
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IB.34

IB.35

IB.36

General Performance of the Bidders

The Employer reserves the right to obtain information regarding performance of the
Bidders on their previously awarded contracts/works. The Employer may in case of
consistent poor performance of any Bidder as reported by the employers of the
previously awarded conftracts, inter-alia, reject his and/or refer the case to the Pakistan
Engineering Council (PEC). Upon such reference, PEC in accordance with its rules,
procedures and relevant laws of the land take such action as may be deemed
appropriate under the circumstances of the case including black listing of such Bidder
and debarring him from participation in future Bidding for similar works.

Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to in the
Bidding Documents for all Federal Government procurement contracts exceeding
Rupees ten million. Failure to provide such Integrity Pact shall make the Bidder non-
responsive.

Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are
provided fo assist Bidders in preparing their bids, and do not constitute part of the Bid or
the Contract Documents.
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Manufacturers / Suppliers of Material

Annexure-A

Sr.
No.

Item

Manufacturer

1

ALUMINUM

Pakistan Cable

ALCOP

KURDS SONS

THERMEC ENGINEERING (PVT.) LTD.

LUCKY ALUMINUM

PAINTS

ICI PAINTS

BERGER PAINTS

WALL COATINGS

ROCK SHIELD

ROCK WALL

GRIT WALL FINISHES

CERAMIC TILES

MASTER TILES

STILE

EMCO

CONCRETE FLOOR TILES, PAVERS &
PAVING BLOCKS

ENVICRETE LTD.

GRAND WORK

TUFF PAVERS

HUBCRETE (PVT.) LTD.

IZHAR

MAGNICRETE

FALSE CEILING

DAIKEN (JAPAN)

SADDI METAL

DAMPA (DENMARK

G.I PIPE

M/S. INTERNATIONAL INDUSTRIES LIMITED (lIL)

M/S. JAMAL PIPE INDUSTRIES (PVT.) LTD.

G.l. PIPE FITTING

M/S. 1L

M/S. TG CHINA

C.I. PIPE AND FITTING

M/S. ALPINE STEEL (PVT.) LTD.

M/S. SANDAL ENGINEERING (PVT.) LTD.

(TEEPU SUPREME SPUN PIPES)

10

SANITARY FIXTURES

M/S.1.C.L

M/S. PORTA

M/S. KARAM CERA

11

KITCHEN SINKS

M/S. SUPER ASIA

M/S. ATLAS

12

SANITARY FITTINGS

M/S. MASTER

M/S. FAISAL
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| M/S. PERFECT INDUSTRIES GUJRANWALA

13

VALVES

M/S. KITZ-JAPAN OR APPROVED FOREIGN
MAKE

14

GAS WATER HEATERS

M/S. SINGER

M/S. CORONA

M/S. ADMIRAL

15

WATER COOLER

M/S. MECCO

M/S. CARAVELL

M/S. CORONA

16

C.. COVERS WITH FRAME FLOOR
DRAING & FLOOR CLEANOUTS

M/S. ALPINE STEEL (PVT.) LTD.

M/S. SANDAL ENGINEERING (PVT.) LTD.

17

PVC CONDUIT & ACCESSORIES

BETA

ROYAL

TESCO

DADEX

SHAVYL

18

STEEL CONDUIT & ACCESSORIES

HILAL INDUSTIES

L

JAMAL

POINEER

BASHIR

19

SWITCHES, SOCKETS ETC.

BAUSCH

MILANO

LEGRAND

ABB

CLIPSAL

ADISON

OR AS APPROVED BY THE ENGINEER

20

BACK BOXES, PULL BOEX ETC.

BAUSCH

MILANO

LEGRAND

ABB

OR AS APPROVED BY THE ENGINEER

ELECTRA

21

TELEPHONE CABLES DISH ANTENNA
CABLES

SIEMENS GERMANY

PAKISTAN CABLES LIMITED

PIONEER CABLES

NEWAGE CABLES

COMSCOPE USA & 3M

22

TELEPHONE JUNCTRION BOXES

S.A. ELECTRIC

N.R. INDUSTRIES

MISTO INDUSTRIES

23

FANS

PAK

MILLAT

CLIMAX

EA Consulting (Pvt.) Ltd.
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| | iv | ROYAL

24 MCCBS AND MCBS i | MARLIN GERLIN (MG) FRANCE)

i | SIEMENS (GERMANY)

i | ABB (ITALY)

iv_| LEGRAND

25 | ACBs i | SIMENS (GERMANY)

i | ABB (ITALY)

i | MG

iv_| LEGRAND

v_| TERASAKI

26 Electric Cables Pok{sfcn Cables, New Age Cables or
Equivalent

27 | UPVC pipes Dadex or equivalent

28 | PPR pipes Dadex or equivalent
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BD-2
Bidding Data

The following specific data for the Works to be bided shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall
prevail over those in the Instructions to Bidders.

Instructions to Bidders
Clause Reference
1.1 Name and address of the Employer:

University of Turbat — Turbat Kech.

1.1.1 Name of the Project & Scope of the Works:

The Project:
Construction of Phase-Il Buildings
At University of Turbat, in District Kech

The construction of complete building comprises of ground, first floor, second floor
and stair tower. The construction works involve complete sub structure, super
structure, Architecture works, interior & exterior finishes electrical, plumbing and
sewerage works, fittings & fixtures, underground & overhead water tanks and other
ancillary works
2.1 Name of the Borrower/Source of Financing/Funding Agency:
Higher Education Commission, Government of Pakistan.

2.1 Amount and type of financing: Not applicable

3.1 Eligible Bidders
Duly licensed by the Pakistan Engineering Council (PEC) in appropriate Category.

8.1 Time limit for clarification:
Minimum number of days to seek clarification by the prospective Bidder shall be the
number of days before the last date for Bid Submission as specified in (item 3 Appendix-A

to Bid).

10.1 Language:
English

11.1 (b) Prequalification Information to be updated:

Following items of information to be update -\

e Evidence of access to financiqheibidy ;«‘-
o latest status of fina @(@ commitment for two years (including the current
year)

e Works awarded during the interim period

e availability of essential critical equipment, and

¢ information about litigation presently in process
11.1(c) Furnish Technical Proposal:

The Bidder fo submit a technical proposal in sufficient detail to demonstrate the
adequacy of the Bid in meeting requirements for timely completion of the Works.
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13.1 Bidders to quote entirely in Pak. Rupees.

14.1 Period of validity:
90 (Ninety) calendar days from the datfe of opening of Bid (Item ? of Appendix-A o Bid)
15.1 Amount of Bid Security:
Three percent (3%) of the bid amount valid for a period of 28 days after the bid validity
period in the form of Bank Draft, Pay Order, Call Deposit Cheque, Bank guarantee from
Schedule Bank of Pakistan
17.1 Venvue, time, and date of the pre-bid meeting:
Will be informed if required (Item 4 of Appendix-A o Bid)
18.4 Number of copies of the Bid to be completed and returned:

“One original and Three copies, (CDs) will also be required to be submitted by the bidder
at the fime of bids opening.”

19.2(a) Employer's address for the purpose of Bid submission:
Office of the Project Director,
University of Turbat,

GPO Road, Turbat, Baluchistan

19.2(b) Name and Number of the Contract:
Construction of Phase-Il Buildings
Establishnment of University of Turbat, in District Kech
Contract No: EUOT/...... [oveinaans
20.1(a) Deadline for submission of Bids:
As per NIT (Item 5 in Appendix-A to Bid) Time 12:00 P.M
23.1 Venvue, time, and date of opening:
As per NIT (Item 7 in Appendix-A to Bid)
32.1 Standard form and amount of Performance Security acceptable to the Employer:
Within 7(seven) calendar days of LOA for an amount of 10% (Ten) percent of the
Accepted Amount named in the Letter of Acceptance in the form of irevocable bank

guarantee, or an Insurance Guarantee from an Insurance company of at least AA rating
from PACRA / JCR, acceptable to the Employer. (Iltem 12 of Appendix-A to Bid)
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FORM OF BID
AND
APPENDICES TO BID
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FB-1
FORM OF BID

Reference No.
(Name of Contract/Works)

To:

Gentleman,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data,
Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.
for the execution of the above-named Works, we, the
undersigned, offer to execute and complete such Works and remedy any defects therein
in conformity with the Conditions of Contract. Specifications, Drawings, Bill of Quantities
and Addenda for the sum of Rs.
(Rupees ) or such other sum
as may be ascertained in accordance with the said conditions.

2. We understand that all the Appendices attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to you and valid for a
period of days beginning from the date bids are opened.

4, We undertake, if our Bid is accepted, fo commence the Works and to complete the
whole of the Works comprised in the Contract within the fime stated in Appendix-A to
Bid.

5. We agree to abide by this for the period of days from the date fixed for receiving
the same and it shall remain binding upon us and may be accepted at any fime before
the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this, together with your
writften acceptance thereof, shall constitute a binding confract between us.

7. We do hereby declare that the Bid is made without any collusion, comparison of figures
or arrangement with any other Bidder for the Works.

8. We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this day of 20

Signature:

In the capacity of duly authorized to sign bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)
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FB-2

Address:

Witnhess:

Signature:

Name:

Address.

Occupation
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BA-1
Appendix-A to Bid

SPECIAL STIPULATIONS

For ease of reference, certain information and Special Stipulations applicable to the contract,
which are the subject of this Bid, are set forth herein. Where these Conditions conflict with the
provisions or requirement set forth elsewhere in the Contract Document, the Conditions as given

in Appendix-A to Bid shall govern.

Clause
Reference
A- BID SUBMISSION, EVALUATION & VALIDITY
Letter of . o
1 | Date of Issuance of Bid Invitation As per advertisement/Letter of Invitation
: for Bid
for Bid
2 | Place of Issuance of Bid As per Letter of Invitation for Bid
3 Last Date for receiving the queries BD2 8.1 As per advertisement/Letter of Invitation
by the Engineer from the Bidder T for Bid
4 | Venue, time, and date of the pre- | un 5 171 | A per Letter of Invitation for Bid
bid meeting
5 Last . [?o’re and Time of Bid  BD-2,20.1 As per Letter of Invitation for Bid
submission (a)
Office of Project Director, University of
6 | Venue of Bid submission BD-2, 23.1 | Turbat,GPO Road, Turbat, Balochistan
7 Venug, fime. and date of  Bid BD-2, 23.1 | As per Letter of Invitation for Bid
opening
9 | Validity of Bid BD-2, 14.1 90 (Nlngty) colgndor days from the date
of opening of Bid.
10 | Nof used
B- COMMERCIAL
Three percent (3%) of the bid amount
valid for a period of 28 days after the bid
11 | Amount and validity of Bid Security | BD-2, 15.1 | validity period in the form of Bank Draff,
Pay Order, Call Deposit Bank guarantee
from the Schedule Bank of Pakistan.
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Time of submission and Amount of
Performance Security valid until

Within 14(fourteen) calendar days of LOA
for an amount of 10% (Ten) percent of the
Accepted Amount named in the Letter of

12 . . PCC 10.1, | Acceptance in the form of Insurance
completfion of the expiry of the ¢
Defect Liability period 10.4 Guarantee from an Insurance company
’ of at least AA rating from PACRA / JCR,
acceptable to the Employer.
Amount and Schedule of payment 10%.(Ten percent) of' the confract value
b N against a Guarantee in the shape of Bank
13 | of Mobilization Advance * (Interest | PCC 60.12
Guarantee from a Schedule Bank of
Free) .
Pakistan.
15% (Fifteen percent) of the IPC value. In
any event the entire Amount of
14 | Recovery of Mobilization Advance. Mobilization Advance shall be recox{e.red
two  months before the  original
Completion period stipulated in  the
contract documents.
Validity of Mobilization Advance Construction Period/full recovery of the
15 e
Bond/Guarantee mobilization advance
Secured Advance aqainst 75 % of the Invoice Value of the material
16 - . . 9 PCC 60.11 | or 50% of BOQ item value, whichever is
materials delivered on site. less
10% (Ten percent) of gross amount of work
17 | Percentage of Retention money GCC 60.2 | done from each Interim Payment
Certificate
17 | . . . 5% (Five percent) of the Contract Price
a Limit of Refention Money GCC 60.2 stated in the Letter of Acceptance
50% (fifty percent) of fotal Retention
Money shall be released after issuance of
Substantial Completion Certificate and
18 Percentage of Retention during GCC 603 the balance 50% after successful
Defects Liability Period ’ completion of Defects Liability Period duly
certified by the Engineer or against bank
guarantee if payable at the fime of
completion.
19 | Not used
The Ex-Factory Cost of material
20 | from approved source to be used | PCC 60.12 | Not Applicable
shall be:
Amount of Liquidated Damages 0.1% of the confact value per day of
21 | PET day in case of non-completion GCC 471 delay, for the whole or part of the work
of works within the period specified ) remained unfinished, up fo a Maximum of
in Clauses 30 & 31 hereof. 10% (ten percent) of total Contract Price
22 | Advanced Liquidated Damages Assessment of progress shall be done after

every 90 days for this purpose.
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23 | Not used
Appendix- .
24 | Table of Exchange Rates . Not applicable
B to Bid
25 | Currencies of Bid and Payment BD-2,13.1 | Pak Rupeses.
C- INSURANCES
2% Minimum Amount of Third Party GCC 23.2 Rs. One m|II|on. per occurrence. No. of
Insurance occurrences unlimited.
27 | Minimum Amount of CAR Policy PCC 21.1, | Contract Price plus 15% of the
21.4 replacement cost
28 VGI.'d.'Ty of Third party and CAR Construction plus Defects Liability Periods
Policies
29 VGI.IdITy of Workmen Compensation | GCC 24.1, Construction plus Defects Liability Periods
Policy 24.2
Approved Insurance Companies At least AA rating from PACRA / JCR,
30 . - PCC 25.5,
with treaty bond limit approved by the Employer
D- TIMES, DATES & PERIODS
31 | Not used
Time for furnishing the letter of I
acceptance by the Bidder along | PCC 14.1. W”hln. 14 (fopr’reen) calendar days
32 ; . Lo following receipt of the Lefter of
with his the Program of Work & | i&ii, 14.5 Acceptance (LOA) by the Employer
Cash Flow P Y ployer.
Penalty in case of delay in
33 | submission of Program of Work & Not applicable
Cash Flow
Shop Drawings within 14 days of
34 Submission of the Shop Drawings & PCC instruction of the Engineer’s
As-Built Drawings 6.6,6.7 As-Built  Drawings: within 28 days of
substantial completion of the project.
Penalty in case of delay in .
35 submission of Shop Drawings Not applicable
Time for sending the Contract for .
38 | Gghing by the Contractor. Not applicable
Time for sianing the Confract Within 14(Fourteen) calendar of
37 A gning See IB.33 | Contractor’'s acceptance of Employer’s
greement
LOA
38 Time for Engineer's Order to PCC 411 Within 7 (seven) calendar days of signing

Commence the work

of the Contract Agreement
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Within 14 (Fourteen) calendar days from
39 | Date of commencement of work PCC 41.1 the date of receipt of Engineer’s Nofice to
Commence.
. . 02 Years (730) Calendar days including
41 Time ~of completion of Overall GCC_ 4.1, Mobilization from the date of receipt of
Works 48.2; SP 8 : , .
Engineer’s Notice to Commence.
365 (Three hundred sixty five) days from
42 | Defect Liability Period GCC 49.1 | the effective date of Taking Over
Certificate
E- PAYMENTS
Minimum  amount  of interim 7% of the total value of the work named in
43 - PCC 60.2
payment certificate the Letter of Acceptance
44 | Intervals for Interim Payments PCC 60.1 | Monthly
45 | Not used
Time of payment from delivery of Within 28 (itwenty eight) calendar days,
46 | Engineer’s Interim Payment | PCC 60.10 | after issuance of Payment Certificate by
Certificate to the Employer the Engineer
Time of bavment from delivery of Within 56 (fifty six) calendar days after the
> Of paymen! Y date of Substanfial Completion of the
47 | Engineer’s Final Payment . L .
- works, subject to submission of the Bill by
Certificate to the Employer
the Contractor
In case of delay in payment from the
Delay in Payment to the Employer, the contractor shall be
48 PCC 60.10
Contractor from the Employer compensated as per the clause referred
herein.
. GCC .
49 | Rate of Interest on Unpaid Sums 60.10 Not applicable
F- GENERAL
50 | Alternate Proposal IB.16 Not allowed
51 Engineer's  Authority to issue | PCC 2% of the Contract Price stated in the
Variation in emergency 2.1.viii Letter of Acceptance.
. , . . These charges shall be deducted from
Engineer's Fee in case of delay in , . . .
. Contractor’'s running / Final Bill (s), and
52 | completion for reasons Contractor | PCC 80.1 .
. shall be paid by the Employer to the
shall be responsible for .
Engineer.
53 | Not used
54 | Governing Law GCC 5.1 | Law of Islamic Republic of Pakistan
55 | Venue of arbifration PCC 67.3 | Karachi, Pakistan
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Appendix-B to Bid

FOREIGN CURRENCY REQUIREMENTS

1. The Bidder may indicate here in be > ments of foreign currency (if any), with
reference to various inputs,to
2. Foreign Currency Re@ ment as percentage of the Price excluding Provisional Sums
%.
3. Table of Exchange Rates
| Unit of Currency Equivalent in Pak. Rupees

Australian Dollar
Euro

Japanese Yen
U.K. Pound

U.S. Dollars
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Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE 70
OF CONDITIONS OF CONTRACT

The source of indices and the weightages or coefficients for use in the adjustment
formula under Clause 70 shall be as follows:

(To be filled by the Employer)

Cost Description Weightages Applicable index
Element
1 2 3 4
0] Fixed Portion 0.50
(ii) Local Labour** 0.18
(i) Cement — in bags 0.12
(iv) Reinforcing Steel 0.16 Government of Pakistan (GP) Federal
V) High Speed Diesel (HSD) 0.04 Burgay of Statistics (FBS) Monthly
Statistical Bulletin.
Total 1.00

** Percentage increase in the cost of Unskilled Labour as arrived from the above Monthly
Statistical Bulletin shall be applicable to the Skilled Labour of any trade as well.

Notes:

D)

2)

3)

Indices for “(ii)” to “(vii)" are taken from the Government of Pakistan Federal Bureau of
Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those
applying 28 days prior to the latest day for submission of bids. Current indices or prices
shall be those applying 28 days prior to the last day of the billing period.

Any fluctuation in the indices or prices of materials other than those given above shall not
be subject to adjustment of the Contract Price.

Any price adjustment shall be worked out only by taking the difference between the
base cost indices or prices stated in the Government of Pakistan Federal Bureau of
Statistics, Monthly Statistical Bulletin 28 days prior to the latest day for submission of bids
and those indices or prices applying 28 days prior to the last day of the billing period
taken from.

The actual amount of above stated adjustments shall be calculated as stipulated in
clauses 70.1 of the Particular Conditions for Contract, and GS/SCC-34 of Supplementary
Conditions of Contract.

(Employers using this price adjustment provisions may add or delete any elements as deemed
appropriate to the project.)
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Appendix-D to Bid

BILL OF QUANTITIES

See separate volume - il

Separately Bounded
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Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Confract, the Works shall be completed
on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid,
the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein)
showing the sequence of work items and the period of time during which he proposes o
complete each work item in such a manner that his proposed programme for completion of the
whole of the Works and parts of the Works may meet Employer’'s completion targets in days
noted below and counted from the date of receipt of Engineer’s Notice to Commence (Attach
sheets as required for the specified form of Construction Schedule):

Description Time for Completion
a) Whole Works days
PRE BID

All Bids must be accompanied by a preliminary Construction Schedule and the Organization
Chart prepared in the latest version of software e.g. M.S. Project or Primavera and Visio.

The Construction Schedule and a Method Statement has been formed a part of the priced Bill of
Quantity. The Bidders are required to fill out the commencement and completion dates of all
the major milestones and activities as outlined above. Special weightage will be given to the
bidder’s construction schedule at the time of evaluation of their bids.

The construction schedule shall contain the details of construction programme proposed by the
Bidders for carrying out the Work from commencement of mobilization to the completion of
Work.

The construction schedule shall be in such form and sufficient details so as to adequately show
the sequence of proposed operations, period of time estimated for completion of each phase
of work.

EA Consulting (Pvt.) Ltd. Page | 35



Establishment of University of Turbat, in District Kech Volume-|
Construction of Phase-Il Buildings Condition of Contract

AFTER ACCEPTANCE OF BID

Within a week, after the acceptance of his Bid, the Contractor shall have a meeting with
Engineer and ascertain the available data to enable the Contractor to submit a
programme in writing to the Engineer within 14 days of the letter of Acceptance,
showing the order of procedure, the method and arrangements for carrying out the
works and of the constructional plant and temporary works which the Contractor intends
to supply, use or construct as the case may be and full particulars of the organization
and the staff by which he proposes to direct and administer his performance of the
contract. The Contractor shall not delay the submission of the programme for want of
formal issuance of any drawings, design efc.

The construction program/schedule to be updated modified from time to time with the
mutual consent of the Engineer and the Contractor and subject to the approval of the
Employer. The submission tfo or approval by the Engineer of such programme or the
furnishing of such particulars or information shall not relieve the Contractor of any of his
duties or responsibilities under the Contract.

The programme/schedule shall be comprehensive and shall show all critical non-critical
activities of principal elements and types of construction or operation is scheduled to
begin and when it should be complete. The programme shall also indicate the period
when double shift or night work is likely to be requested.
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Appendix-F to Bid

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of performing the Work. The
narratfive should indicate in detail and include but not be limited to:

1.

Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and purchasing.

Mobilization in Pakistan, the type of facilities including personnel accommodation, office
accommodation, provision for maintenance and for storage, communications, security
and ofher services to be used.

The method of executing the Works, the procedures for installafion of equipment and
machinery and transportation of equipment and materials to the site.

An outline of his proposed method of construction which shall clearly define the
sequence of construction, the co-ordination of the works between that of the Main
Contractor and sub-contractors whether nominated or otherwise and all other relevant
factors to allow the Engineer to properly evaluate the Bidder's proposal.

In addition to a general construction scheme, the contractor shall be required to submit
for Engineer/Consultants approval comprehensive construction schemes/methodologies
proposed by the contractor for specialized works such as Pile Foundation, Dewatering,
Excavation, Formwork and Concreting, Pre-cast Paneling and Curtain Wall etc., in
addition, for any other works as may be required by the Engineer. Such specialized works
shall be undertaken by the contractor only after the requisite scheme /methodology is
approved by the Engineer/Consultant.

The Bidder, keeping in view his clause 14 programme, size and shape of the building, shall
submit fogether with his Bid an outline of his proposed method of construction which shall
clearly define all other relevant factors to allow the Engineer to properly evaluate the
Bidder's proposal, including but not limited to a Plan showing all dimensions and levels of-

a- Outline of the plot, and the working space (if available) showing the layout of
Temporary Fencing,

b- Location and sizes of the offices for Employer, Engineer, Confractor & all
Subcontractors, and & Parking spaces for their cars.

c- Storage spaces for Formwork, Cement, Aggregate & Rebars,
d- Workshops (if required)

e- Pedestrian Enfrance and Vehicular Entrance for the heavy machinery & Mobile
Concrete Mixers & Pumps etc,

f-  Roof Plan of the entire building showing external periphery and level of the Podium
Top of the building, external periphery of the Tower/(s) with levels at every change of
areq,

g- Position of Hoists for Workers

j- Position and capacity of tower cranes showing the boom length and circumference,
etc.
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BG-1

Appendix-G to Bid

LIST OF MAJOR EQUIPMENT — RELATED ITEMS

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related
items, under separate heading for items owned, to be purchased or to be arranged on lease by
him to carry out the Works. The information shall include make, type, capacity, and anticipated
period of utilization for all equipment which shall be in sufficient detail o demonstrate fully that
the equipment will meet all requirements of the Specifications.]
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LIST OF MAJOR EQUIPMENT

BG-2

Appendix-G to Bid

Owned Description of Capacity | Condition Present Date of Period of
Purchased Unit (Make, HP Rating Location or | Delivery Work on
or Leased Model, Year) Source at Site Project

1 2 3 4 5 6 7
a. Owned
b. To be
Purchased

c. To Dbe
arranged on
Lease
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BH-1

Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Confractor in accordance with Clause 34 of the Conditions of Confract shall provide
description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution
systems, and sewerage system including all fittings, pipes and other items necessary for servicing
the Conftractor’'s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract
as follows:

1.

2.

Site Preparation (clearing, land preparation, etc.).

Provision of Services.

a) Power (expected power load, efc.).
b) Warter (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.).

Construction of Facilities

a) Contractor’'s Office. Workshop and Work Areas (areas required and proposed
layout, type of construction of buildings, efc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of

construction, etc.).

Construction Equipment Assembly and Preparation (detailed plans for carrying out this
activity).

Other Items Proposed (Security services, efc.).
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Appendix-I to Bid

LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion,
the subcontractors named hereunder are reliable and competent to perform that part of the
work for which each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the Confract, equipment to be
supplied by them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2
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BJ-1

Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder's estimate of the value of work which would be executed by him during each of the
periods stated below, based on his Programme of the Works and the Rates in the Bill of
Quantities, expressed in thousands of Pakistani Rupees:

. Amounts
Quarter/ Year/ Period (1,000 Rs.)
1 2

Ist Quarter

nd
2 Quarter

rd
3 Quarter

th
4 Quarter

th
5 Quarter

th
6 Quarter

th
7 Quarter

th
8 Quarter

Price
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Appendix-K to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR

The Bidder shall submit with his Bid, names and qualifications of all key personnel to be involved
with the confract
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BL-1
Appendix-L to Bid
(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Supplier] hereby declares that it has not obtained
or induced the procurement of any contract, right, interest, priviege or other obligation
or benefit from Government of Pakistan (GOP) or any administrative subdivision or
agency thereof or any other entity owned or controlled by GOP through any corrupt
business practice. Without limiting the generality of the foregoing, [name of Supplier]
represents and warrants that it has fully declared the brokerage, commission, fees etc.
paid or payable to anyone and not given or agreed to give and shall not give or agree
to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant,
director, promoter, shareholder, sponsor or subsidiary, any commission, gratification,
bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with
the object of obtaining or inducing the procurement of a contract, right, interest,
privilege or other obligation or benefit in whatsoever form from GoP, except that which
has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction
with GOP and has not taken any action or will not take any action to circumvent the
above declaration, representation or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any
confract, right, interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other rights and remedies available to GoP
under any law, contract or other instrument, be voidable at the opfion of GoP.
Notwithstanding any rights and remedies exercised by GoP in this regard, [name of
Supplier] agrees to indemnify GoP for any loss or damage incurred by it on account of its
corrupt business practices and further pay compensation to GoP in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or
kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or
benefit in whatsoever form from GoP.

Name of Buyer: .................. Name of Seller/Supplier: ..............

Signature: ... Signature: ..o,
[Sedal] [Seal]
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BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT

MOBILIZATION ADVANCE GUARANTEE
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BS-1
BID SECURITY
(Bank Guarantee)
(On the required value of non-judicial stamp paper of the Government of Pakistan)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees. (Rs. )

Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the and at the request of
the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto

(hereinafter called the 'Employer’) in the sum stated above for the payment of which sum well
and fruly to be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the
accompanying dated for No. for (Particulars of) to the said Employer; and

WHEREAS, the Employer has required as a condition for considering said that the Bidder furnishes
a Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly
counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, conditioned as under:

(1) That the Security shall remain in force up to and including the date 28 days after the
deadline for validity of bids as stated in the Instructions to Bidders or as it may be
extended by the Employer, notice of which extension(s) to the Surety is hereby waived;

2) That the Security of unsuccessful Bidders will be returned by the Employer after expiry of its
validity or upon signing of the Contract Agreement; and

(3) That in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire said
sum be paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction
to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract with the said
Employer in accordance with his as accepted and furnish within twenty eight (28) days of his
being requested to do so, a Performance Security with good and sufficient surety, as may be
required, upon the form prescribed by the said Employer for the faithful performance and proper
fulfiilment of the said Contract or in the event of non-withdrawal of the said  within the time
specified for its validity then this obligation shall be void and of no effect, but otherwise to remain
in full force and effect.

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written
demand of the Employer (without cavil or argument) and without requiring the Employer to
prove or to show grounds or reasons for such demand, nofice of which shall be sent by the
Employer by registered post duly addressed to the Surety at its address given above.
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BS-2

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to
furnish the requisite Performance Security within the time stated above, or has defaulted in
fulfilling said requirements and the Surety shall pay without objection the said sum upon demand
from the Employer forthwith and without any reference to the Principal (Bidder) or any other
person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on
the date indicated above, the name and seal of the Surety being hereto affixed and these
presents duly signed by its undersigned representative pursuant to authority of its governing
body.

SURETY (Bank)

WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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PS-1

FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the
said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer) in the
penal sum of the amount stated above for the payment of which sum well and truly to be made
to the said Employer, we bind ourselves, our heirs, executors, administrators and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for
(Name of Conftract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms
of the said Documents and any extensions thereof that may be granted by the Employer, with or
without nofice to the Guarantor, which nofice is, hereby, waived and shall also well and fruly
perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of
any and all modifications of said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise
to remain in full force and virtue fill all requirements of Clause 49, Defects Liability, of Conditions
of Conftract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of
any liability attaching to us under this Guarantee that the claim for payment in writing shall be
received by us within the validity period of this Guarantee, failing which we shall be discharged
of our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections and defenses
under the Confract, do hereby irevocably and independently guarantee to pay fto the
Employer without delay upon the Employer's first written demand without cavil or arguments and
without requiring the Employer to prove or to show grounds or reasons for such demand any sum
or sums up to the amount stated above, against the Employer's written declaration that the
Principal has refused or failed to perform the obligations under the Confract which payment will
be effected by the Guarantor to Employer’s designated Bank & Account Number.
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PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the Employer forthwith and without any
reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Insfrument under its seal
on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority of
its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between
(hereafter called the
“Employer”) of the one part and (hereafter called the

“Confractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should be executed by
the Contractor and has accepted a by the Contractor for the execution and completion of
such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred fo.

2. The following documents, listed in their priority order, after incorporating addenda, if any,
except those parts relating fo Instructions to Bidders shall be deemed to form and be
read and construed as part of this Agreement, viz:

a) The Confract Agreement;

b) The Letter of Acceptance;

c) The completed Form of Bid;

d) Special Stipulations (Appendix-A to Bid);

e) The Particular Conditions of Contract — Part |I;

f) The General Conditions — Part |[;

9) The priced Bill of Quantities (Appendix-D to Bid);
h) The completed Appendices to Bid (B, C, Eto L);
) The Drawings;

i) The Specifications.

(k) (any other)

3. In consideration of the payments to be made by the Employer to the Confractor as
hereinafter mentioned, the Confractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects
with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution
and completion of the Works as per provisions of the Contract, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the
day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seall) (Seal)
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Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MG-1
MOBILIZATION ADVANCE BANK GUARANTEE

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer) has entered into a Contract for

(Particulars of Contract)
With (hereinafter called the "Confractor').

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's
request, an amount of Rupees (Rs ) which amount shall be
advanced to the Contractor as per provisions of the Conftract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the
said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance
for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of
any of his obligations for which the advance payment is made, the Guarantor shall be liable to
the Employer for payment not exceeding the aforementioned amount.

Nofice in writing of any default, of which the Employer shall be the sole and final judge, on the
part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written
demand, payment shall be made by the Guarantor of all sums then due under this Guarantee
without any reference to the Contfractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from
the Interim Payment Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aoforesaid date or earlier if the advance made to the Contractor is fully adjusted against
payments from Interim Payment Certificates of the Contractor provided that the Guarantor
agrees that the aforesaid period of validity shall be deemed to be extended if on the above
mentioned date the advance payment is not fully adjusted.

GUARANTOR
1. Signature
2. Name
3. Title
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WITNESS

Corporate Secretary (Seal)

(Name Title & Address) Corporate Guarantor (Seal)
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PART Il - PARTICULAR CONDITIONS OF CONTRACT
(Mandatory Provisions not to be Amended / Substituted except
As instructed by PEC)

1.1 Definitions

The Employer is The Federal Government of Pakistan through Higher Education
Commission

(a) (i) The Engineer is the Employer himself, or any other competent person appointed
by the Employer, nominated as Engineer and notified to the Contractor, to actin
replacement of the Engineer. Provided always that except in cases of
professional misconduct, the outgoing Engineer is to formulate his
certifications/recommendations in relation to all outstanding matters, disputes
and claims relating to the execution of the Works during his tenure.

The following paragraph is added:

(a)(iv) “Bidder or Tenderer” means any person or persons, company, corporation, firm
or joint venture submitting a Bid or Tender.

(b)(v) The following is added at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word “Tender Documents”
with “Bidding Documents”.

The following paragraph is added:

(b)(ix) “Programme” means the programme to be submitted by the Confractor in
accordance with Sub-Clause 14.1 and any approved revisions thereto.

(e)(i) The textis deleted and substituted with the following:

“Conftract Price” means the sum stated in the Letter of Acceptance as payable
to the Contractor for the execution and completion of the Works subject to such
additions thereto or deductions there from as may be made and remedying of
any defects therein in accordance with the provisions of the Contract.

2.1 Engineer's Duties and Authority
With reference to Sub-Clause 2.1(b), the following provisions shall also apply;

The Engineer shall obtain the specific approval of the Employer before carrying
out his duties in accordance with the following Clauses:

(i)  Consenting to the sub-letting of any part of the Works under Sub-Clause
4.1 "Subcontracting”.

(i)  Certifying additional cost determined under Sub-Clause 12.2 “Not
Foreseeable Physical Obstructions or Conditions”.

(i)  Any action under Clause 10 “Performance Security” and Clauses 21,23,24
& 25 "Insurance” of sorts.

(iv)  Any action under Clause 40 “Suspension”.

(v)  Any action under Clause 44 “Extension of Time for Completion”.

(vi)  Any action under Clause 47 “Liquidated Damages for Delay” or Payment
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2.2

2.7

2.8

of Bonus for Early Completion of Works (PCC Sub-Clause 47.3).
(vii)  Issuance of “Taking over Certificate” under Clause 48.

(viii)  Issuing a Variation Order under Clause 51,except:
Q) In an emergency* situation, as stated here below, or
b) If such variation would increase the Contract Price by less than the

amount stated in the Appendix-A to Bid.

(ix)  Fixing rates or prices under Clause 52.
(x)  Extra payment as a result of Contractor’s claims under Clause 53.
(xi)  Release of Retention Money to the Confractor under Sub-Clause 60.3
“Payment of Retention Money".
(xii)  Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
(xiii)  Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.
(xiv)  Any change in the ratios of Contract currency proportions and payments
thereof under Clause 72 “Currency and Rate of Exchange”.

(Note: Employer may further vary according to need of the project)

* (If in the opinion of the Engineer an emergency occurs affecting the safety of
life or of the Works or of adjoining property, the Engineer may, without relieving
the Contractor of any of his duties and responsibilities under the Contract,
instruct the Contractor to execute all such work or to do all such things as may, in
the opinion of the Engineer, be necessary to abate or reduce the risk. The
Contractor shall forthwith comply with any such instruction of the Engineer. The
Engineer shall determine an addition to the Contract Price, in respect of such
instruction, in accordance with Clause 52 and shall notify the Contractor
accordingly, with a copy to the Employer.)

Engineer’s Representative
The following paragraph is added:

The Employer shall ensure that the Engineer’'s Representative is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)
The following Sub-Clauses 2.7 and 2.8 are added:

Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does
not relieve the Contractor from his sole responsibility and liability for the supply of
materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor
any decision made by him in good faith as provided for under the Contract
whether to exercise or not to exercise such authority shall give rise to any duty or
responsibility of the Engineer to the Contractor, any Subcontractor, any of their
representatives or employees or any other person performing any portion of the
Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less than
14 days before the intended date of replacement, give notice to the

EA Consulting (Pvt.) Ltd. PART-Il PCC Page 2 of 21



Establishment of University of Turbat, in District Kech Volume-|
Construction of Phase-Il Buildings Condition of Contract

5.1

5.2

6.6

6.7

Contractor, of the name, address, and relevant experience of the intended
replacement Engineer. The Employer shall not replace the Engineer with a
person against whom the Contractor raises reasonable objection by nofice to
the Employer, with supporting particulars.”

Language(s) and Law

(a) The Contract Documents shall be drawn up in the English  language.

(b) The Contract shall be subject to the Laws of Islamic Republic of
Pakistan.

Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted
with the following:

(1) The Confract Agreement (if completed);

(2) The Letter of Acceptance;

(3) The completed Form of Bid;

(4) Special Stipulations (Appendix-A to Bid);

(5) Supplementary condition of contract-Part llI

(6) The Particular Conditions of Contract — Part II;
(7) The General Conditions — Part |;

(7) The priced Bill of Quantities (Appendix-D to Bid);
(7) The completed Appendices to Bid (B, C, Eto L);

(10) The Drawings;
(11) The Specifications; and
(12) (Any other).

In case of discrepancies between drawings, those of larger scale shall govern
unless they are superseded by a drawing of later date regardless of scale. All
Drawings and Specifications shall be interpreted in conformity with the Contract
and these Conditions. Addendum, if any, shall be deemed to have been
incorporated at the appropriate places in the documents forming the Contract.

The following Sub-Clauses 6.6 and 6.7 are added:

Shop Drawings

The Conftractor shall submit to the Engineer for review 3 copies of all shop and
erection drawings applicable to this Contract as per provision of relevant Sub-
Clause of the Conftract.

Review and approval by the Engineer shall not be construed as a complete
check but will indicate only that the general method of construction and
detailing is satfisfactory and that the Engineer’'s review or approval shall not
relieve the Contractor of any of his responsibilities under the Contract.

As-Built Drawings

EA Consulting (Pvt.) Ltd. PART-Il PCC Page 3 of 21



Establishment of University of Turbat, in District Kech Volume-|
Construction of Phase-Il Buildings Condition of Contract

At the completion of the Works under the Contract, the Contractor shall furnish
to the Engineer 6 copies and one reproducible of all drawings (i.e. Soft copy in
latest AutoCAD Format) amended to conform to the Works as built. The price of
such Drawings shall be deemed to be included in the Contract Price.

9.1 Coniract Agreement

10.1

10.4

Delete the entire text and substitute:

The Contractor shall enter into and execute the Contract Agreement, to be
prepared and completed at the cost of the Contractor, in the form annexed to
these Conditions with such modifications as may be necessary. The Contractor
shall pay all taxes and duties in connection with the preparation of Agreement.
The Contractor shall provide five copies of signed Contfract Documents to the
Employer in proper book form for record. All costs for preparing and providing
the copies of the Contract Documents shall be borne by the Contractor.

Performance Security (Item 12 of Appendix-A to Bid)
The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer in the
prescribed form. The said Security shall be furnished or caused to be furnished by
the Contractor within the period as stipulated in item 12 of Appendix-A to Bid
after the receipt of the Letter of Acceptance. The Performance Security shall be
of an amount equal to 10% of the Coniract Price stated in the Letter of
Acceptance. Such Security shall be in the form of either (a) bank guarantee
from any Scheduled Bank in Pakistan or (b) bank guarantee from a bank
located outside Pakistan duly counter-guaranteed by a Scheduled Bank in
Pakistan.

The cost of complying with requirements of this Sub-Clause shall be borne by the
Conftractor.

The following Sub-Clause10.4 is added:

Performance Security Binding on Variations and Changes (Iltem 12 of Appendix-A
to Bid)

The Performance Security shall be binding irespective of changes in the
quantities or variations in the Works or extensions in Time for Completion of the
Works which are granted or agreed upon under the provisions of the Contract.

11.1 Inspection of Site

14.1

Add the following at the end of sub-clause

If any data is provided by the Employer, the Contractor is solely responsible for
ascertaining The correctness of such data and the Employer shall not be liable in
this behalf and no claim Whatsoever in nature shall be entertained by the
Engineer.

Programme to be submitted

The programme shall be submitted within 07 days from the date of receipt of
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14.3

14.5

15.2

Letter of Acceptance, which shall be in the form of:

i)
i)

Level-IV Work Schedule on latest version of Primavera.
CPM identifying the critical path/activities.

Cash Flow Estimate to be submitted

The detailed Cash Flow Estimate shall be submitted within 14 Calendar days from
the date of receipt of Letter of Acceptance

The following Sub-Clause 14.5 is added:

Detailed Programme and Monthly Progress Report

Q)

(b)

(c)

For purposes of Sub-Clause 14.1, the Contractor shall submit to the
Engineer detailed programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

During the period of the Confract, the Contractor shall submit to the

Engineer not later than the 8Jrh day of the following month, 5 copies each
of Monthly Progress Reports covering:

(1) A Construction Schedule indicating the monthly progress in

percentage;
(2) Description of all work carried out since the last report;
(3) Description of the work planned for the next 56 days sufficiently

detailed to enable the Engineer to determine his programme of
inspection and testing;

(4) Monthly summary of daily job record;
(5) Photographs to illustrate progress; and
(6) Information about problems and difficulties encountered, if any,

and proposals to overcome the same.

During the period of the Contract, the Contractor shall keep a daily
record of the work progress, which shall be made available to the
Engineer as and when requested. The daily record shall include particulars
of weather conditions, number of men working, deliveries of materials,
quantity, location and assignment of Contractor’s equipment.

The following Sub-Clauses 15.2 and 15.3 are added:

Language Ability of Contractor’s Representative

The Contractor's authorized representative shall be fluent in the English
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15.3

16.3

16.4

language. Alternately an interpreter with ability of English language shall be
provided by the Contractor on full time basis.

Contractor’s Representative

The Confractor’s authorised representative and his other professional engineers
working at Site should be registered with the Pakistan Engineering Council.

The Conftractor’s authorised representative at Site shall be authorised to exercise
adequate administrative and financial powers on behalf of the Contractor so as
to achieve completion of the Works as per the Confract.

The following Sub-Clauses 16.3 and 16.4 are added:

Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a
working knowledge of the English language. If the Contractor’s superintending
staffs are not fluent in English language, the Contractor shall make competent
interpreters available during all working hours in a number deemed sufficient by
the Engineer.

Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to
employ staff and labour from sources within Pakistan.

19.1 Safety, Security and Protection of Environment

19.3

Add the following paragraphs (d), (e) and (f) at the end:

d) The contfractor, to ensure protections of the environment, shall take all
necessary Measures and precautions in conformity with statutory and regulatory
environmental Requirements enforced and amended from time o time.

e) The Contractor shall exercise due care to protect the natural landscape and
shall Conduct his construction operations so as to prevent any unnecessary
destruction, scarring or defacing of the natural surroundings in the vicinity of the
Works, except Where clearing is required for Permanent Works, Approved
Temporary Works and for Excavation operations. All watercourses, ponds wells
trees and native vegetation shall be preserved and shall be protected from
damage, which may be caused, by the Contractor's construction operations
and equipment. On completion of the Works, all work areas shall be smoothed
and graded in a manner to conform to the natural appearance of the
landscape. Where unavoidable, destruction, scaring, damage or defacing may
occur as a result of the Contractor’s operations, it shall be repaired, replaced,
replanted or otherwise corrected at Contractor’'s expenses to the satisfaction

of the Engineer and national and/or provincial Environment Protection Agency.
f) During performance of the work, the Confractor shall carryout proper and
sufficient measures as often as necessary to reduce dust pollution.

The following Sub-Clauses 19.3 and 19.4 are added:

Safety Precautions
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19.4

20.4

(@)

(b)

(c)

(d)

In order to provide for the safety, health and welfare of' persons, and for
prevention of damage of any kind, all operations for the purposes of or in
connection with the Contract shall be carried out in compliance with the Safety
Requirements of the Government of Pakistan with such modifications thereto as
the Engineer may authorise or direct and the Contractor shall take or cause to
be taken such further measures and comply with such further requirements as
the Engineer may determine to be reasonably necessary for such purpose.

The Confractor shall make, maintain and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property, as
the Engineer may from time to time prescribe.

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own
cost, provide and maintain such good and sufficient light as will enable the work
to proceed satisfactorily and without danger. The approaches to the Site and
the Works where the night-work is being carried out shall be sufficiently lighted.
All arrangement adopted for such lighting shall be to the satisfaction of the
Engineer’s Representative.

Employer’s Risks

The Employer’s risks are:

Delete the text and substitute with the following:

insofar as they directly affect the execution of the Works in Pakistan:

(i) War and hostilities (whether war be declared or not), invasion, act of
foreign enemies,

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war,

(iii) ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any explosive
nuclear assembly or nuclear component thereof,

(iv) Pressure waves caused by aircraft or other aerial devices travelling at
SONiC or supersonic speeds,

(v) Riot, commotion or disorder, unless solely restricted to the employees of
the Contractor or of his Subcontractors and arising from the conduct of
the Works;

Loss or damage due to the use or occupation by the Employer of any Section or
part of the Permanent Works, except as may be provided for in the Contract;

Loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Confractor is
responsible; and

Any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced confractor:

EA Consulting (Pvt.) Ltd. PART-Il PCC Page 7 of 21



Establishment of University of Turbat, in District Kech Volume-|
Construction of Phase-Il Buildings Condition of Contract

211

21.4

255

313

31.4

(i) Could not have reasonably foreseen, or

(ii) Could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

(a) Prevent loss or damage to physical property from occurring by
taking appropriate measures, or

(b) Insure against.

Insurance of Works and Contractor’s Equipment
As per items 27 & 28 of Appendix-A to Bid

Exclusions
The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss
or damage caused by the risks listed under Sub-Clause 20.4 paras () (i) to (iv).

The following Sub-Clause 25.5 is added:
Insurance Company

The Contractor shall be obliged to place all insurances relating to the Contract
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24)
with either National Insurance Company of Pakistan or any other insurance
company operating in Pakistan and acceptable to the Employer.

Costs of such insurances shall be borne by the Contractor.

The following Sub-Clause 31.3 is added:

Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with
other contractors working for the Employer at and in the vicinity of the Site and
also shall provide adequate precautionary facilities not to make himself a
nuisance to local residents and other contractors.

Coordination with other Contractor(s) (Gen Reqg- 1.32)

In order to make sure the timely start and finish of this Contfract/ Subcontract, the
Conftractor/Subcontractor for this work shall be required to work in close
coordination with other Contractor(s) /Subcontractor(s). For this purpose the
Contractor/ Subcontractor of this work shall match his programme with the
Master/Main Programme approved by the Engineer and shall maintain a proper
record of the progress of the other Contactor(s)/Subcontractor(s) and that of his
own, and a copy of the same shall be forwarded to the Engineer.

Pursuant to item 21 of Appendix-A of the Contract documents any delay in
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34.2

34.3

34.4

34.5

34.6

handing over of any section of the work by the Contractor of this work
according to the agreed programme shall invoke the application of the
liguidated damages upon him proportionate to the quantum of the entire
balance work of the scope of this contract.

In case of any dispute the Engineer’s decision shall be final and binding upon
both the Contractors.

The following Sub-Clauses 34.2 to 34.12 are added:
Rates of Wages and Conditions of Labour

The Contractor shall pay rates of' wages and observe conditions of labour not
less favourable than those established for the trade or industry where the work is
carried out. In the absence of any rates of wages or conditions of labour so
established, the Contractor shall pay rates of wages and observe conditions of
labour which are not less favourable than the general level of wages and
conditions observed by other employers whose general circumstances in the
trade or in industry in which the Contractor is engaged are similar.

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the persons in
the services of the Employer or the Engineer; except with the prior written
consent of the Employer or the Engineer, as the case may be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide
and maintain such housing accommodation and amenities as he may consider
necessary for all his supervisory staff and labour, employed for the purposes of or
in connection with the Confract including all fencing, electricity supply,
sanitation, cookhouses, fire prevention, water supply and other requirements in
connection with such housing accommodation or amenities. On completion of
the Contract, these facilities shall be handed over to the Employer or if the
Employer so desires, the temporary camps or housing provided by the
Conftractor shall be removed and the Site reinstated to its original condition, all
to the approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure
the safety of his staff and labour at all fimes throughout the period of the
Contract. The Contractor shall further ensure that suitable arrangements are
made for the prevention of epidemics and for all necessary welfare and hygiene
requirements.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor
shall comply with and carry out such regulations, orders and requirements as
may be made by the Government, or the local medical or sanitary authorities,
for purpose of dealing with and overcoming the same.
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34.7

34.8

34.9

34.10

34.11

34.12

35.2

35.3

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his
representative, adequate supply of drinking and other water for the use of his
staff and labour.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in force,
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or
permit or suffer any such importation, sale, gift, barter or disposal by his
Subcontractors, agents, staff or labour.

Arms and Ammunition

The Conftractor shall not give, or otherwise dispose of to any person or persons,
any arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to
all recognised festivals, days of rest and religious and other custom:s.

Disorderly Conduct

The Contractor shall at all fimes take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst staff and labour and for the
preservation of peace and protection of persons and property in the
neighbourhood of the Works against the same.

Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:

Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning
safety, health and welfare of persons and damage to property as the Engineer
may from time to time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident, the
Contractor shall, in addition, notify the Engineer immediately by the quickest

available means.

The following Sub-Clause 36.6 is added:
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36.6

41.1

Use of Pakistani Materials and Services

The Conftractor shall , so far as may be consistent with the Contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or
produced or fabricated in Pakistan and services, available in Pakistan provided
such materials, supplies, plant, equipment and services shall be of required
standard.

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in
Appendix-A to Bid from the date of receipt by him from the Engineer of a written
Notfice to Commence. Thereafter, the Contractor shall proceed with the Works
with due expedition and without delay.

44.1 Extension of time for completion

47.3

48.2

51.2

Delete the entire text of this Sub- Clause and substitute as follows:

In the event of:

a) the amount or nature of extra or additional work,

b) Any cause of delay referred to in these conditions,

c) Exceptionally adverse climatic conditions,

d) Any delay, impediment or prevention by the Employer, or

e) Other special circumstances which may occur, other than through a default of
o breach of Contract by the Contractor for which he is responsiblebeing such as
fairly to entitle the Contractor to an extension of the Time for Completion of the
Works, or any Section or part thereof, the Engineer shall, after due consultation
with the Employer and the Contractor, determine the amount of such extension
and shall notify the Contractor accordingly, with a copy to the Employer. For the
avoidance of doubt, it is clarified that the special circumstances referred to in
this Sub-Clause 44.1(e) shall not include any occurrence in any part of the
country where the Works are located or to be performed which gives rise to
generalized security, safety or other concern to the Contractor or his
Subcontractors or to the their employees.

The following Sub-Clause 47.3 is added:
Bonus for Early Completion of Works

The Contractor shall in case of earlier completion for either whole or part(s) of
the Works pursuant to Sub-Clauses 48.1 and 48.2(a) respectively of the General
Conditions of Contract, be paid bonus up-to a limit and at a rate equivalent to
50% of the relevant limit and rate of liquidated damages prescribed in
Appendix-A to Bid “Special Stipulations”.

Taking Over of Sections or Parts

For the purposes of para (a) of this Sub-Clause, separate Times for Completion
shall be provided in the Appendix-A to Bid “Special Stipulations”.

Instructions for Variations

At the end of the first sentence, after the word “Engineer”, the words “in writing”
are added.
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52.1

53.4

543

54.5

59.4

59.5

Valuation of Variations

In the tenth line, after the words “Engineer shall” the following is added:
with in a period not exceeding one-eighth of the completion time subject to a
minimum of 56 days from the date of disagreement whichever is later.

For any additional item, if the Contract does not contain any rates or prices
applicable to the varied work, the rates and prices in the Contract shall be
worked out on the basis of prevailing market rates for the basic cost of the item,
and a markup of 25% only should be added for all type of Overheads, Profit and
the Income Tax etc.

Failure to Comply

This Sub-Clause is deleted in its entirety.
Customs Clearance

(Employer may vary this Sub-Clause)
Conditions of Hire of Contractor’s Equipment

The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any
item of hired Contractor’'s Equipment, forthwith noftify the Engineer in writing the
name and address of the Owner of the equipment and shall certify that the
agreement for the hire thereof contains a provision in accordance with the
requirements set forth above.

The following Sub-Clauses 59.4 & 59.5 are added:
Payments to Nominated Subcontractors

The Confractor shall pay to the nominated Subcontractor the amounts which
the Engineer certifies to be due in accordance with the subcontract. These
amounts plus other charges shall be included in the Confract Price in
accordance with Clause 58 [Provisional Sums], except as stated in Sub-Clause
59.5 [Certification of Payments].

Certification of Payments & Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to a
nominated Subcontractor, the Engineer may request the Contractor to supply
reasonable evidence that the nominated Subcontractor has received all
amounts due in accordance with previous Payment Certificates, less applicable
deductions for retention or otherwise. Unless the Contractor:

(a) Submits reasonable evidence to the Engineer, or

(b) i) satisfies the Engineer in writing that the Contractor is reasonably
entitled to withhold or refuse to pay these amounts, and
ii) submits to the Engineer reasonable evidence that the nominated
Subcontractor has been notified of the Contractor’s entitlement,
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60.1

60.2

then the Employer may (at his sole discretion) pay direct to the nominated
Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the
Contractor has failed to submit the evidence described in sub-paragraphs (a) or
(b) above. The Contractor shall then repay, to the Employer, the amount which
the nominated Subcontractor was directly paid by the Employer.

Monthly Statements

In the first line after the word “shall”, the following is added:
“On the basis of the joint measurement of work done under Clause 56.1,"

In Para (c) the words “the Appendix to Tender” are deleted and substituted with
the words “Sub-Cause 60.11 (a)(6) hereof”.
(in case Clause 60.11 is applicable)

Monthly Payments

In the first line, “28" is substituted by “14” minimum value of IPC should not be less
than 7% of contract value.

60.8 Final Payment Certificate

60.10

60.11

Delete the words “other than pursuant to Clause 47" from para (b) line 2 and 3
Add the following para at the end of this sub-clause The Contractor shall also
submit the following documents with his final statement to the Engineer:

(a) Approved final As-built drawings.

(b) An affidavit by the Contractor that the Works have been executed
according to approved specifications, drawings, designs and standard and
have not concealed any defects known to him together with a “No Claim
Certificate

Time for Payment

The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate issued
by the Engineer pursuant to this Clause, or to any other terms of the Contract,
shall , subject to Clause 47, be paid by the Employer to the Contractor within 14
days after such Interim Payment Certificate has been delivered to the Employer,
or, in the case of the Final Certificate referred to in Sub Clause 60.8, within 28
days after such Final Payment Certfificate has been delivered to the Employer;
Provided that the Interim Payment shall be caused in 42 days and Final Payment
in 56 days in case of foreign funded project. In the event of the failure of the
Employer to make payment within the times stated, the Employer shall pay to the
Contractor compensation at the rate of 8% per annum in local currency, upon
all sums unpaid from the date by which the same should have been paid. The
provisions of this Sub-Clause are without prejudice to the Contractor’s
entitlement under Clause 69.

The following Sub-Clause 60.12 is added:
Secured Advance on Materials (Item 16 of Appendix-A to Bid)

qa) The Contractor shall be entitled to receive from the Employer Secured
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60.12

(b)

Advance against an indemnity bond acceptable to the Employer of such
sum as the Engineer may consider proper in respect of non-perishable
materials (Only Steel reinforcement bars) brought at the Site but not yet
incorporated in the Permanent Works provided that:

(1) The materials are in accordance with the Specifications for the
Permanent Works;

(2) Such materials have been delivered to the Site and are properly
stored and protected against loss or damage or deterioration to
the satisfaction of the Engineer but at the risk and cost of the
Contractor;

(3) The Conftractor’'s records of the requirements, orders, receipts and
use of materials are kept in a form approved by the Engineer, and
such records shall be available for inspection by the Engineer;

(4) The Confractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer for the purpose of
valuation of materials and providing evidence of ownership and
payment there for;

(5) Ownership of such materials shall be deemed to vest in the
Employer and these materials shall not be removed from the Site or
otherwise disposed of without written permission of the Employer;
and

(6) The sum payable for such materials on Site shall not exceed 75 % of
the (i) landed cost of imported materials, or (i) ex-factory / ex-
warehouse price of locally manufactured or produced materials,
or (iii) market price of other materials.

The recovery of Secured Advance paid to the Contractor under the
above provisions shall be affected from the monthly payments on actual
consumption basis.

This advance will be allowed only against an agreement/bond to be
executed by the Contractor, undertaking that the material shall not be
removed from the site without written permission from the Employer. A
certificate in respect of the quantity and cost of the material brought to
the Site by the Contractor will be issued by the Engineer for obtaining
advance from the Employer.

Financial Assistance to Contractor

Financial assistance shall be made available to the Contractor by the Employer
by adopting any one of the following three Alternatives:
(Appropriate alternative only to be retained)

Alternative One: Mobilization Advance (13 of Appendix-A to Bid)

(a)

An interest-free Mobilization Advance up to 10% of the Contract Price
stated in the Lefter of Acceptance shall be paid by the Employer to the
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Contractor in two equal parts upon submission by the Contractor of a
Mobilization Advance Guarantee for the full amount of the Advance in
the specified form from a Scheduled Bank in Pakistan.

(1) First part within 14 days after signing of the Contract Agreement or
date of receipt of Engineer’s Notice to Commence, whichever is
earlier; and

(2) Second part within 42 days from the date of payment of the first
part, subject to the satisfaction of the Engineer as to the state of
mobilization of the Contractor.

(b) This Advance shall be recovered in equal instalments; first instalment at
the expiry of third month after the date of payment of first part of
Advance and the last instalment two months before the date of
completion of the Works as per Clause 43 hereof.

Alternative Two: Mobilization/ Demobilization Cos’r

Mobilization Cost shall be paid to the Con’rroc por’r of the priced Bill of
Quantities. This cost shall not exceed 10 % of ’r er Price and shall be paid
to the Contractor as follows:

(i) 80 % of the Mobilization Cost sh p0|d for mobilization at Site. This
payment shall be in three s’ro Iows

Stagel: 20 % of Moblll

Performancg
§.

of camp a
Stage ll: 30 % of Mobilization Cost upon providiny %Tolling preliminary
requirements of Contractor’s 3 materials and

Cos’r upon obtaining and furnishing of
’ry and insurance policies and construction
ing facilities as required under the Conftract;

ement of Works to the

Q\\ hieving 3 % value of the
Q Stage-l);

temporary structures for the c
safisfaction of the EngingXNr
Works (excluding poym

Stage Ill: 30 % of Mobilizatio @r Upon providing balance Contractor’s
Equipment to compyete full requirement for the entire work and
after achievement of progress to the extent of 6 % value of the
Works (excluding payments under Stages | and Il); and

(ii) 20 % of Mobilization Cost shall be paid for operation and maintenance of
the constructed facilities and for demobilization as per schedule of
payment to be submitted by the Contractor in accordance with Clause

57.2 and approved by the Engineer.

Alternative Three: Materials Supplied by Employer

The Employer shall supply to the Contractor materials, like cement, steel, bitumen
or any other material whichever deemed necessary to complete the project;
and the cost thereof shall be recovered from the Contractor through monthly
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63.1

65.2

67.3

68.1

68.2

statements on the basis of actual consumption.

The list of materials, quantities and rates to be charged to the Contractor shall
be provided alongwith Appendix-A to Bid “Special Stipulations”.

(Employer may opt either “Secured Advance on Materials” or “Financial
Assistance to Contractor”)

Default of Contractor
The following para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against the
Contractor under this Clause, the Employer may also refer the case of default of
the Contractor to Pakistan Engineering Council for punitive action under the
Construction and Operation of Engineering Works Bye-Laws 1987, as amended
from time to time.

Special Risks

The text is deleted and substituted with the following:
The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs ()
(i) to (a) (v).

Arbitration

In the sixth to eight lines, the words “shall be finally settled .......... appointed
under such Rules” are deleted and substituted with the following:

Shall be finally settled under the provisions of the Arbitration Act, 1940 as
amended or any statutory modification or re-enactment thereof for the time
being in force.

The following paragraph is added:

The place of arbitration shall be as mentioned in Item 55 of the Appendix-A to
Bid.

Notices to Contractor

The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after
receipt of Letter of Acceptance, intimate in writing to the Employer and the
Engineer by registered post, the address of his principal place of business or any
change in such address during the period of the Contract.

Notice to Employer and Engineer

For the purposes of this Sub-Clause, the respective address are:
Q) The Employer:
Higher Education Commission of Pakistan.
b) The Engineer:
EA Consulting Pvt. Lid
Al-9, 15th Lane, Khayaban-e-Hilal, Phase-VIl, DHA. Karachi-75500.
Tel: 111-111-584, Fax: 35841825
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70.1 Increase or Decrease of Cost
Sub-Clause 70.1 is deleted in its entirety.

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be
adjusted in respect of the rise or fall in the cost of labor, materials, and other
inputs to the Works, by applying to such amount the formula prescribed in this
Sub-Clause.

(a) Other Changes in Cost

To the extent that full compensation for any rise or fall in costs to the
Contractor is not covered by the provisions of this or other Clauses in the
Conftract, the unit rates and prices included in the Contract shall be deemed
to include amounts to cover the contingency of such other rise or fall of costs.

(b) Adjustment Formula

The adjustment to the monthly statements in respect of changes in cost shall
be determined from the following formula:-

Pn=A+bﬂ+cm+dE+ ...................

Lo Mo Eo
Where:

Pnis a price adjustment factor to be applied to the amount for the payment
of the work carried out in the subject month, determined in accordance with
Paragraph 60.1 (a), and with Paragraphs 60.1 (b) and (e), where any
variations and Day Work are not otherwise subject to adjustment;

A is a constant, specified in Appendix-C to Bid, representing the
nonadjustable portion in contractual payments;

b, c, d, etc., are weightages or coefficients representing the estimated
proportion of each cost element (labour, cement and reinforcing steel etc.)
in the Works or Sections thereof, net of Provisional Sums and Prime Cost; the
sum of A, b, ¢, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost

elements for month “n”, determined pursuant to Sub-Clause 70.1(d),
applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding
to the above cost elements at the date specified in Sub-Clause 70.1(d).

(c) Sources of Indices and Weightages

The sources of indices shall be those listed in Appendix-C to Bid, as approved
by the Engineer. As the proposed basis for price adjustment, the Contractor
shall have submitted with his bid the tabulation of Weightages and Source of
Indices if different than those given in Appendix-C to Bid, which shall be
subject to approval by the Engineer.
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73.1

73.2

74.1

(d) Base, Current, and Provisional Indices

The base cost indices or prices shall be those prevailing on the day 28 days
prior to the latest date for submission of bids. Current indices or prices shall be
those prevailing on the day 28 days prior to the last day of the period to which
a particular monthly statement is related. If at any time the current indices
are not available, provisional indices as determined by the Engineer will be
used, subject to subsequent correction of the amounts paid to the Contractor
when the current indices become available.

(e) Adjustment after Completion

If the Conftractor fails to complete the Works within the Time for Completion
prescribed under Clause 43, adjustment of prices thereafter until the date of
completion of the Works shall be made using either the indices or prices
relating to the prescribed time for completion, or the current indices or prices,
whichever is more favorable to the Employer, provided that if an extension of
time is granted pursuant to Clause 44, the above provision shall apply only to
adjustments made after the expiry of such extension of time.

(f) Weightages

The weight ages for each of the factors of cost given in Appendix-C to Bid
shall be adjusted if, in the opinion of the Engineer, they have been rendered
unreasonable, unbalanced, or inapplicable as a result of varied or additional
work executed or instructed under Clause 51. Such adjustment(s) shall have to
be agreed in the variation order.

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are
added:

Payment of Income Tax

The Confractor, Subcontractors and their employees shall be responsible for
payment of all their income tax, super tax and other taxes on income arising out
of the Contract and the rates and prices stated in the Contract shall be deemed
to cover all such taxes.

Customs Duty & Taxes
(Employer may incorporate provisions where applicable)
Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Appendix-L to his Bid, then the Employer shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum
of any commission, gratification, bribe, finder's fee or kickback given by
the Contractor or any of his Subcontractors, agents or servants;

(b) terminate the Contract; and
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75.1

76.1

771

78.1

(c) Recover from the Contractor any loss or damage to the Employer as a
result of such termination or of any other corrupt business practices of the
Contractor or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the
manner prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-
Clause 63.3 shall be made after having deducted the amounts due to the
Employer under Sub-Para (a) and (c) of this Sub-Clause.

Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate the Contract at any time for the
Employer's convenience after giving 56 days prior notice to the Contractor, with
a copy to the Engineer. In the event of such termination, the Contractor:

(a) Shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) Shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.
Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant
labour laws including the Workmen's Compensation Act and the Employer shall
be fully indemnified for all claims, damages etc. arising out of any dispute
between the Contractor, his Subcontractors or assigns and the labour employed
by them.

Joint and Several Liability

If the Conftractor is a joint venture of two or more persons, all such persons shall
be jointly and severally bound to the Employer for the fulfiment of the terms of
the Contract and shall designate one of such persons to act as leader with
authority to bind the joint venture. The composition or the constitution of the joint
venture shall not be altered without the prior consent of the Employer.

Details to be Confidential

The Confractor shall treat the details of the Confract as private and confidential,
save in so far as may be necessary for the purposes thereof, and shall not publish
or disclose the same or any particulars thereof in any trade or technical paper or
elsewhere without the prior consent in writing of the Employer or the Engineer. If
any dispute arises as to the necessity of any publication or disclosure for the
purpose of the Contract, the same shall be referred to the decision of the
Engineer whose award shall be final.
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SCC-1
SCC -2
SCC-3

SUPPLEMENTARY CONDITIONS OF CONTRACT

Progress Report

The Contractor shall submit to the Employer fortnightly progress reports fully
supported with photographs of 8" x 12" size or in sizes and nos. as specified by the
Engineer, depicting the completed stages of the Works, in two copies detailing the
progress in the execution of work during the reporting period. The submission of the
progress reports shall be condition precedent to the payment of Confractors Bills
by the Employer. One week in advance the Contractor shall submit for the
Employer’s approval, particulars of the work he proposes to execute within the
following two weeks.

In case of non-compliance, the Engineer or Engineer’s representative reserves the
right to withhold certification of the Contractor’'s payment fill the Conftractor
complies with this provision of the Contract. This action of the Engineer or
Engineer’'s representative shall not make the Employer liable to any loss or
damage that the Contractor may suffer due to non-payment as a result of non-
compliance of this provision.

Attendance of Meetings

(a) The Contractor shall aftend and should call his Sub-Contractors (if any
approved) to attend any or all meetings when called by the Employer or
the Engineer to discuss progress of the Work and other matters related to
the Work and the Contract, without any compensation from the Employer.

(b) The Contractor shall bear all expenses of the Employer and representatives
and the Engineer, and representatives for any meetings requested by the
Contractor for instructions and approvals away from the site within or
outside Pakistan.

Electric and Water Supply

The Contractor shall make arrangement for the three phase electric power and
water for drinking and for construction supply and distribution of the same at the
Site of Works for the completion of the Works at his own expense. These
arrangements may be used by other sub-contractors, their labour and staff,
appointed by the Contractor or the Employer for the Project from fime to fime
through sub-meters, including necessary wiring/light fixtures, to be installed by the
confractor entirely at his own cost.

To ensure a smooth flow of works at all fimes, the Contractor will have to maintain
in proper working condition a stand-by generator of minimum 100 KVA operating
capacity. A full time technician will always be available fo maintain and operate
the diesel generator. All costs pertaining to the above shall be borne by the
confractor.

The Contractor shall use 30A frip RCD's and Earth Leakage Circuits Breakers
(ELCBs) for personal protection on all electrical circuits. The Contractor shall follow
all procedures to be outlined by the Electrical Consultant for temporary electrical
distribution and in accordance to International Standards. However, all costs of
electricity so consumed by other contractors or sub-contractors employed directly
by the Employer shall be proportionately borne by the respective contractors or
sub-contractors.
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SCC-4

Rate and Prices Inclusive

The rates and prices quoted by the Contractor in the priced Bill of Quantities shalll
include all freight, customs, import duties, taxes, pilotage, landing Supplementary
Conditions of Confract charges, wharfage, octroi, excise duties, royalties and alll
other costs, charges imposed whatsoever in respect of any or other things
provided by him for the Works.

The prices in the Bill of Quantities include also all additional costs and provisions
required for the correct execution of work in compliance with the time Schedule
and the Specifications.

By way of illustration but not enumeration the Unit Prices shall include besides the
costs for supply of material and equipment, cost of their fransport, Contractor’s
profit etc., the cost for provision of the following:-

(a) Furnishing and maintenance of Confractor's Equipment, fuel for
Equipment, temporary works, tests, samples and labour necessary for
execufion of the works, Equipment for fransport, machines, ftest
laboratories, Site Office and sheds including all expenses for the furnishing
and maintenance of the Workshops and storage areas used by the

Contractor.

(b) Required power, water and other services.

(c) lllumination and safety at Site.

(d) All additional costs due to any kind of difficult working, conditions and
interruptions which may possibly be caused by adverse physical
conditions.

(e) Staff allowances, ambulances, expenses for medical freatment, tfraveling

expenses, holiday wages and salaries and all other costs for all employees,
the required means of communications such as felephone and the like,
the required means for protection against accidents.

(f) All expenses for royalties, licenses, liabilities insurances, rent, hire and the
like in connection with the Works.

(g) Traffic management / diversion during construction including installation /
provision / maintenance of diversion arrows, night time hazards lights,
flagmen, diversion barriers and all other measures necessary for smooth
and save movement of traffic during construction.

() Other special work arrangements and provisions not mentioned here but
necessary for the proper and complete execution of the Works.

(i) All Government and/or Municipal taxes, customs duties, excise duties,
stamp duties or any other dues, taxes or charges.

(i) Cost of all insurances to be kept in force during the period of construction
and the period of maintenance of the works under the Contract.

(k) Mobilization, demobilization and clearance of site.
(1 Contractor’'s camp for staff and labour including the services.
(m) Performance Security and Bank Guarantees as and when required under

the Conftract.

The cost of the above shall be deemed to be included in the rates and prices
tendered for the works and no separate payment shall be made on this account.
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SCC-5

Provision of Plant

In respect of any confractor's Equipment in general, except as provided for in
these Documents, which the Contractor shall be required to have available at Site
for execution of Works in accordance with the Drawings, Specifications or as
directed by the Employer, he shall make his own arrangements for foreign
exchange, import formalities, customs, transport to the Site of Works and all other
formalities whatsoever at his own cost and responsibility.

The Contractor shall be deemed to have taken into consideration all Government
or Local Bodies regulations, for the time being in force, regarding the re-export of
any plant and equipment which he may have to import in connection with the
works. Any amendments to the existing rules and/or further regulations imposed in
this respect by the Government of Pakistan shall be strictly followed by the
Contractor.

Deployment of Speciadlized Equipment/Plant

The works shall be carried out using specialized equipments/plant considering the
expected workspace limitations and height of the proposed building. The
specialized equipment of specified capacity/ size shall include but not limited to
the Batching Plant, Transit Mixers, Mobile and/or Stationary Concrete Pumps,
Construction Passenger and Cargo Lifts with all safety measures as well as the On-
Site Communication System. The contfractor shall incorporate the use of such
equipments/plant into his construction schemes.

The Bidder shall also furnish a list of all major machinery & plants to be used on the
project, in Appendix -G to Bid.

/\( <)
\\_/
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SCC- 6

SCC -7

SCC -8

SCC -9

SCC-10

SCC-11

STAND-BY ARRANGEMENTS FOR BREAKDOWNS

Contractor to do all necessary arrangements for keeping spare tools & plants etc.
to make sure that the progress of work is not interrupted due to breakdown of any
working machinery/plants etc.

Rates inclusive for all Lead and Lift

The tendered rates shall include all lead and lift required in earthwork.

Borrow Areas

The Contractor shall make his survey/enquiries regarding the suitable and nearest
Borrow Areas, and shall apply to the Engineer for approval for the use of the
borrow area. It will be the responsibility of the Contractor to acquire the Borrow
Areas approved by the Engineer and pay for all royalties/ malkana and all other
costs. In case the materials from the approved Borrow Areas do not meet the
Specifications, in the opinion of the Engineer, the Contractor shall have to propose
new Borrow Areas for approval, and nothing shall be paid to the Contractor for
abandonment of the previously approved Borrow Areas.

Times for Completion of Works

The Work is required to be completed in the time stated in Appendix-A to Bid and
the Bidder to whom the Contract is given will be required to complete and deliver
the whole of the Permanent Work strictly within the time so stated. If the Bidder
states, in his Tender, a shorter fime than shown in the Appendix, then such shorter
time governs.

Any indication of work to go beyond the period mentfioned as above, in the
Preliminary Construction Schedule submitted at the time of tender, may make the
tender liable to rejection. The Bidder shall submit a schedule of works and
programme of works with his Bid, fo meet the Milestone dates mentioned in
Appendix-E to Bid.

Documents not to be Altered or Mutilated

No alteration or mutilation (other than filling in all the blanks intended to be filled
in) shall be made in the form of Tender or in any of the documents attached to it.
Any comments which it is desired to make shall not be placed on any of the
documents aftached hereto, but shall take the form of a separate statement
which shall be as brief as possible and referenced fo items, clauses and pages of
the annexed documents.

Such statements shall not qualify the acceptance of the Tender based upon a
proposed change or changes in the annexed documents, nor shall be binding
upon the Employer in any way in making the award. Alterations of already written
prices must be signed in the place of alteration by the Bidder or his legally
authorized representative.

Personal Liability of Public Officials

In carrying out any of the provisions of these Specifications, or in exercising any
power of authority granted to them by or within the scope of the Contract, there
shall be no liability upon the Employer and Engineer, or their authorized
representatives.

Utility Lines

The Conftractor shall conduct his operations, make necessary arrangements, take
suitable precautions and perform all required work incident to the protection of
and avoidance of interference with power transmission, telegraph, telephone and
natural gas lines, oil lines water and sewerage mains and other utilities within the
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SCC-12

SCC-13

SCC-14

SCC-15

SCC-16

SCC-17

areas of his operations in connection with this Contract and the cost thereof shall
be borne by the Contractor and the Contractor shall save harmless and indemnify
the Employer in respect of all claims, demands, proceedings, costs, charges and
expenses whatsoever arising out of or in relation to any such interference.

First Aid Facilities
The Contractor shall provide and maintain adequate First Aid Facilities convenient
to the Site to the approval of the Employer.

Location of Contractor's Camp

The location of houses, barracks, stores and offices, efc., shall be determined in
agreement with Employer. Installation for the supply of electricity and water, fuel,
lighting, etc., must be present to the necessary extent.

Final Hand Over

At the end of the Defects Liability Period stipulated in the Contract, the Employer
on application of the Contractor, shall decide the members of the final hand over
commifttee and announce the same to the Contractor. The committee, after
investigation of Work, if satisfied that there are no deficiencies or defects due to
work of the Contractor, shall certify the final hand-over, and the Employer will then
issue a Defects Liability Certificate as provided under Clause 62.1 of Conditions of
Contract.

Making Good Damage to Services, Earthwork, etc.

The Contractor shall make good, at his own cost, all damages, caused by him or
due to the construction of the works to telephone, telegraph and electric cables
or wires, sewers, water or other pipes except where the Authority, Employer or
Private Party owing or responsible for the same elects o make good the damage.

All injury to the surface of the land, to the beds of water courses, protecting banks,
riverbeds, etc. Where disturbed by the works (other than where specifically
ordered by the Employer), shall be repaired by the Contractor or the Authorities
concerned, at the Contractor's expense. All such making good shall be to the
approval of the Employer.

Returns of Plant, Materials, etc.
The Contractor shall forward to the Employer at the end of each month returns
showing the Constructional Plant, materials, etc., on Site.

Method of Measurement

The quantities in the Bill of Quantities have been prepared generally in
accordance with the Standard Method of Measurement of Building Works, seventh
edition - 1988 (SMM 7), issued by the Royal Institution of Chartered Surveyors, and
The Building Employers Confederation.

The measurement of the Work shall be performed on the basis of the
Specifications. If these measurements exceed the measurements indicated in the
Specifications and Drawings, excepting those directed by the Employer, such
excess shall be on the account of the Confractor and he shall not be entitled to
any compensation therefore. But if they are less than the measurements indicated
in the Specifications and Drawings then the Works actually executed shall be
measured, provided they are technically acceptable and there is no provision to
the confrary in any other part of the Confract Documents. All work completed
under the Contract shall be measured according to the metric system for all items,
unless otherwise provided herein or in the special Provisions. All longitudinal
measurements for area or volume will be made horizontally along the road centre
line. All fransverse measurements for area or volume of pavement courses will be
made horizontally in accordance with the dimensions indicated on the plans, or
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SCC-18

SCC -19

SCC -20

SCC-21

the dimensions ordered by the Employer. In computing volume of excavation,
embankment and borrow, the average end-area method will be used.

Quantities of materials wasted or disposed off in a manner not called for under the
Contract or rejected loads of materials, including material rejected after it has
been placed by reason of the failure of the confractor to conform to the
provisions of the Confract, or material not unloaded from the transporting vehicle,
or material placed outside of the lines indicated on the drawings or established by
the Employer, or material remaining on hand after completion of the work will not
be paid for and such material should be disposed off by the Contfractor at his own
expenses.

No compensation will be allowed for hauling rejected materials. The Works shall be
measured net notwithstanding any general or local custom except where
otherwise specifically described or prescribed in the Contract.

Record of Measurements

The Confractor will supply to the Engineer six (6) copies of the abstract of
Contractor’'s certificate of payment every month along with two copies of
detailed measurements, quality control tests and cross sections with calculations,
and any other document or information which form the basis of payment.

Dangerous Materials

The Contractor and his sub Contractors shall convey, store and make use of all
explosives, dangerous petroleum, acetylene, carbide of calcium and other similar
material provided by them for use in or on the works in strict accordance with the
provision of all laws, orders and regulations that are in force at the Site or may be
issued from tfime to time by the Government.

Progress Photographs

The Contractor shall furnish to the Engineer every two weeks at least four
photographs to clearly show the progress of construction. The photographs shall
be submitted in three glossy prints 20 cm x 30.4 cm, together with the negative.
Each print shall be marked on the back with the date and serial number. There
shall be no writing, lettering or marking on the face of the photograph.

As-built Drawings/Shop Drawings

During construction, the Contractor shall keep an accurate record of all
deviations of his work as actually installed from that shown or indicated on the
Contract Drawings upon completion of the Work; the Contractor shall deliver to
the Employer cloth/milar paper tracings, the same size as Contract Drawings and
at an approved scale showing the Work as actually installed. All Drawings are to
become the property of the Employer. In addition the Contractor shall scan all as
built drawings on a CD ROM, two copies of which shall be delivered to the
Employer by the Contractor.

All the shop drawings/fabrication drawings shall be prepared by the Confractor
and submitted to the Engineer within the period stipulated in item 33 of Appendix-
A fo Bid. The Engineer shall check and approve or return the same fo the
Contractor for correction/modification within the period of 14 (fourteen) days from
the day of receipt of the drawings. All work is to be executed by the Contractor in
accordance with the drawings approved before the commencement of the
WwoOrks.

The Contractor shall adopt the following procedure for maintaining the aforesaid
record:
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a)

b)

c)

Make records in a neat and legibly printed manner with a non-smudging
medium.

Identify each Record Drawing as the “Project Record Copy"”, maintain
Drawings in good condition, and not use them for construction purposes, and
make them readily available to the Engineer.

Maintain project Record Drawings in a state current to the project. Failure to
comply with this requirement may prejudice Progress Payments. The Engineer’s
visual inspection shall constitute proof that Record Drawings are current.

The Contractor on the completion of the Contract shall submit to the Employer
through the Engineer one complete set of Contract Drawings and As Built
Drawings (one transparency and three print of each drawing) along with the
computer files of the same in AutoCAD (Latest Version) saved on C.D.,
showing Work as actually constructed.

SCC-22 Safety Precautions
The Contractor shall adequately provide for the safety, health and welfare of
persons and for the prevention of damage to works, material, and equipment for
the purpose of or in connection with the Contract.
The Contractor shall strictly follow at his own cost the Safety Programme outlined
below and such additional measures as the Engineer or Engineer’s representative
may determine to be reasonably necessary.

a)

b)

c)

f)

e)

Prior fo commencement of work the successful Contractor shall submit
safety programme for discussion with the Employer and the Engineer.

The Confractor shall prepare a plan of the Works Site to assure that storage
areas for materials and equipment are located on the project/work site for
maximum efficiency. This plan will be subject to the approval of the
Engineer.

Activities between different operations and different crafts will be
coordinated.

The Contractor shall layout and provide an efficient access system with
information and directional signs posted as necessary.

All employees will be instructed on safe work method.

The Confractor shall advise all his supervisory staff of their responsibility for
the prevention of injury fo persons or damage to property or equipment in
their respective areas of supervision.

Safety will be included in all job planning. This will include providing safe
construction equipment and vehicles, protective equipment necessary for
protection of workmen, and establishing methods for safe operation.

Good housekeeping will be maintained aft all times.

Scaffolds, ladders, ramp, runways etc. will be constructed properly and
maintained in safe condition.

Ample fire protection will be provided and fire hazards guarded, by the
Contractor.
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k)

v)

Adequate lighting, ventilation etc. will be provided as necessary, by the
Contractor.

Equipment will be properly and regularly inspected and maintained by the
Contractor to the satisfaction of the Engineer.

Electric power shall be distributed through circuit breakers/ELCB, PVC
cables and RCD's (30mA frip on each circuit).

The Contractor will assign to his employees only such duties as are within
their physical and mental capabilities.

The Contractor will hold monthly meetings with his supervisory staff and the
man in charge at the lower level will hold safety meetings of 10 to 15
minutes with his crew each week. Upon request the Engineer will arrange
safety materials from the Employer.

First Aid facilities will be provided at job sites, the services of doctors and
hospitals made available, and all supervisors instructed in handling of
injured employees.

Adequate toilet facilities will be provided and maintained in a hygienic
condition and their use enforced by the Contractor.

Accident reports will be furnished to the Engineer for onward transmission
to the Employer within 7 days of the reported accident.

Copies of the safety programme will be supplied by the Contractor to the
Engineer and will be prompftly posted in all offices in use of projects/works
under this Contract.

No workers, supervisors and other senior staff member shall be allowed on
site without wearing hard hat and safety shoes.

The contractor shall make sure to put temporary but strong railings on all
edges of the open areas on all floors and staircases etc until secured by
permanent structure as per drawings. The contractor will not be allowed
to proceed further if found violating this clause. The Contractor shall
indemnify the Engineer & the Employer against all claims/damages etc as
a result of ignorance of the requirements of this sub-clause.

No worker will be allowed to work on scaffolding without a safety belt to
prevent him from falling down.

SCC-23 Fixed Withholding Tax
A sum in Pakistani Rupees, in accordance with the prevailing income tax laws of
Pakistan shall be deducted from all actual payments made to the Contractor and
be deposited with the Government of Pakistan towards payment of income tax by
the Contractor. When such deduction is made from the payments a certificate to
that effect shall be issued by the Employer to the Contractor.

Notwithstanding such deduction of income tax at source, the Contractor shall be
liable to pay the balance income tax, super tax and other taxes on income or his
profits arising out of the Contract, and his employees on their remunerations etc, in
accordance with the prevailing income tax laws of Pakistan.
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SCC-24

SCC-25

SCC-2¢6

SCC-27

Insurance Companies

The Insurance Companies as mentioned in item 29 of Appendix-A to Bid shall
constitute the only Insurance Companies in Pakistan which the Employer will
recognize for all Insurance required under the Contract within treaty bond limit
mentioned against each company.

Sign Board

The Contractor shall provide a Sign Board of dimensions not less than
10-0" x 6-0" in a position to be approved by the Engineer or Engineer’s
representative. The Contractor shall paint on this Sign Board the name of the
Works, the Building Confractor's name in addition to that of the Employer,
Engineer and the Consultants.

i Only Project signs and notices for safety or instruction shall be permitted on Site.
Project name board will be supplied by the Contractor.

i Format, location and quantity of site signs and notices pertaining fo the Works,
will be approved by Engineer.

i Signs and notices for safety or instruction shall be in Urdu and English language,
or commonly understood graphic symbols.

iv. The Contractor shall maintain signs and notices for duration of project and
remove or dispose of signs from Site when directed by Engineer.

v Sole rights of advertising on the Job Site are reserved to the Employer.
Confractor shall not without the written consent of the Employer /Engineer
erect or display any Notice or Advertisement. The Contractor shall arrange to
display the fitle board on a composite name board.

Mobilization Advance

i Mobilization advance shall be paid to the contractor as stipulated in item 12 of
Appendix-A to Bid, for procurement of construction equipment, materials and
plant, all for the performance of the work under the Contfract as described
herein. The advance payment guarantee shall be submitted by the Contractor
at the fime of signing of the Agreement.

i Repayment of the funds advanced to the Confractor pursuant to the provision
of sub-clause (i) hereof will be made by deduction as stfipulated in item 13 of
Appendix-A to Bid, of the amount due to the Contractor from each bill of work
completed in accordance with the provisions of this Contract until the full
amount of the funds advanced have been repaid to the Employer. In all
circumstances all advance amount will be recovered before completion of
85% of originally tendered works, and recovery of this amount shall commence
from the first bill of the contractor.

Mobilization Advance Bond

As a pre-requisite to obtaining the advance of funds under the provision of sub-
clause 11 (i) hereof the Contractor shall furnish to the Employer Mobilization
Advance Bond from a First Class Approved Scheduled Bank based in Pakistan,
guaranteeing the faithful and correct use of the funds advanced. The Mobilization
Advance Bond shall have a value at least equal to the amount of funds
advanced and may be reduced by the amount recovered by the Employer from
the Contractor’s running bills.

Upon submission of the aforesaid Mobilization Advance Bond, pursuant to PCC
clause 60.11 the sum shall be advanced to the confractor in accordance with the
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SCC-28

SCC-29

applicable alternative selected by the employer and mentioned against item 12
of Appendix-A to Bid, and shall be released upon satisfactory deployment of
equipment and facilities at site etc., after issuance of the Engineer’s Certificate.

Secured Advance

An advance up to 75% of the ex-works value of the material purchased by the
Contractor and brought to the Site may be allowed to the Confractor, if
approved by the Engineer. This advance will be allowed only against an
agreement/bond to be executed by the Contractor, undertaking that the
material shall not be removed from the site without written permission from the
Employer. A certificate in respect of the quantity and cost of the material brought
to the Site by the Contractor will be issued by the Engineer for obtaining advance
from the Employer. The Advance against these two materials shall be recovered
and deducted from the Contractor’'s next or following bill as determined by the
Engineer. The Employer will have the discretion to accept or reject such requests.

Contractor and Engineer’s Site Offices

i Confractor shall provide and maintain temporary, weather tight Mobile
shipping containers site offices for the Engineer’s use to accommodate five
personnel of the Engineers in this office, Office shall be air-conditioned and
should have heating facilities. Offices should have attached washroom
containing W.C and washbasin. All necessary office furniture, including filing
facilities complete with facilities for filing, drawings, specifications,
correspondence, and other appurtenances necessary for the proper
execution of the Work. The confractor shall also provide latest model
computers (2-Sets) with two laser printers with all peripherals as required by the
Engineer, printers to be capable of prinfing A-3 size sheets, photo copier
capable of copying up to A-3 size sheets (powder copies), and Internet/E-mail
account for all computers as per the requirement of the Engineer for exclusive
use of Engineer/consultant and their staff.

i The contractor shall provide following transportation facilities exclusively for the
use of site staff of the Engineer/Consultant during the construction as well as
the maintenance period as approved by the Engineer. The Contractor shall
furnish, supply and provide, as may be necessary without specific direction of
the Engineer, all fuels (10 liters/per day), lubricants, tires and other supplies all
car accessories, all maintenance, repairs and running costs, comprehensive
insurances and suitably qualified drivers with all below mentioned cars at all
fimes.

New Toyota Vitz, Latest model or equivalent accept to the Engineer (min. 1000 cc) - 1 No.

SCC-30

SCC-31

Procedures for Submittal Approvals & Document Distribution

Notwithstanding anything contained elsewhere to the contrary the contractor
shall direct all his submittal for necessary approvals as well as distribute his
correspondence strictly in accordance with the procedures for submittal
approvals and document distribution as laid down and updated from time fo time
by the Engineer.

Site Screening, Fencing and Signage Etc.

The Contractor shall provide and install femporary screens/curtains in green or
orange colour, made of the material approved by the Engineer, on the front,
back or any side of the plot area during the construction phase. This shall include
fixing of the aforesaid screen/curtains with steel scaffolding framework up to the
height of the constructed building with anficipated minimum three cycles of
normal wear and tear and subsequent replacements with new material.
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SCC-32

SCC-33

SCC-34

SCC-35

SCC-36

Temporary eight feet high G.I. fencing shall be erected by the Contractor on all
the open plot sides with temporary gates for ingress/egress of vehicles, the
fencing/gates shall be supported/fixed on steel/wooden pipes or posts with J-bolfs
etc., duly enamel painted on both sides as per the approval of the Engineer.

The confractor shall also provide and install fraffic diversion lights and signage as
well as safety signage, at appropriate locations at site duly approved by the
Engineer, and provide necessary covering to excavated or other material being
disposed off from the site, as per direction of the Engineer. Arrangement for
washing and cleaning of tires of vehicles before leaving site area shall also be
made by the contractor to the satisfaction of the Engineer.

The fransportation of any loose construction material like sand, crush, earth etc.
will not be allowed unless properly covered with tarpaulin sheet tied firmly on the
body of the vehicle.

All of the aforesaid shall be provided by the contfractor entirely at his own cost.

Approval from Regulatory Bodies

The Contractor at his own cost and well in time shall seek necessary
approvals/NOCs where necessary, from the Government authorities and
regulatory bodies for providing temporary connections of utilities at site, diversion
of roads/walkways, alterations for smooth ingress/egress of construction
machinery and equipment, placement of tool/plant, materials, scaffolding and
erection of temporary site offices efc. on public land; in addition to any other
approval/NOC required for smooth execution of site work. The Contractor shall
provide copies of all such approvals to the Engineer.

If required by the Employer, the Contractor shall assist the Employer in obtaining
any approvals/NOCs from competent authorities which may be required to be
obtained on Employers part:

Site Dewatering

The Conftractor shall at his own cost, ensure that the dewatering of the excavated
area is carried ouf in perfectly dry conditions in accordance with the drawings
and specifications. For attaining the objective, the contractor shall engage a
specialist sub-confractor whose credentials shall have to be approved by the
Engineer prior to any dewatering activity at site. It is expressly stated that round
the clock dewatering of site area may be required for an extended period of time
as per the structural requirements.

Not used

Not used

Not used
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SCC-38

SCC -39

Increase or Decrease of Cost (Appendix-C to Bid, GCC-70.1, PCC-70.1)

If there occurs any change beyond 5% (five percent) in the prices of the items
given in the Material Rates Schedule, the Contractor shall report and Engineer
shall establish such change in the prices of the Item Rates Schedule. The
contfractor shall be liable to receive sum as calculated by the Engineer and
approved by the Employer due to the rise in the prices of the said items and the
Contractor shall pay to the Employer the sum as calculated by the Engineer if
there occurs fall in the prices. Only the difference beyond 5% shall be payable.

The sum calculated by the Engineer and approved by the Employer becomes
payable to the Contractor or vice versa due to escalation/de-escalation of the
prices as aforesaid shall be binding and final on the Contractor.

Supervision after Expiry of the Completion Period

In case the actual completion period extends after the completion date as per
item 40 of Appendix-A owing to reasons the Contractor is responsible for, the
confractor, in addition to the Liquidated Damages as per item 21 of Appendix-A,
shall pay supervision charges to the Consultants/Engineer at the rates shown
below. These charges shall be deducted from the running and final bills of the
Contractor and paid to the Engineer by the Employer.
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SCC-40 Documents not to be Altered or Mutilated

No alteration or mutilation (other than filing in all the blanks intended to be filled
in) shall be made in the form of Tender or in any of the documents attached to it.
Any comments which it is desired to make shall not be placed on any of the
documents attached hereto, but shall take the form of a separate statement
which shall be as brief as possible and referenced to items, clauses and pages of

the annexed documents.

Resident Engineer

Rs

.10,000/- per day or part there of

Project Engineer

Rs.

7.600/- per day or part there of

Planning & Scheduling Engineer

Rs.

5,600/- per day or part there of

Coordination Engineer

Rs.

5,600/- per day or part there of

Site Engineer

Rs.

3,200/- per day or part there of

Quantity Surveyor

Rs.

6,400/- per day or part there of

Such statements shall not qualify the acceptance of the Tender based upon a
proposed change or changes in the annexed documents, nor shall be binding
upon the Employer in any way in making the award. Alterations of already written
prices must be signed in the place of alteration by the Bidder or his legally

authorized representative.

EA Consulting (Pvt.) Ltd
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