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INVITATION FOR BIDS 
 
 

 

1. The University of Turbat(UoT) (the “Employer”) has received a development grant from 

the HEC/Government of Pakistan as a component of UoT project towards the cost of 

Establishment of an State of the art I.T System in UoT including Supply, Installation, 

Commissioning & Operations of the System in UoT main campus and it is intended that 

the funds will be applied to eligible payments under the Contract for the Project. Bidding 

is open to all eligible Bidders. 
 
2. The Employer invites sealed bids from eligible firms for the above work. A foreign bidder 

is entitled to bid only in a joint venture with a Pakistani contractor in accordance with the 

provisions of PEC bye-laws. 
 
3. Bidders may obtain further information inspect at and acquire the Bidding Documents 

from the Office of the Employer, at Department of Computer Science, Main Campus of 

UoT, University Town, Ginnah, Turbat. 
 
 
4. A complete set of Bidding Documents may be purchased by an interested bidder on 

submission of a written application to the above office and upon payment of a non-

refundable fee of Rs. 3,000/- (Three Thousands Only) through a pay order or banker’s 

cheque in the name of University of Turbat. 
5. The interested firms/companies (The bidders) applying for Tender should submit their bids 

as per clause 36(b) of PPRA rule i.e one stage two envelops. The two envelops should be 
clearly marked as “Technical Proposal” and “Financial Proposal” in bold and legible 
letters. Initially the envelop marked as “Technical Proposal” shall be opened. The envelop 
marked “Financial Proposal” shall be retained and opened after shortlisting of the firms 
technically. Sufficient time would be given to the technically qualified firms for 
witnessing the “Financial Proposals” while the proposals of technically rejected 
participants shall be returned unopened. 

 
 
6. The bid must be accompanied by a Bid Security in the amount equal to 2% of the bid 

amount or an equivalent amount in a freely convertible currency in the form of bank 
guarantee on bid security form or in the form of deposit at call or from a foreign bank duly 

counter guaranteed by a scheduled bank of Pakistan. The Bid Security must be submitted 
in a separate envelop which should be clearly marked as such. 

7. The last date for submission of bids at University of Turbat, Main Campus Ginnah Turbat 
is 22nd December 2020 upto 11:00 A.M. The Technical Proposals will be opened at 12:00 
A.M on the same day, in the presence of bidders’ representatives who choose to attend at 
the same address, while the Financial Proposals shall be dealt with as mentioned at para 5.  

8. Bids submitted through Fax, email are not acceptable. 
9. For any information or clarification, the P & D Section UoT can be contacted at Phone # 

0852-400511 during office hours. 
 

Project Director  
University of Turbat Kech (Balochistan) 

Phone # 0852400511  
Email : pd.uotkech@gmail.com 
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INSTRUCTIONS TO BIDDERS 
 

 

A. GENERAL 
 

 

IB.1 Scope of Bid and Source of Funds 
 

1.1 Scope of Bid  
University of Turbat(hereinafter called “the Employer”) wishes to receive bids for the 
following scope of work:  
Establishment of an State of the Art I.T System including Installation, 

Commissioning and Operation in the main Campus of University of 

Turbat(UoT). 
 

The Works to be executed under 

Installing, Configuring, Integrating, 

Turnkey basis. 

 

this  Contract  comprise  Designing,  Supplying, 

Testing,  Commissioning  and  Operations  on 

 

Selected Bidder must ensure that the supplied equipment is operational, new, perform 

properly, and meet RFP’s Technical Specification and it is not going to be EOL & 

End of support for next five years. And equipment parts remain available with the 

vendor for said period. 
 

At the time of installation and commissioning, Selected Bidder must provide 

comprehensive documentation of Configuration and Manuals etc. 
 

The selected bidder shall be responsible for the provisioning of extended warranties 

and services. 
 

The successful Bidder will be expected to complete the Works within the stipulated 

period of 120 days as specified in these Bidding Documents. 
 

Bidders must quote for the complete scope of work. Any bid covering partial scope of 

work will be rejected as non-responsive, pursuant to Clause IB.24. 
 

1.2 Source of Funds 
 

The Employer has received funds from the HEC/Government of Pakistan and it is 

intended that part of the proceeds of the funds will be applied to eligible payments 

under the Contract for which these Bidding Documents are issued. 
 

IB.2 Eligible Bidders 
 

2.1 Bidding is open to all firms and persons meeting the following requirements: 
 

a) Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate 

category relevant to the value of the Works.  
b) Registered with Sales Tax Department and having valid GST Number. 
c) Registered with Income Tax department/Revenue Authority having valid NTN 

and must be active tax payer. The firm/company must indicate whether it is a filer 
or non-filer and should give evidence for the same.  

d) Should be an authorized Managed Service Provider(MSP) of the OEM (Evidence 

to be provided). 
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e) Should not be black listed from any Federal or Provincial Government 
 

f) Foreign Bidders must be from eligible countries as per Appendix ‘A’ to Instructions 

to Bidders. 
 

IB.3 Eligible Goods and Services 
 

3.1 All Goods and ancillary Services to be supplied under this Contract shall have their 

origin in eligible countries listed in Appendix ‘A’ to Instructions to Bidders and all 

expenditures made under the Contract will be limited to such Goods and Services. 
 

3.2 For purpose of this Clause, “origin” means the place where the Goods are mined, 

grown or produced or from where the ancillary services are supplied. Goods are 

produced when, through manufacturing, processing or substantial and major 

assembling of components, a commercially recognized product results that is 

substantially different in basic characteristics or in purpose or utility from its 

components. 
 

3.3 The origin of Goods and Services is distinct from the nationality of the Bidder. 
 

IB.4 Cost of Bidding 
 

4.1 The bidder shall bear all costs associated with the preparation and submission of its 

bid and the Employer will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 
 

B. BIDDING DOCUMENTS 
 

IB.5 Contents of Bidding Documents 
 

5.1 In addition to Invitations for Bids, the Bidding Documents are those stated below, and 

should be read in conjunction with any Addendum issued in accordance with Clause 

IB.7. 
 

1. Instructions to Bidders with Appendices  
2. Form of Bid & Schedules to Bid 

Schedules to Bid are the following: 

 
(i) Schedule A: Specific Works Data  
(ii) Schedule B: Work to be Performed by Subcontractors 
(iii) Schedule C: Proposed Programme of Works 
(iv) Schedule D: Deviations from Technical Provisions 
(v) Schedule E: Deviations from Contractual Conditions 
(vi) Schedule F: Method of Performing Works 
(vii) Schedule G: Proposed Organization 
(viii) Schedule H: Integrity Pact 

3. Schedule of Prices 
4. Preamble to Conditions of Contract 
5. General Conditions of Contract 
6. Particular Conditions of Contract 
7. Standard Forms 

Forms include the following: 
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(i) Form of Bid Security  
(ii) Form of Contract Agreement 
(iii) Form of Performance Security 
(iv) Form of Bank Guarantee/Bond for Advance Payment 

8. Specifications - Special Provisions 
9. Specifications - Technical Provisions 

10. Drawings 
 

5.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be at the 

bidders own risk. Pursuant to Clause IB.24, bids which are not substantially 

responsive to the requirements of the Bidding Documents will be rejected. 
 

IB.6 Clarification of Bidding Documents 
 

6.1 A prospective bidder requiring any clarification(s) in respect of the Bidding 
Documents may notify the Employer with a copy to the Project Manager in writing or 
by telex or fax at the address as provided under Sub-Clause 49.2 of GCC. Employer 
will examine the request for clarification of the Bidding Documents which it receives 
not later than twenty eight (28) days prior to the deadline for the submission of bids 
and if needed will issue the clarification/amendment of the Bidding Documents at 
least fourteen (14) days before the date of submission of Bids (without identifying the 
source of enquiry) to all prospective bidders who have purchased the Bidding 
Documents. 

 

IB.7 Amendment of Bidding Documents 
 

7.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the Bidding Documents by issuing addendum. 
 

7.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-

Clause 7.1 hereof, and shall be communicated in writing to all purchasers of the 

Bidding Documents. Prospective bidders shall acknowledge receipt of each 

addendum in writing to the Employer. The bidder shall also confirm in the Form of 

Bid that the information contained in such addenda have been considered in preparing 

his bid. 
 

7.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may at its discretion extend the deadline 

for submission of bids in accordance with Clause IB.19. 
 

 

C. PREPARATION OF BIDS 
 

IB.8 Language of Bid 
 

8.1 The Bid prepared by the Bidder and all correspondence and documents relating to the 

Bid, exchanged by the Bidder and the Engineer shall be written in the English 

language, provided that any printed literature furnished by the Bidder may be written 

in another language so long as accompanied by an English translation of its pertinent 

passages in which case, for purposes of interpretation of the Bid, the English 

translation shall govern. 
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IB.9 Documents Comprising the Bid 
 

9.1 The bid prepared by the bidder shall comprise the following components:  
(a) Covering Letter 

 
(b) Form of Bid duly filled, signed and sealed, in accordance with Clause IB.17. 

 
(c) Schedules (A to H) to Bid duly filled and signed, in accordance with the 

instructions contained therein. 
 

(d) Schedule of Prices completed in accordance with Clauses IB.11 and 12. 
 

(e) Bid Security furnished in accordance with Clause IB.15. 
 

(f) Power of Attorney in accordance with Clause IB 17.5. 
 

(g) Joint Venture Agreement (if applicable). 
 

(h) Documentary evidence established in accordance with Clause IB.13 that the 

bidder is eligible to bid and is qualified to perform the contract if its bid is 

accepted. 
 

(i) Documentary evidence established in accordance with Clause IB.14 that the 

Goods and ancillary Services to be supplied by the bidder are eligible Goods 

and Services and conform to the Bidding Documents. 
 

(j) Bidders applying for eligibility for domestic preference in bid evaluation shall 

supply all information & evidence to establish the claim for domestic 

preference required to satisfy the criteria for eligibility as described in Clause 

IB.27. The particulars for domestic Goods prescribed in Appendix C to these 

Instructions shall also be filled in to substantiate claim for domestic 

preference. 
 

(k) Any other documents prescribed in Particular Conditions of Contract or 

Technical Provisions to be submitted with the bid. 
 

IB.10 Form of Bid and Schedules 
 

10.1 The bidder shall complete, sign and seal the Form of Bid, Schedules (A to H, or as 

modified) to Bid and Schedule of Prices furnished in the Bidding Documents and 

shall also enclose other information as detailed in Clause IB.9. 
 

10.2 For the purpose of granting a margin of domestic preference pursuant to Clause IB.27, 

the Employer/Engineer will classify the bids, when submitted in one of three groups 

as follows: 
 

(a) Group ‘A’ Bid. (i) For Goods for which labor, raw materials and components 

from within Pakistan account for at least 20% of the ex-factory bid price of the 

products offered (ii) For Goods for which labor, raw materials and 

components from within Pakistan account for over 20% and up to 30% of the 

ex-factory bid price of the products offered (iii) For Goods for which labor, 

raw materials and components from within Pakistan account for over 30% of 

the ex-factory bid price of the products offered. 
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(b) Group ‘B’ Bid. For Goods manufactured in Pakistan for which the domestic 

value added in the manufacturing cost is less than 20% of the ex-factory bid 

price; and 
 

(c) Group ‘C’ Bid. For Goods of foreign origin. 
 

In preparing their bids, the bidders, whether local or foreign, shall enter in the 

Schedule of Prices ex-factory price for indigenously manufactured products 

and CIF price as well as customs duty and sales tax and other import charges 

for products to be imported from outside Pakistan. 
 

 

IB.11 Bid Prices 

 

11.1 The bidder shall fill up the Schedule of Prices in the Financial Proposal indicating the 

unit rates and prices of the Works to be performed under the Contract. Prices on the 

Schedule of Prices shall be entered keeping in view the instructions contained in the 

Preamble to the Schedule of Prices. 
 

11.2 The bidder shall fill in rates and prices for all items of the Works described in the 

Schedule of Prices. Items against which no rate or price is entered by a bidder will not 

be paid for by the Employer when executed and shall be deemed covered by rates and 

prices for other items in the Schedule of Prices. 
 

11.3 The bidder’s separation of price components in accordance with Sub-Clause 11.1 

above, will be solely for the purpose of facilitating the comparison of bids by the 

Employer/Engineer and will not in any way limit its right to contract on any of the 

terms offered. 
 

11.4 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder 

shall remain fixed during the bidder’s performance of the Contract and not subject to 

variation on any account. When the bidders are required to quote only fixed price(s) a 

bid submitted with an adjustable price quotation will be treated as non-responsive and 

rejected, pursuant to Clause IB.24. 
 

11.5 Any discount offered shall be valid for at least the period of validity of the bid. A 

discount valid for lesser period shall be considered null and void. 
 

IB.12 Currencies of Bid 
 

12.1 Prices shall be quoted in Pak Rupees 
 

 

12.2 The currencies of payment shall be as stated in Particular Conditions of Contract. 

However, provisions in Sub-Clauses 12.1 above, shall not in any way constitute a 

contractual or legal binding on the Employer for the payment in the currencies 

required by the Contractor. 
 

IB.13 Documents Establishing Bidder’s Eligibility and Qualifications 

 

13.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents 

establishing the bidder’s eligibility to bid and its qualifications to perform the 
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Contract if its bid is accepted. 
 

13.2 The documentary evidence of the bidder’s eligibility to bid shall establish to the 

Employer’s satisfaction that the bidder, at the time of submission of its bid is from an 

eligible source country as defined under Clause IB.2. 
 

13.3 The documentary evidence of the bidder’s qualification to perform the Contract if its 

bid is accepted, shall establish to the Employer’s satisfaction: 
 

(a) that, in the case of a bidder offering to supply Goods under the Contract which 

the bidder did not manufacture or otherwise produce, the bidder has been duly 

authorized by the Goods manufacturer or producer to supply the Goods to 

Pakistan; 
 

(b) that the Bidder/Manufacturer has the financial, technical and production 

capability necessary to perform the Contract; and 
 

(c) that, in the case of a bidder not doing business within Pakistan the bidder is or 

will be (if successful) represented by an agent in Pakistan equipped and able to 

carry out the Supplier’s maintenance, repair and spare parts stocking 

obligations prescribed by the Conditions of Contract and/or Technical 

Provisions. 
 

13.4   (a) Bidder must possess and provide evidence to assess its Technical capability as 

 per criteria given in a later section. 
 
 

13.5 Joint Venture 
 

In order for a Joint Venture to qualify:  
(a) All firms comprising the joint venture shall be legally constituted and shall 

meet the eligibility requirement of Sub-Clause 2.1 hereof. 
 

(b) All partners of the joint venture shall at all times and under all circumstances 

be liable jointly and severally to Employer for the execution of the entire 

Contract in accordance with the Contract terms and conditions and a statement 

to this effect shall be included in the authorization mentioned under para (f) 

below as well as in the Form of Bid and Form of Contract Agreement (in case 

of a successful bidder). 
 

(c) The Form of Bid, and in the case of successful bidder, the Form of Contract 

Agreement, shall be signed so as to be legally binding on all partners. 
 

(d) One of the joint venture partners shall be nominated as being in-charge and 

this authorization shall be evidenced by submitting a power of attorney signed 

by legally authorized signatories of all the joint venture partners. 
 

(e) The partner-in-charge shall be authorized to incur liabilities, receive payments 

and receive instructions for and on behalf of any or all partners of the joint 

venture. 
 

(f) A copy of the agreement entered into by the joint venture partners shall be 

submitted with the bid stating the conditions under which it will function, its 

period of duration, the persons authorized to represent and obligate it and 
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which persons will be directly responsible for due performance of the Contract 

and can give valid receipts on behalf of the joint venture, the proportionate 
participation of the several firms forming the joint venture, and any other 

information necessary to permit a full appraisal of its functioning. No 
amendments / modifications whatsoever in the joint venture agreement shall 

be agreed to between the joint venture partner without prior written consent of 
the Employer. 

 

13.6 The Bidder shall propose, in order of his priority; plant, equipment or goods of not 

more than three Manufacturers. Employer at his own jurisdiction will evaluate the 

plant, equipment or goods of only one of such Manufacturers. 
 

IB.14 Documents Establishing Goods’ Eligibility and Conformity to Bidding 

Documents 
 

14.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents 

establishing the eligibility and conformity to the Bidding Documents of all Goods and 

Services which the bidder proposes to perform under the Contract. 
 

14.2 The documentary evidence of the Goods and Services eligibility shall establish to the 

Employer’s satisfaction that they will have their origin in an eligible source country as 

defined under Clause IB.3. A certificate of origin issued at the time of shipment will 

satisfy the requirements of the said Clause. 
 

14.3 The documentary evidence of the Goods and Services’ conformity to the Bidding 

Documents may be in the form of literature, drawings and data and shall furnish: 
 

(a) A detailed description of the Goods, essential technical and performance 

characteristics. 
 

(b) Complete set of technical information, description data, literature and 

drawings as required in accordance with Schedule A to Bid, Specific Works 

Data. This will include but not be limited to the following: 
 

(i) A sufficient number of drawings, photographs, catalogues, illustrations 

and such other information as is necessary to illustrate clearly the 

significant characteristics such as general construction dimensions and 

other relevant information about the Goods to be furnished. 
(ii) Details of equipment and machinery with capacity. 

(iii) Any other information which is required for evaluation purposes. 
 

(c) A clause-by-clause commentary on Technical Provisions, provided with the 

Bidding Documents, demonstrating the Goods’ and Services’ substantial 

responsiveness to those Specifications or a statement of deviations and 

exceptions to the provisions of the Technical Provisions as required in 

Schedule D to Bid. 
 

14.4 For purpose of the commentary to be furnished pursuant to Sub-Clause 14.3(c) above, 

the Bidder shall note that standards for workmanship, material and equipment, and 

references to brand names or catalogue numbers, designated by the Engineer in the 

Technical Provisions are intended to be descriptive only and not restrictive. The 

bidder may substitute alternative standards, brand names and/or catalogue numbers in 

its bid, provided that it demonstrates to the Engineer’s satisfaction that the 

substitutions are substantially equivalent or superior to those designated in the  
14 



Technical Provisions. Copies of the standards proposed by the bidder other than those 

specified in the Bidding Documents shall be furnished.  
IB.15 Bid Security 
 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount equal to 2% 

of bid amount. 
 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or 

a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank 

duly counter-guaranteed by a Scheduled Bank in Pakistan in favor of the Employer 

valid for a period of twenty eight (28) days beyond the bid validity date. 
 

15.3 The Bid Security is required to protect the Employer against the risk of bidder’s 

conduct which would warrant the security’s forfeiture, pursuant to Sub-Clause 15.7 

hereof. 
 

 

15.4 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non-responsive, pursuant to Clause IB.24. 
 

15.5 The bid securities of unsuccessful bidders will be returned upon award of contract to 

the successful bidder or on the expiry of validity of Bid Security which ever is earlier. 
 

15.6 The Bid Security of the successful bidder will be returned when the bidder has 

furnished the required Performance Security, pursuant to Clause IB.34 and signed the 

Contract Agreement, pursuant to Clause IB.35. 
 

15.7 The Bid Security may be forfeited:  
(a) if a bidder withdraws his bid during the period of bid validity; or  
(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-

Clause 24.2 hereof; or 

(c) in the case of a successful bidder, if he fails to:  
(i) furnish the required Performance Security in accordance with Clause 

IB.34, or  
(ii) sign the Contract Agreement, in accordance with Clause IB.35. 

 

IB.16 Validity of Bids  

16.1 Bids shall remain valid for 56 days after the date of Bid opening as prescribed in 

 Clause IB.19.  

16.2 In exceptional circumstances prior to expiry of original bid validity period,   the 

 Employer may request the bidders to extend the period of validity for a specified 
 additional period which shall in no case be more than the original bid validity period. 
 The request and the responses thereto shall be made in writing. A bidder may refuse 
 the request without forfeiture of his Bid Security. A bidder agreeing to the request 
 will be required to extend the validity of his Bid Security for the period of the 
 extension, and in compliance with Clause IB.15 in all respects in which case, the 
 Employer will be obligated to compensate the bidders, upon substantiation for their 

 increase in costs (if it is a fixed price bid). 

IB.17 Format and Signing of Bid  
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17.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be 

for performing the Contract strictly in accordance with the Bidding Documents. 
 

17.2 All Schedules to Bid are to be properly completed and signed. 

 

17.3 No alteration is to be made in the Form of Bid nor in the Schedules thereto except in 

filling up the blanks as directed. If any alteration be made or if these instructions be 

not fully complied with, the bid may be rejected. 
 

17.4 Each bidder shall prepare one (1) Original and One copy of the documents comprising 

the bid as described in Clause IB.9 and clearly mark them “ORIGINAL” and ‘COPY” 

as appropriate. In the event of discrepancy between them, the original shall prevail. 
 

17.5 The original and all copies of the bid shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign (in the case of copies, 

Photostats are also acceptable). This shall be indicated by submitting a written Power 

of Attorney authorizing the signatory of the bidder to act for and on behalf of the 

bidder. All pages of the bid shall be initialed and stamped by the person or persons 

signing the bid. 
 

17.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Employer, or as are necessary to correct errors made by the 

bidder, in which case such corrections shall be initialed by the person or persons 

signing the bid. 
 

17.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses at which notices may be legally served on them and to which all 

correspondence in connection with their bids and the Contract is to be sent. 
 

17.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
 

 

D. SUBMISSION OF BIDS 
 

IB.18  Sealing and Marking of Bids 
 

 

18.1 The inner and outer envelopes shall be submitted as under; 

 

(a) The Technical Proposal be submitted in a separate envelop duly sealed and 

marked as such.  
(b) The Financial Proposal (original and one copy) shall be submitted in a 

separate envelop duly sealed and marked as such.  
(c) The instrument of the security bid shall be submitted in a separate envelop and 

sealed and marked as such.  
(d) All the three envelops shall be part in one envelop and also sealed. The name 

of the work and the name of the Firm shall be clearly written on the main 
envelop. 

 

18.2 The Bid shall be delivered in person or sent by registered mail at the address to 

Employer as given in Sub-Clause 6.1 heretofore. 
 

18.3 In  

addition  to  the  identification  required  in  Sub-Clause  18.2  hereof,  the  inner 
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envelope shall indicate the name and address of the bidder to enable the bid to be 

returned unopened in case it is declared “late” pursuant to Clause IB.20. 
 

18.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 

IB.19 Deadline for Submission of Bids 
 

19.1   (a) Bids must be received by the Employer at the address specified in Sub-Clause 

 6.1 hereof not later than the time and date stipulated in the Invitation for Bids. 
 

(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery 

of bids.  
(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed 

bid package.  
(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger. 
 

19.2 Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 
 

19.3 The Employer may, at his discretion, extend the deadline for submission of bids by 

issuing an addendum in accordance with Clause IB.7, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 
 

IB.20 Late Bids 
 

20.1   (a) Any bid received by the Employer after the deadline for submission of bids 

 prescribed in Clause IB.19 will be returned unopened to such bidder. 
 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the 

wrong office shall not be accepted as an excuse for failure to deliver a bid at 

the proper place and time. It shall be the bidder’s responsibility to determine 

the manner in which timely delivery of his bid will be accomplished either in 

person, by messenger or by mail. 
 

IB.21 Modification, Substitution and Withdrawal of Bids 
 

21.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 

that modification, substitution or written notice of the withdrawal is received by the 

Employer prior to the deadline for submission of bids. 
 

21.2 The modification, substitution or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.18 with 

the outer and inner envelopes additionally marked “MODIFICATION”, 

“SUBSTITUTION” or “WITHDRAWAL”, as appropriate. 
 

21.3 Withdrawal of a bid during the interval between the deadline for submission of bids 
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and the expiration of the period of bid validity specified in the Form of Bid may result 

in forfeiture of the Bid Security pursuant to Clause IB.15. 
 

E. BID OPENING AND EVALUATION 
 

IB.22 Bid Opening 

 

22.1 A committee consisting of nominated members by the Employer will open the 

Technical and Financial bids, including withdrawals, substitution and modifications 

made pursuant to Clause IB.21, in the presence of bidders’ representatives who 

choose to attend, at the time, date and location stipulated in the Invitation for Bids. 
 

The bidders’ representatives who are present shall sign in a register evidencing their 

attendance. 
 

22.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 

shall be opened and read out first and the name of the Bidder shall be read out. Bids 

for which an acceptable notice of withdrawal has been submitted pursuant to Clause 

IB.21 shall not be opened. 
 

22.3 The bidder’s name, Bid Prices, unit rates, any discount and price of any Alternate 

Proposal(s), bid modifications, substitutions and withdrawals, the presence or absence 

of Bid Security, and such other details as the Employer at its discretion may consider 

appropriate, will be announced by the Employer at the time of opening of Financial 

bid. The Employer will record minutes of bid opening. 
 

Any Bid Price or discount which is not read out and recorded at bid opening will not 

be taken into account in the evaluation of bid. 
 

22.4 Discounts offered for lesser period than the bid validity shall not be considered in 

evaluation. 
 

IB.23 Clarification of Bids 

 

23.1 To assist in the examination, evaluation and comparison of Bids the Engineer/Project 

Manager may, at its discretion, ask the Bidder for a clarification of its Bid. The 

request for clarification and the response shall be in writing and no change in the price 

or substance of the Bid shall be sought, offered or permitted. 
 

IB.24 Preliminary Examination & Determination of Responsiveness of Bids 

 

24.1 Prior to the detailed evaluation of bids, pursuant to Clause IB.26, 

 

(a) the Project Manager will examine the Bids to determine whether; 

 

(i) the Bid is complete and does not deviate from the scope,  
(ii) any computational errors have been made, 
(iii) required sureties have been furnished, 
(iv) the documents have been properly signed, 
(v) the Bid is valid till required period, 
(vi) the Bid prices are firm during currency of contract if it is a fixed price bid, 
(vii) completion period offered is within specified limits, 
(viii) the  Bidder/Manufacturer  is  eligible  to  Bid  and  possesses  the  requisite 
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experience,  
(ix) the Bid does not deviate from basic technical requirements and 

(x) the Bids are generally in order. 
 

(b) A bid is likely not to be considered, if; 
 

(i) it is unsigned,  
(ii) its validity is less than specified, 
(iii) it is submitted for incomplete scope of work, 
(iv) it indicates completion period later than specified, 
(v) it indicates that Works and materials to be supplied do not meet eligibility 

requirements,  
(vi) it indicates that Bid prices do not include the amount of income tax, 

 
(c) A bid will not be considered, if; 

 
(i) it is not accompanied with bid security,  
(ii) it is submitted by a bidder who has participated in more than one bid, 
(iii) it is received after the deadline for submission of bids, 

(iv) it is submitted through fax, telex, telegram or email, 
 

(v) it indicates that prices quoted are not firm during currency of the contract 

whereas the bidders are required to quote fixed price(s), 

(vi) the bidder refuses to accept arithmetic correction, 
(vii) it is materially and substantially different from the Conditions/Specifications 

of the Bidding Documents. 
 

24.2 Arithmetical errors will be rectified on the following basis: 
 

If there is a discrepancy between the unit price and total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 

shall be corrected. If there is a discrepancy between the words and figures the amount 

in words shall prevail. If there is a discrepancy between the total Bid price entered in 

Form of Bid and the total shown in Schedule of Prices Summary, the amount stated in 

the Form of Bid will be corrected by the Employer/Engineer in accordance with the 

Corrected Schedule of Prices. 
 

If the Bidder does not accept the corrected amount of Bid, his Bid will be rejected and 

his Bid Security forfeited. 
 

24.3 Prior to the detailed evaluation, pursuant to Clause IB.26 the Employer/Engineer will 

determine the substantial responsiveness of each Bid to the Bidding Documents. For 

purpose of these Clauses, a substantially responsive Bid is one which conforms to all 

the terms and conditions of the Bidding Documents without material deviations. 
 

A material deviation or reservation is one 

 

(i) Which affects in any substantial way the scope, quality or performance of the 

Works. 

(ii) which limits in any substantial way, inconsistent with the Bidding Documents, 

the Employer’s rights or the bidder’s obligations under the Contract; or  
(iii) Whose rectification/adoption would affect unfairly the competitive position of 

other bidders presenting substantially responsive bids.  
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The Employer’s/Engineer’s determination of a Bid’s responsiveness will be based on 

the contents of the Bid itself without recourse to extrinsic evidence. 
 

24.4 A Bid determined as substantially non-responsive will be rejected and will not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 
 

24.5 Any minor informality or non-conformity or irregularity in a Bid which does not 

constitute a material deviation may be waived by Employer, provided such waiver 

does not prejudice or affect the relative ranking of any Bidder. 
 

IB.25 Conversion to Single Currency 

 

25.1 To facilitate evaluation and comparison, the Employer/Engineer will convert, all Bid 

Prices expressed in the amount in various currencies in which Bid Price is payable, to 

Pak. Rupees at the Telegraphic Transfer and Over Draft (TT&OD) composite 

(selling) exchange rates published/authorized by State Bank of Pakistan and 

applicable to similar transactions, on the date of the opening of Bids. 
 

IB.26 Detailed Evaluation of Bids 

 

26.1 The Employer/Engineer/Project Manager will evaluate and compare only the bids 

previously determined to be substantially responsive pursuant to Clause IB.24 as per 

requirements given hereunder. 
 

26.2 Evaluation and Comparison of Bids 

 

(a) Bids will be evaluated for each item and/or complete scope of work. 
 

(b) Basis of Price Comparison  
The prices will be compared on the basis of the Evaluated Bid Price pursuant 

to Para (e) herein below. 
 

(c) Technical Evaluation  
It will be examined in detail whether the Goods offered by the bidder comply 
with the Technical Provisions of the Bidding Documents. For this purpose, the 
bidder’s data submitted with the bid will be compared with the specific work 
data prescribed by the Employer and technical features/criteria of the Goods 
detailed in the Technical Provisions. Other technical information submitted 
with the bid regarding the Scope of Work will also be reviewed. 

 
(d) Commercial Evaluation  

It will be examined in detail whether the bids comply with the 
commercial/contractual conditions of the Bidding Documents. It is expected 
that no major deviation/stipulation shall be taken by the bidders. 

 
(e) Evaluated Bid Price  

In evaluating the bids, the Employer will determine for each bid in addition to 

the Bid Price, the following factors (adjustments) in the manner and to the 

extent indicated below to determine the Evaluated Bid Price: 
 

(i) making any correction for errors pursuant to Sub-Clause 24.2 hereof.  
(ii) excluding Provisional Sums, if any, but including priced Day work. 
(iii) making an appropriate adjustment for any other acceptable variation or 

deviation.  
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26.3 Evaluation Methods 

 

Pursuant to Sub-Clause 26.2, Para (e)(iii) following evaluation methods for price 

adjustments will be followed: 
 

(a) Price Adjustment for Completeness in Scope of Work  
(b) Price Adjustment for Technical Compliance 
(c) Price Adjustment for Commercial Compliance 
(d) Price Adjustment for Deviations in Terms of Payment 

(e) Price Adjustment for completion Schedule 
 

(i) Price Adjustment for Completeness in Scope of Work  
In case of omission in the scope of work of a quoted item no price adjustment 
for the omitted item(s) shall be applied provided that the Bidder has 
mentioned in his bid that the same is covered in any other item. 

 
The price adjustment shall not justify any additional payment by the 

Employer. The price(s) of omitted item(s) shall be deemed covered by other 

prices of the Schedule of Prices. 
 

(ii) Price Adjustment for Technical Compliance 
 

The cost of making good any deficiency resulting from technical non 

compliance will be added to the Corrected Total Bid Price for comparison 

purposes only. The adjustments will be applied taking the highest price quoted 

by other Bidders being evaluated in detail in their original Bids for 

corresponding item. In case of non availability of price from other Bidders, the 

price will be estimated by the Engineer. 
 

(iii) Price Adjustment for Commercial Compliance 
 

The cost of making good any deficiency resulting from any quantifiable 

variations and deviations from the Bid Schedules and Conditions of Contract, 

as determined by the Engineer will be added to the Corrected Total Bid Price 

for comparison purpose only. Adjustment for commercial compliance will be 

based on Corrected Total Bid Prices. 
 

(iv) Price Adjustment for Deviation in Terms of Payment 
 

If a bid deviates from the terms of payment/payment conditions as specified in 

the Conditions of Contract and if such deviation is considered acceptable to 

the Employer, mark-up earned for any earlier payments involved in the terms 

outlined in the Bid as compared to those stipulated in the Conditions of 

Contract shall be calculated at the mark-up rate of 12% per annum and shall 

be added to the Corrected Total Bid Price for comparison purposes only. 
 

(v) Price Adjustment for Completion Schedule 
 

Bids indicating completion in advance of the dates stated in Preamble to 

Conditions of Contract, no credit will be given in this evaluation. 
 

Bids indicating completion period later than the period set out in Preamble to 

Conditions of Contract shall be adjusted in the evaluation by adding a factor of 
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0.05% of the Corrected Total Bid Price for each calendar day of completion 

later than specified period of the completion. 
 

Bids indicating completion beyond 60 days later 
 

than the dates set out in Preamble to Conditions of Contract, shall not be 

considered and rejected as non responsive. 
 

26.4 If the bid of the successful bidder is seriously unbalanced in relation to the 

Employer’s estimate of the cost of work to be performed under the Contract, the 
Employer may require the bidder to produce detailed price analyses for any or all 
items of the Schedule of Prices to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the Performance Security set 
forth in Clause IB.34 be increased at the expense of the successful bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful bidder under the Contract. 
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IB.27. Domestic Preference 
 

27.1 In the comparison of evaluated Bids, the Goods manufactured in Pakistan, will be 

granted a margin of preference in accordance with the following procedures, provided 

the bidder shall have established to the satisfaction of Employer that the 

manufacturing cost of such Goods includes a domestic value addition equal to at least 

20% of the ex-factory Bid price of such Goods. Bidders applying for domestic 

preference shall fill in Appendix C to these Instructions to substantiate their claim. 
 

27.2 The Employer/Engineer will first review the Bids to determine, the Bid group 

classification in accordance with Sub-Clause 10.2 hereof. 
 

27.3 The comparison shall be Ex-factory price of the Goods to be offered from within 

Pakistan (such prices to include all costs as well as custom duties and taxes paid or 

payable on raw materials and components incorporated or to be incorporated in the 

Goods) and the DDP (CIF + Customs duty, sales tax and other import charges) 

Pakistan seaport price of the Goods to be offered from outside Pakistan. 
 

27.4 The lowest evaluated bid of each Group shall first be determined by comparing all 

evaluated bids in each Group among themselves taking into account: 
 

(a) In the case of Goods manufactured in Pakistan, sales tax, local body charges 

and other similar taxes which will be payable on the furnished Goods in 

Pakistan. 
 

(b) In the case of Goods of foreign origin offered from abroad, customs duties, 

sales tax and other import charges which will be payable on furnished Goods 

in Pakistan. 
 

(c) In the case of Goods of foreign origin already located in Pakistan, customs 

duty, sales tax and import charges on CIF price as applicable for Sub-Clause 

27.4(b) here above. 
 

27.5 The price preference to Group A bids will be: 
 

(i) 15% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is at least 20%; 
 

(ii) 20% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is over 20% and up to 30%; and 
 

(iii) 25% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is over 30%. 
 

27.6 The applicable price preference i.e., as per Sub-Clause 27.5 here above will be applied 

to Group A Bid by reducing the ex-factory bid price. 
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IB.28 Process to be Confidential 
 

28. 1 Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or Engineer on 
any matter relating to its Bid from the time of the Bid opening to the time the bid 

evaluation result is announced by the Employer. The evaluation result shall be 
announced at least ten (10) days prior to award of Contract. The announcement to all 

bidders will include table(s) comprising read out prices, discounted prices, price 
adjustments made, final evaluated prices and recommendations against all the bids 

evaluated. 
 

28.2 Any effort by a Bidder to influence Employer and/or Engineer in the Bid evaluation, 

Bid comparison or Contract Award decisions may result in the rejection of his Bid. 

Whereas any bidder feeling aggrieved may lodge a written complaint not later than 

fifteen (15) days after the announcement of the bid evaluation result; however, mere 

fact of lodging a complaint shall not warrant suspension of the procurement process. 
 

F. AWARD OF CONTRACT 
 

IB.29. Post-Qualification 
 

29.1 The Employer, at any stage of the bid evaluation, having credible reasons for or prima 

facie evidence of any defect in supplier’s or contractor’s capacities, may require the 

suppliers or contractors to provide information concerning their professional, 

technical, financial, legal or managerial competence whether already pre-qualified or 

not: 
 

Provided that such qualification shall only be laid down after recording reasons 

therefor in writing. They shall form part of the records of that bid evaluation report. 
 

29.2 The determination will take into account the bidder’s financial, technical and 

production capabilities. It will be based upon an examination of the documentary 

evidence of the bidder’s qualification submitted under Appendix B to Instructions to 

Bidders "Evidence of Bidder’s Capability" by the bidder pursuant to Clause IB.13, as 

well as such other information as required under the Bidding Documents. 
 

29.3 An affirmative determination will be a pre-requisite for award of the Contract to the 

lowest evaluated bidder. A negative determination will result in rejection of that 

bidder’s bid in which event, Employer will proceed to undertake a similar 

determination of the next lowest evaluated bidder's capabilities to perform the 

Contract satisfactorily. 
 

IB.30 Award Criteria 
 

30.1 Subject to Clause IB.32, the Employer will award the Contract to the bidder whose 

bid has been determined to be substantially responsive to the Bidding Documents and 

who has offered the lowest evaluated Bid Price, provided that such bidder has been 

determined to be qualified to satisfactorily perform the Contract in accordance with 

the provisions of Clause IB.29. 
 
 
 
 

 

24 



IB.31 Employer’s Right to Vary Quantities 

 

31.1 Employer reserves the right at the time of award of Contract to increase or decrease 

by upto 15% the quantity of goods and services specified in the Schedule of Prices 

without any change in the unit price or other terms and conditions. 
 

IB.32 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

32.1 Notwithstanding Clause IB.30, the Employer reserves the right to accept or reject any 

bid, and to annul the bidding process and reject all bids, at any time prior to award of 
Contract, without thereby incurring any liability to the affected bidders or any 

obligation to inform the affected bidders of the grounds for the Employer’s action 
except that the grounds for its rejection shall upon request be communicated, to any 

bidder who submitted a bid, without justification of grounds. Rejection of all bids 

shall be notified to all bidders promptly. 
 

32.2 No negotiations with the bidder having been evaluated as lowest responsive or any 

other bidder shall be permitted. However, the Employer may have clarification 

meeting(s) to get clarify any item(s) in the bid evaluation report. 
 

IB.33 Notification of Award 

 

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing (“Letter of Acceptance”) that his 

bid has been accepted. This letter shall name the sum which the Employer will pay 

the Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Conditions of 

Contract called the “Contract Price”). 
 

33.2 The Letter of Acceptance and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Employer and the Bidder till signing of the 

formal Contract Agreement. 
 

33.3 Upon furnishing by the successful bidder of a Performance Security, the Employer 

will promptly notify the other bidders that their bids have been unsuccessful and 

return their bid securities. 
 

IB.34 Performance Security 

 

34.1 The successful bidder shall furnish to the Employer a Performance Security in the 

form and the amount stipulated in the Conditions of Contract within a period of 

twenty eight (28) days after the receipt of Letter of Acceptance. 
 

34.2 Failure of the successful bidder to comply with the requirements of Sub -Clause 

IB.34.1 or Clause IB.35 or Clause IB.43shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Bid Security. 
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IB.35 Signing of Contract Agreement 

 

35.1 Within fourteen (14) days from the date of furnishing of acceptable Performance 

Security under the Conditions of Contract, the Employer will send to the successful 

bidder the Form of Contract Agreement provided in the Bidding Documents, duly 

filled in and incorporating all agreements between the parties for signing and return it 

to the Employer.  
 

35.2 The formal Agreement between the Employer and the successful bidder shall be 

executed within fourteen (14) days of the receipt of such Form of Contract Agreement 

by the successful bidder from the Employer. 
 

G. ADDITIONAL INSTRUCTIONS 
 

IB.36  Instructions not Part of Contract 
 

36.1 Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid 

or the Contract Documents. 
 

IB.37 Contract Documents 

 

37.1 The Documents which will be included in the Contract are listed in the Form of 

Contract Agreement set out in these Bidding Documents. 
 

IB.38 Sufficiency of Bid 
 

38.1 Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency 

of his Bid and of the rates and prices entered in the Schedule of Prices. Except insofar 

as it is otherwise expressly provided in the Contract, the rates and prices entered in 

the Schedule of Prices shall cover all his obligations under the Contract and all 

matters and things necessary for the proper completion of the Works. 
 

IB.39 One Bid per Bidder 
 

39.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who submits or participates in more than one bid (other than 

alternatives pursuant to Clause IB.41) will be disqualified and bids submitted by him 

shall not be considered for evaluation and award. 
 

IB.40 Bidder to Inform Himself 
 

40.1 The bidder is advised to obtain for himself at his own cost and responsibility all 

information that may be necessary for preparing the bid and entering into a Contract 

for execution of the Works. This shall include but not be limited to the following: 
 

(a) inquiries on Pakistani Income Tax/Sales Tax to the Commissioner of the 

Income Tax and Sales Tax Pakistan. 

 

(b) inquiries on customs duties and other import taxes, to the concerned 

authorities of Customs and Excise Department. 
 

(c) information regarding port clearance facilities, loading and unloading 

facilities, storage facilities, transportation facilities and congestion at Pakistan  
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seaports. 
 

(d) investigations regarding transport conditions and the probable conditions 

which will exist at the time the Goods will be actually transported. 
 

IB.41 Alternate Proposals by Bidder 
 

41.1 Should any bidder consider that he can offer any advantage to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to 
his bid to be submitted in strict compliance with the Bidding Documents, submit any 

Alternate Proposal(s) containing (a) relevant design calculations; (b) technical 
specifications; (c) proposed construction methodology; and (d) any other relevant 

details / conditions, provided always that the total sum entered on the Form of Bid 

shall be that which represents complete compliance with the Bidding Documents. 
 

41.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Employer as the basis for the award of Contract to such bidder. 
 

IB.42 Site Visit and Local Conditions 
 

42.1 Bidder must verify and supplement by his own investigations the information about 

site and local conditions. However, Employer will assist the Bidder wherever 

practicable and possible.  
42.2 All Bidders are required to visit the site at their own expense to review the areas 

allocated for the project and the interfacing facilities, if any. Bidders may also wish to 
study local conditions, available facilities, communications, craft wages, roads and 
other transport facilities. Bidders shall also acquaint themselves with the relevant 
laws, rules, and regulations of Pakistan.  

42.3 The Bidders and any of their personnel or agents will be granted permission by the 
Employer to enter upon his premises and lands for the purpose of such inspection, but 
only upon the express condition that the Bidders, their personnel and agents, will 
release and indemnify the Employer, his personnel and agents from and against all 
liability in respect thereof and will be responsible for death or personal injury, loss of 
or damage to property and any other loss, damage, costs and expenses incurred as a 
result of such inspection. 

IB.43 Pre-Bid Meeting 

43.1 The Employer may, at his own or at the request of any prospective Bidder(s), hold a 
Pre-Bid meeting to clarify issues and to answer any questions on matters related to the 
Bidding Documents. The date, time and venue of Pre-Bid meeting, if convened, shall 
be intimated through letter for invitation. 

 

IB.44 Integrity Pact 

 

The Bidder shall sign and stamp the Integrity Pact provided at Schedule-H to Bid in 

the Bidding Document for all Federal Government procurement contracts exceeding 

Rupees ten million. Failure to provide such Integrity Pact shall make the bid non-

responsive. 

IB.45 General Performance of the Bidders  
45.1 The Employer reserves the right to obtain information regarding performance of the 
Bidders on their previously awarded contracts/works (Schedule-I to bid). The Employer may 
in case of consistent poor performance of any Bidder as reported by the employers of the 
previously awarded contracts, interlaid, reject his bid and/or refer to the case to the Pakistan 
Engineering Council. Upon such reference, PEC in accordance with its rules, procedures and 
relevant laws of the land take such action as may be deemed appropriate under the  
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circumstances of the case including black listing of such Bidder and debarring him from 

participation un future bidding for similar works. 
 
 

 

(H) APPENDICES  
The Appendices to ITB are as given below:-  

• Appendix-A: Name of Eligible Countries  
• Appendix-B; Evidence of Bidder’s Capabilities  
• Appendix-C: Domestic Goods (value added in Pakistan) 

 

Appendices are given here below:- 
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• Appendix A to 

Instructions to Bidders 

 
 

NAME OF ELIGIBLE COUNTRIES 
 

 

All countries of the World with whom Islamic Republic of Pakistan has commercial 

relations. 
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Appendix B to  

Instructions to Bidders 
 

 

EVIDENCE OF BIDDER’S CAPABILITY(Eligibility Criteria)  
Part I (General Information)  
 

Sr.No. Information to be Supplied Bid References  
 

1. Name of bidder, business address and 

country of incorporation. 
 
2. Type of firm whether individually owned, 

partnership, corporation or joint venture and 

the names of its owners or partners. 
 
3. The annual reports or qualification 

statements giving general description of the 

firm, sort of business carried out, balance 
sheets, profit and loss statements, turn over 
and business done by the firm, duly 
authenticated, for the last two (2) years. 
Audited Balance Sheets for the preceding 2 
years and projected assets and liabilities for 
the next 2 years shall be provided. 

 
4. Location and address of manufacturing 

facilities as applicable. 
 
5. Full description of factories owned and the 

annual manufacturing capacities of various 

items made therein. 
 
6. Details of the factory or factories where the 

offered equipment is proposed to be 
manufactured. This description should 
include the facilities and capacities of the 
particular factories including testing 
facilities and the processes used in 
manufacturing and testing. Where parts or 
components are purchased from outside, the 
details of equipment purchased and the 
names and experience record of the 
suppliers. 

 
 

 

7. Detailed description of the quality control 

testing and research facilities. If the 

equipment is manufactured under license, 

the name of the licenser and details of the 

licensing arrangements, such as the duration  
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of the license, the facilities provided to the  
bidder by the licenser and whether future 
improvements  are  available  or  not  etc.  A 
copy of the license agreement may be 
attached. 

 

8. The time since the manufacturer has been in 

this business and the time since he has been 

doing work of similar nature. 
 
9. The time since the particular equipment 

offered has been manufactured and the time 

for which it has been in service. The 

manufacturer shall have the experience 

stated in Sub-Clause IB 13.4(a) 
 
 
10. (a)Banking reference, names of banks and 

addresses may be given to whom reference 
regarding financial capability of the bidder 
may be made, with authority to make 
inquiries from the bidder’s bankers and 
clients regarding any financial and technical 
aspects (for each partner, in case of a joint 
venture).  
(b) Detail of OD limit allowed to the firm 
by the bank for the business including 

amount and its validity period. 
 
11. Health, Safety and emergency plan as well 

as Risk Management plan for the project. 
 
12. Information on any litigation or arbitration 

resulting from contracts completed or under 
execution by the bidder over the last ten 

(10) years. The information shall indicate 
the parties concerned, the matter of dispute, 

the disputed amounts and the result thereof 

(for each partner, in case of a joint venture). 
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Part II 
1. Evaluation Criteria for Technical Eligibility   

   

 

 

(A) Organizational Capabilities (Total Marks = 15) 

 a. Date of Establishment  (5 Marks) 
  10 years or more  5 

  More than 5 years and less than 10 years  4 
  More than 2 years and less than 5 years  3 

  Less than 2 years  0 
 b. Type of organization  (5 Marks) 

  Public limited Co.  5 
  Partnership  3 

  Proprietorship  2 

 c. Coverage  (5 Marks) 
  Head office and branches in at least three cities of  3 

  Pakistan   

  Branch in Makran Division  2 

(B) Technical Capabilities  (Total Marks = 60) 
 a. Experience  (Total Marks = 30) 
  Completed Computer/IT networking projects in a   

  Government/ Semi Government or reputed private sector   

  organization/ educational Institution during last 5 years.   

  2 projects of Rs. 20 (M) or more. 30 

  2 projects of less than 20 (M) but more than 5 (M) 20 

  One project of Rs. 20 (M) or more  15 

  One project of over Rs. 5 (M) but less than Rs. 20 (M)  10 
 b. Technical Staff  (Total Marks = 20) 
  Five certified engineers with at least 5 years experience in  15 
  Designing/ Hardware/ Software/ Networking/ Electrical   

  engineering   

  One cisco certified Network professional (CCNP)  5 

 c. Technical Certification  (Total Marks = 10) 
  ISO certification 9000 or above  4 
  Authorization certificate from OEM as Tier1/ VAP/  6 

  Business partner   
  Authorization certificate from OEM as Tier2/ authorized  3 

  partner   

(C) Financial Capability  (Total Marks = 15) 
  Audited accounts for last 2 years to check financial   

  strength.   

  Bank statement for 2 years to check liquidity.   
  Whether firm/co has any line of credit agreement with any   

  bank/ financial institution.   

(D) Work Executions Methodology  (Total Marks = 10) 
  Plan and layout scheduling of work along with time   

  management.    
Training and development plan of Employer staff.  
Quality control, safety measures to be applied. 

 

2) Minimum Score for Eligibility  
The minimum score for being eligible in evaluation of Technical Proposal is 70%. 
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Appendix C to  

Instructions to Bidders 
 

Domestic Goods (Value added in Pakistan) 
 

[Bidders claiming eligibility for domestic preference should fill in for supply items only, all 

columns hereunder and provide necessary documentation to substantiate their claim] 
 
 

Sr. No.  Description of Indigenous  Unit  Qty   Total Price of   Domestic value  Amount of  

   Goods       Goods Ex-   added in the  value addition  

          Factory (Pak   manufacturing  (Pak Rs.)  

          Rs.)   cost as    

             percentage of Ex-    

             Factory Price    

 
 

 
 

 
 

 
 

  
 

  
 

 
  

1 2 3 4 5 6 7  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
              

   Total in columns 5 & 7     
        

Computations:     

 A. Total amount of Value Addition (from Col.7)  Rs_______________ 
 B.  Total Ex-Factory Price of Indigenous Goods (from Col.5)  Rs_______________ 
 C.  Total DDP Price of imported supply items  Eqv.Rs___________ 
 D.  Total Price of supply items [B+C]  Eqv.Rs___________ 
 E.  % of value addition = [(A/D)x100] _______%   

 F.  Domestic Preference =(15,20 or 25)% of B  Rs_______________ 
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FORM OF BID AND SCHEDULES TO BID 
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FORM OF BID  
(LETTER OF OFFER) 

 
 
Bid Reference No. ________________ 
 

Establishment of an State of the art I.T System including Supply, Installation, Commissioning and 

Operations To: 

University of Turbat  
M-8,University Road Turbat District Kech 

 
Gentlemen, 
 

1. Having examined the Bidding Documents including Instructions to Bidders, 

Conditions of Contract, Specifications, Drawings, Schedule of Prices and Addenda 

Nos. _________________________ for the execution of the above-named Works, 

we, the undersigned, being a company doing business under the name of and address 
______________________________________________ 
__________________________________________________________________ 
and being duly incorporated under the laws of ____________________________ 
hereby offer to execute and complete such Works and remedy any defects therein in 
conformity with the said Documents including Addenda thereto for a total bid price as 
given in the Financial Proposal. 

 
2. We understand that all the Schedules attached hereto form part of this Bid. 
 
3. As security for due performance of the undertakings and obligations of this Bid, we 

submit herewith a Bid Security in the amount of ____________  
________________________ drawn in your favor or made payable to you and valid 

for a period twenty eight (28) days beyond the period of validity of Bid. 
 
4. We undertake, if our Bid is accepted, to commence the Works and to deliver and 

complete the whole of the Works comprised in the Contract within the time(s) stated 

in Preamble to the Conditions of Contract. 
 
5. We agree to abide by this Bid for the period of ______ days from the date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. 
 
6. Unless and until a formal Agreement is prepared and executed, this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 
 
7. We undertake, if our Bid is accepted, to execute the Performance Security referred to 

in Clause 10 of Conditions of Contract for the due performance of the Contract. 
 
 
8. We understand that you are not bound to accept the lowest or any Bid you may 

receive. 
 
9. We do hereby declare that the Bid is made without any collusion, comparison of 

figures or arrangement with any other person or persons making a Bid for the Works. 
 
10. We confirm, if our Bid is accepted, that all partners of the joint venture shall be liable 

jointly and severally for the execution of the Contract and the composition or the 
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constitution of the joint venture shall not be altered without the prior consent of the 

Employer. (Please delete in case of Bid from a single firm). 
 

Dated this _______________________day of ____________________20______ 
 

Signature ________________in the capacity of _______________________duly 
 

authorized to sign bids for and on behalf of ____________________________  
(Name of Bidder in Block Capitals) 

(Seal) 

Address 
_____________________________________________________________________ 
_____________________________________________________________________  
_____________________________________________________________________ 

 

Witness: 
 

(Signature)___________________________________________________________ 
 

(Name)______________________________________________________________ 
 

Address:______________________________________________________________  
_____________________________________________________________________ 

Occupation___________________________________________________________ 
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SCHEDULES TO BID INCLUDE THE FOLLOWING: 

 

• Schedule A to Bid: Specific Works Data  
• Schedule B to Bid: Work to be Performed by Subcontractors  
• Schedule C to Bid: Proposed Programme of Works  
• Schedule D to Bid: Deviations from Technical Provisions  
• Schedule E to Bid: Deviations from Contractual Conditions  
• Schedule F to Bid: Method of Performing Works  
• Schedule G to Bid: Proposed Organization  
• Schedule H to Bid: Integrity Pact 
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SCHEDULE – A TO BID 
 

 

SPECIFIC WORKS DATA  
The main technical data is prescribed in the relevant sections of the Technical Provisions. 
However, the Bidder may supplement the main technical data by providing hereunder other 
salient parameters including main plant make, capacity and suitability for the works under 
consideration to enable the Employer/Project Manager/Engineer to assess technical 
conformance of the proposed process and the means available with the contractor to do it. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Initials of Signatory to Bid…………………………… 
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SCHEDULE – B TO BID 
 

 

WORK TO BE PERFORMED BY SUBCONTRACTORS 
 

The bidder will do the work with his own forces except the work listed below which 

he intends to sub-contract. 
 

Items of Work Name and address of  Statement of similar 
     

 

   

to be Sub-Contracted Sub-Contractor works previously executed 
      (attach evidence) 
         

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Note:  
1. No change of Sub-Contractor shall be made by the bidder without prior approval of 

the Employer. 
 
2. The truthfulness and accuracy of the statement as to the experience of Sub-

Contractors is guaranteed by the bidder. The Employer’s judgment shall be final as to 

the evaluation of the experience of Sub-Contractors submitted by the bidder. 
 
3. Statement of similar works shall include description, location & value of work, year 

completed and name & address of the clients. 
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SCHEDULE – C TO BID 

 

PROPOSED PROGRAMME OF WORKS 
 

 

Bidder shall provide a Programme in a bar-chart/CPM/PERT form showing the sequence of 
work items by which he proposes to complete the work of the entire Contract. The 

Programme should indicate the sequence of work items and the period of time during which 
he proposes to complete the Works including the activities like designing, schedule of 

submittal of drawings, ordering and procurement of materials, manufacturing, delivering, 
construction of civil works, erection, testing and commissioning of Works to be supplied 

under the Contract. 
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SCHEDULE – D TO BID 
 

DEVIATIONS  
FROM 

TECHNICAL PROVISIONS 
 

 

It is presumed that the bidder shall not take any deviation. However, if he intends to take 

deviations to the specified terms, those must be listed in the space provided below: 
 
 

Sr. No. Clause No. / Section No. Deviations/Clarifications  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

[Note: Attach additional sheets, if necessary] 
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SCHEDULE – E TO BID 
 

DEVIATIONS  
FROM 

CONTRACTUAL CONDITIONS 
 

It is presumed that the bidder shall not take any deviation. However, if he intends to take 

deviations to the specified Contractual/Commercial Conditions, those must be listed in the 

space provided below:  
 

Sr. No. Clause No. / Section No. Deviations/Clarifications  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

[Note: Attach additional sheets, if necessary] 
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SCHEDULE – F TO BID 
 

 

METHOD OF PERFORMING WORKS 
 

The bidder is required to submit a narrative outlining the method of performing the Works.  
The narrative should indicate in detail and include but not be limited to: 
 

• The sequence and methods in which he proposes to carry out the Works, including the 

number of shifts per day and hours per shift, he expects to work. 
 
• A list of all major items of constructional and erection plant, tools and vehicles proposed 

to be used in carrying out the Works at Site, including number of each kind, make, type, 

capacity of all equipment, working condition, which shall be deployed by him for Civil 

Work and Erection, Testing and Commissioning of the Works, in sufficient detail to 

demonstrate fully that the equipment will meet all the requirements of the Technical 

Provisions. 
 
• The procedure for installation of equipment and transportation of equipment and 

materials to the site. 
 
• Details regarding mobilization in Pakistan, the type of facilities including personnel 

accommodation, office accommodation, provision for maintenance and for storage, 

communications, security and other services to be used. 
 
• Organization chart indicating head office & field office personnel involved in 

management, supervision and engineering of the Works to be done under the Contract. 
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SCHEDULE – G TO BID 
 

 

PROPOSED ORGANISATION 
 

The bidder shall list in this Schedule the key personnel he will employ from Head office and 

from Site office to direct and execute the Works, together with their names, qualifications, 

experience, positions held and their nationalities.  
 
 

 

Designation 

 
 

 

Name of 

 

 

Summary of Qualifications  
Experience, Present 
Position and  
Nationality 

 

 

- Head Office: 
 
 
 
 
 
- Site Office:  

Contractor’s 
Representative Site 
Superintendent Supervising 
Engineer Plant Erectors 
Construction Supervisors 
Other Key Staff 
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SCHEDULE – H TO BID 

 

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

Contract No.________________ Dated __________________  
Contract Value: ________________ 

Contract Title: _________________ 
 

………………………………… [name of Supplier] hereby declares that it has not obtained  
or induced the procurement of any contract, right, interest, privilege or other obligation or 
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency 
thereof or any other entity owned or controlled by GoP through any corrupt business practice. 

 

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants 
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 
not given or agreed to give and shall not give or agree to give to anyone within or outside 
Pakistan either directly or indirectly through any natural or juridical person, including its 
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of 
a contract, right, interest, privilege or other obligation or benefit in whatsoever form from 
GoP, except that which has been expressly declared pursuant hereto. 

 

[name of Supplier] certifies that it has made and will make full disclosure of all agreements 

and arrangements with all persons in respect of or related to the transaction with GoP and has 

not taken any action or will not take any action to circumvent the above declaration, 

representation or warranty. 
 

[name of Supplier] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 

defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 

right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 

without prejudice to any other rights and remedies available to GoP under any law, contract 
or other instrument, be voidable at the option of GoP. 

 

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] 

agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt 

business practices and further pay compensation to GoP in an amount equivalent to ten time 

the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of 

Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP. 
 

 

Name of Buyer: ………………  
Signature: …………………… 

[Seal] 

 

 

Name of Seller/Supplier: …………  
Signature: ………………………… 

[Seal] 
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 PREAMBLE TO CONDITIONS OF CONTRACT 

 [This  Preamble  must  be  completed  before  issuance  of  Bidding 

 Documents  and  shall  contain  essential  requirements  of  General 

 Conditions of Contract & Particular Conditions of Contract.] 

Commencement Sub-Clause 1.1.1.(i) 

Date The date for commencement of the Works is the date of issuance of 
 which  shall  be  issued  within  14  days  of  signing  of  Contract 
 Agreement. 

Defect Liability Sub-Clause 1.1.11 
Period The Defect Liability Period is 365 days after the date certified under 

 clause 30.4. 
 The   defects   at   site   considering   structured   stability, physical 
 appearance, Employer’s Representative. 

The Employer Sub-Clause 1.1.12. 

 The Employer is University of Turbat 

The Engineer Sub-Clause 1.1.15. 

 The  Engineer  is  Mukhtar  Hussain,  Chairperson  Department  of 
 Computer Science UoT 

Time for Sub-Clause 1.1.35.  

Completion The Time for Completion is 120 days from the Commencement Date. 
Warranty Sub-Clause 1.1.40. 

Period The  Warranty  Period  is  as  specifically  mentioned  against  each 

 equipment. 

Engineer’s Duties Sub-Clause 2.1 

& Authorities  Amount of Variation Order in emergency is Rs 100,000/- 
Confirmation in Sub-Clause 2.6 

Writing (i)  If the Contractor shall require the confirmation it shall be notified 
 to the Engineer/Project Manager within 07 days. 
 (ii) Engineer/Project Manger shall confirm the decision/instruction 
 within 10 days. 

Ruling Language Sub-Clause 5.1. 
 The version in English language (ruling language) shall prevail. 

Day to Day Sub-Clause 5.2. 

Communications The language for day to day communications is English/Urdu. 

As-Built Drawings Sub-Clause 6.10 
 As-Built drawings shall be provided to the Engineer within 15 days 
 from the date of issue of Taking Over Certificate. 

Programme to be Sub-Clause 12.1. 

Furnished The Programme must be submitted in the form of Best Possible. 
Electricity Water, Sub-Clause 14.3. 

Gas and Other Supplies on the Site are: 

Services a) Electricity: Yes 
b) Water: Yes  

Employer’s  Sub-Clause 14.4. 
Equipment The following Employer’s equipment is available for use by the 

Contractor under the Employer’s operation: NIL 
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Working Hours Sub-Clause 18.3. 

 The normal working hours are: 8:00 A.M to 7:00 P.M 

Time for Sub-Clause 25.1 

Completion (i) Place of the Project: Main Campus UoT 
 (ii) Period: 120 days 

Earlier Sub-Clause 26.3 

Completion (i) Amount of Bonus per day: N.A 

 (ii) Max. Amount of Bonus: N.A 
Delay in Sub-Clause 27.1. 

Completion Failure to meet the Time for Completion entitles the Employer to 
 reduction in Contract Price as follows: 
 Percentage per day ________________ % 
 Maximum _______________________ % 

Prolonged Delay Sub-Clause 27.2. 
 Maximum amount recoverable from the Contractor by the Employer 
 10% of the delayed works. 

Terms of Payment Sub-Clause 33.1. 
 In addition to the provisions under Clause 33, the terms of payment 
 shall be as stated in Particular Conditions of Contract. 

Payment Sub-Clause 33.5 
(i) Period of Payment by Employer to Contractor: 30 days 
(ii) Period of Final Certificate of Payment: 45 

days Payment in Sub-Clause 35.1. 

Foreign Payment in foreign currencies shall be arranged as follows: 

Currencies : N/A 
 

Insurance of Sub-Clause 43.1. 

Works The deductible limits in the insurance cover of the Works shall not 
 exceed  _________________________________________________ 
 Sub-Clause 43.1.(a) 
 The additional risks to be insured are: 

 _______________________________________________________ 

Third Party Sub-Clause 43.3. 

Liability The amount of insurance against third party liability taken out by the 

 Contractor shall not be less than: Rs 1 Million 

Payment on Sub-Clause 46.3. 
Termination for The additional amount payable by the Employer on termination shall 

Employer’s not exceeding/A 

Default _______________________________________________________ 
Labor, Materials Sub-Clause 47.1. 

and Transport The method of calculating adjustments for changes in costs shall be: 
 (The user may extract the formula from Clause 70.1 PCC of the PEC 
 Civil  Works  documents  and  with  reference  to  PEC  documents 

 “Standard Guidelines and Formula for Price Adjustment”) 
: As per Standard Clauses  

Notices to  Sub-Clause 49.2. 
Employer and The address of the Employer for notices is: 

Engineer Department of Computer Science, Main Campus, University of 

Turbat, University Town,Ginnah, Turbat.  
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 The address of the Engineer for notices is: 

 Project Manager/Chairperson Department of Computer Science Main 
 Campus UoT 

Disputes & Sub-Clause 50.4 

Arbitration Venue of Arbitration Turbat Pakistan. 

Applicable Law Sub-Clause 51.1. 
 The applicable law is Arbitration law. 

Procedural Law Sub-Clause 51.2. 

for Arbitration The procedural law for arbitration is per Arbitration Act prevailing in 

 the country. 
Language and Sub-Clause 51.3. 

Place of The language of arbitration is English language. 

Arbitration The place of arbitration is Turbat 
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Mandatory/essential Terms and Conditions. 
 

The following mandatory/essential Terms and Conditions which may have been incorporated 

in relevant sections are produced below which need to be fulfilled in addition to standard 

terms & Conditions given in the documents. 
 

I. The firm/company must be registered/incorporated under the relevant laws of 

Pakistan.  
II. The firm/company must be registered with income tax department and should have a 

valid NTN. 
III. The firm/company must have a valid general sales tax registration and its status 

should be active.  
IV. The firm/company must be licensed by the Pakistan Engineering Council in the 

appropriate category relevant to the value of works.  
V. The firm should submit an undertaking on legal stamp paper confirming that they are 

not blacklisted and are not involved in litigation with any federal or provincial 
government department, agency or autonomous body anywhere in Pakistan. In case of 
any previous litigation which has been settled, the proof of dispute resolution may be 
submitted. 

VI. The firm will need to submit performance guarantee on the format given in these 
 documents equal to 10% of the total bid value in the shape of Bank guarantee, or 
 insurance guarantee from top a ranking company, strictly as per PEC rules. 

VII. The income tax will be deducted from all bills as per prevailing Government rates. 
VIII. The  Balochistan  Revenue  Authority  taxes  will  be  deducted  as  per  prevailing 

 provincial government rules. 

IX. The firm/company must submit evidence of paying GST as per GST rules of FBR. 

X. The bidder will be required to submit manufacturer’s/OEM’s certificate to the effect 
that all equipment and machineries supplied by them are brand new and not 

refurbished or obtained from any unauthorized channel. 
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GENERAL CONDITIONS OF CONTRACT 
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Notes on the Conditions of Contract 
 

 

The Conditions of Contract comprise two parts: 
 

(a) General Conditions of Contract  
(b) Particular Conditions of Contract 
 

Over the years, a number of “model” General Conditions of Contract have evolved. The one 

used in these Standard Bidding Documents was prepared by the International Federation of 

Consulting Engineers (Federation International des Ingenieurs-Conseils, or FIDIC), and is 

commonly known as the FIDIC Conditions of Contract. (The used version is the 1987 

edition, reprinted in 1988 with editorial amendments.) 
 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or 

unit rate) type of contract, and cannot be used without major modifications for other types of 

contract, such as lump sum, turnkey, or target cost contracts. 
 

The standard text of the General Conditions of Contract chosen must be retained intact to 

facilitate its reading and interpretation by bidders and its review by the Employer. Any 

amendments and additions to the General Conditions, specific to the contract in hand, should 

be introduced in the Particular Conditions of Contract. 
 

The use of standard conditions of contract for all electrical/mechanical Works will ensure 

comprehensiveness of coverage, better balance of rights or obligations between Employer 

and Contractor, general acceptability of its provisions, and savings in time and cost for bid 

preparation and review, leading to more economic prices. 
 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or 
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering 

Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General 
Conditions of Contract for reference purpose only which cannot be used by the users for 

preparing their bidding documents. The bidding document may include a purchased copy, the 
cost of which can be retrieved as part of the selling price of the bidding document. 

Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents, 
and the bidders are advised to obtain copies directly from FIDIC.* 
 
 

 

* Add the following text if the bidding documents, as issued, do not include a 

copy: “Copies of the FIDIC Conditions of Contract can be obtained from: 

FIDIC Secretariat  
P.O. Box 86 
1000 Lausanne 12 
Switzerland  

fidic.pub@fidic.org – FIDIC.org/bookshop] 
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 CONTENTS 

 PART I: GENERAL CONDITIONS 

 Definitions and Interpretations 

1.1 Definitions 

1.2 Headings and Titles 

1.3 Interpretation 

1.4 Written Communications 

1.5 Notice, Consents and Approvals 

1.6 Cost, Overhead Charges and Profit 

1.7 Periods 

 Engineer and Engineer’s Representative 

2.1 Engineer’s Duties 

2.2 Engineer’s Representative 

2.3 Engineer’s Power to Delegate 

2.4 Engineer to Act Impartially 

2.5 Engineer’s Decisions and Instructions 

2.6 Confirmation in Writing 

2.7 Disputing Engineer’s Decisions and Instructions 

2.8 Replacement of Engineer 

 Assignment and Subcontracting 

3.1 Assignment 

4.1 Subcontracting 

 Contract Documents 

5.1 Ruling Language 

5.2 Day to Day Communications 

5.3 Priority of Contract Documents 

5.4 Documents Mutually Explanatory 

6.1 Contractor’s Drawings 

6.2 Consequences of Disapproval of Contractor’s Drawings 

6.3 Approved Contractor’s Drawings 

6.4 Inspection of Contractor’s Drawings 

6.5 Installation Information 

6.6 Operation and Maintenance Manuals 

6.7 Employer’s Use of Contractor’s Drawings 

6.8 Contractor’s Use of Employer’s Drawings 

6.9 Manufacturing Drawings 

7.1 Errors in Contractor’s Drawings 

7.2 Errors by Employer or Engineer 

 Obligations of the Contractor 

8.1 General Obligations 
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8.2 Setting Out 

9.1 Contract Agreement 
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10.1 Performance Security 

10.2 Period of Validity 

10.3 Claims under Performance Security 

11.1 Site Data 

11.2 Sufficiency of Contract Price 

11.3 Physical Obstructions and Conditions 

12.1 Programme to be Furnished 

12.2 Alternation to Programme 

12.3 Revision of Programme 

13.1 Contractor’s Representative 

13.2 Objection to Contractor’s Employees 

14.1 Contractor’s Equipment 

14.2 Safety Precautions 

14.3 Electricity, Water and Gas 

14.4 Employer’s Equipment 

14.5 Clearance of Site 

14.6 Opportunities for Other Contractors 

14.7 Authority for Access 

14.8 Information for Import Permits and Licenses 

15.1 Compliance with Statues, Regulations 

15.2 Compliance with Laws 

16.1 Patent Rights 

16.2 Claims in respect of Patent Rights 

16.3 Employer’s Warranty of Patent Rights 

 Obligations of the Employer 

17.1 Access to and Possession of the Site 

17.2 Assistance with Local Regulations 

17.3 Civil Works on Site 

17.4 Consents and Wayleaves 

17.5 Import Permits and Licences 

 Laborur 

18.1 Engagement of Labor 

18.2 Returns of Labor 

18.3 Working Hours 

18.4 Restriction of Working Hours 

 Workmanship and Materials 

19.1 Manner of Execution 

19.2 Covering up Work 

19.3 Uncovering Work 

20.1 Independent Inspection 

20.2 Inspection and Testing During Manufacture 

20.3 Dates for Inspection and Testing 

20.4 Facilities for Testing 

20.5 Certificate of Testing 

21.1 Rejection 
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22.1 Permission to Deliver 

 Suspension of Works, Delivery or Erection 

23.1 Order to Suspend 

24.1 Cost of Suspension 
24.2 Payment in Event of Suspension 

24.3 Prolonged Suspension 

24.4 Resumption of Work 

 Completion 

25.1 Time for Completion 

26.1 Extension of Time for Completion 
26.2 Delays by Subcontractors 

26.3 Earlier Completion 

27.1 Delay in Completion 

27.2 Prolonged Delay 

 Tests on Completion 

28.1 Notice of Tests 

28.2 Time for Tests 

28.3 Delayed Tests 

28.4 Facilities for Tests on Completion 

28.5 Retesting 

28.6 Disagreement as to Result of Tests 

28.7 Consequences of Failure to Pass Tests on Completion 

28.8 Use by the Employer 

28.9 Test Certificate 

 Taking Over 

29.1 Taking-Over 

29.2 Taking-Over Certificate 

29.3 Use before Taking-Over 

29.4 Interference with Tests on Completion 

 Defects after Taking Over 

30.1 Defects Liability Period 

30.2 Making Good Defects 

30.3 Notice of Defects 

30.4 Extension of Defects Liability Period 

30.5 Failure to Remedy Defects 

30.6 Removal of Defective Work 

30.7 Further Tests on Completion 

30.8 Right of Access 

30.9 Defects in Employer’s and Engineer’s Designs 

30.10 Contractor to Search 

30.11 Defects Liability Certificate 

30.12 Exclusive Remedies 
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 Variations 

31.1 Engineer’s Right to Vary 

31.2 Variation Order Procedure 

31.3 Disagreement on Adjustment of the Contract Price 

31.4 Contractor to Proceed 

31.5 Record of Costs 

 Ownership of Plant 

32.1 Ownership of Plant 

 Certificates and Payment 

33.1 Terms of Payment 

33.2 Method of Application 

33.3 Issue of Certificate of Payment 

33.4 Corrections to Certificates of Payment 

33.5 Payment 

33.6 Delayed Payment 

33.7 Remedies on Failure to Certify or Make Payment 

33.8 Payment by Measurement 

33.9 Application for Final Certificate of Payment 

33.10 Issue of Final Certificate of Payment 

33.11 Final Certificate of Payment Conclusive 

 Claims 

34.1 Procedure 

34.2 Assessment 

 Foreign Currency and Rates of Exchange 

35.1 Payment in Foreign Currencies 

35.2 Currency Restrictions 

35.3 Rates of Exchange 

 Provisional Sums 

36.1 Use of Provisional Sums 

36.2 Ordering Work against Provisional Sums 

36.3 Invoices and Receipts 

36.4 Payment against Provisional Sums 

 Risks and Responsibility 

37.1 Allocation of Risks and Responsibility 

37.2 Employer’s Risks 

37.3 Contractor’s Risks 
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 Care of the Works and Passing of Risk 

38.1 Contractor’s Responsibility for the Care of the Works 

38.2 Risk Transfer Date 

39.1 Passing of Risk of Loss or of Damage to the Works 

39.2 Loss or Damage Before Risk Transfer Date 

39.3 Loss or Damage After Risk Transfer Date 
 

 Damage to Property and Injury to Persons 

40.1 Contractor’s Liability 

40.2 Employer’s Liability 

41.1 Accidents 
 

 Limitations of Liability 

42.1 Liability for Indirect or Consequential Damage 

42.2 Maximum Liability 
42.3 Liability after Expiration of Defects Liability Period 

42.4 Exclusive Remedies 

42.5 Mitigation of Loss or Damage 

42.6 Foreseen Damage 
 

 Insurance 

43.1 The Works 

43.2 Contractor’s Equipment 

43.3 Third Party Liability 

43.4 Employees 

43.5 General Requirements of Insurance Policies 

43.6 Permitted Exclusions from Insurance Policies 

43.7 Remedies on the Contractor’s Failure to Insure 

43.8 Amounts not Recovered 
 

 Force Majeure 

44.1 Definition of Force Majeure 

44.2 Effect of Force Majeure 
44.3 Notice of Occurrence 

44.4 Performance to Continue 
44.5 Additional Costs caused by Force Majeure 

44.6 Damage caused by Force Majeure 
44.7 Termination in Consequence of Force Majeure 

44.8 Payment on Termination for Force Majeure 

44.9 Release from Performance 

44.10 Force Majeure Affecting Engineer’s Duties 
 

 Default 

45.1 Notice of Default 

45.2 Contractor’s Default 
 
 
 

58 



45.3 Valuation at Date of Termination 
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PART-I: GENERAL CONDITIONS OF CONTRACT 
 

Definitions and Interpretations 
 

1.1 Definitions 
 

In the Contract (as hereinafter defined) the following words and expressions shall 

have the meanings hereby assigned to them: 
 

1.1.1 "Commencement Date" means whichever the latest is of: 
 

i) the date specified in the Preamble as the date for commencement of the Works 

or the date when the Contractor receives, 
 

ii) such payment in advance of the commencement of the Works as may 

be specified in the terms of payment, or 
 

iii) notice of the issue of any import license necessary for commencing performance 

of the Contract, or 
 

iv) notice that any legal requirements necessary for the Contract to enter into force 

have been fulfilled, or 
 

v) notice that any necessary financial or administrative requirements specified 

in Part II as conditions precedent to commencement have been fulfilled. 
 

1.1.2 "Conditions" means the Preamble to and these Conditions of Contract, Parts I and II. 
 

1.1.3 "Contract" means the agreement between the Employer and the Contractor for the 

execution of the Works incorporating the Conditions, Specification, Employer's 

Drawings and Contractor's Drawings, priced and completed Schedules, Tender, Letter 

of Acceptance and such further documents as may be expressly incorporated by the 

Letter of Acceptance. 
 

1.1.4 "Contract Agreement" means the documents recording the terms of the Contract 

between the Employer and the Contractor. 
 

1.1.5 "Contract Price" means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution of the Works. 
 

1.1.6 "Contractor" means the person whose tender has been accepted by the Employer and 

the legal successors in title to the Contractor but not (except with the consent of the 

Employer) any assignee of the Contractor. 
 

1.1.7 "Contractor's Drawings” means all drawings, samples, patterns, models and operation 

and maintenance manuals to be submitted by the Contractor in accordance with Clause 

6. 
 

1.1.8 "Contractor's Equipment" means all appliances or things of whatsoever nature required 

for the purposes of the Works but does not include Plant. 
 

1.1.9 "Contractor's Risks" means the risks defined in Sub-Clause 37.3. 
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1.1.10 "Defects Liability Certificate" means the certificate to be issued by the Engineer to the 

Contractor in accordance with Sub-Clause 30.11. 
 

1.1.11 "Defects Liability Period" means one year or the period stated in Part II following 

taking over, during which the Contractor is responsible for making good defects and 

damage in accordance with Clause 30. 
 

1.1.12 “Employer" means the person named as such in the Preamble and the legal successors 

in title to the Employer but not (except with the consent of the Contractor) any assignee 

of the Employer. 
 

1.1.13 "Employer's Drawings" means all the drawings and information provided by the 

Employer or the Engineer to the Contractor under the Contract. 
 

1.1.14 "Employer's Risks” means those risks defined in Sub-Clause 37.2. 
 

1.1.15 "Engineer” means the person appointed by the Employer to act as Engineer for the 

purposes of the Contract and designated as such in the Preamble. 
 

1.1.16 "Engineer's Representative" means any representative of the Engineer appointed from 

time to time by the Engineer under Sub-Clause 2.2. 
 

1.1.17 "Final Certificate of Payment", means the certificate to be issued by the Engineer to the 

Employer in accordance with Sub-Clause 33.10. 
 

1.1.18 "Force Majeure" has the meaning assigned to it under Sub-Clause 44.1. 
 

1.1.19 "Foreign Currency" means a currency of a country other than that in which Plant is to 

be installed. 
 

1.1.20 "Gross Misconduct" means any act or omission of the Contractor in violation of the 

most elementary rules of diligence which a conscientious contractor in the same 

position and under the same circumstances would have followed. 
 

1.1.21 "Letter of Acceptance" means the formal acceptance by the Employer of the Tender 

incorporating any adjustments or variations to the Tender agreed between the Employer 

and the Contractor. 
 

1.1.22 "Performance Security" means the security to be provided by the Contractor in 

accordance with Sub-clause 10.1. for the due performance of the Contract. 
 

1.1.23 "Plant” means machinery, apparatus, materials and all things to be provided under the 

Contract for incorporation in the Works. 
 

1.1.24 "Programme" means the Programme to be submitted by the Contractor in accordance 

with Sub-Clause 12.1 and any approved revision thereto. 
 

1.1.25 "Provisional Sum" means a sum, described as such for the execution of work or for the 

supply of goods or services, to be used in accordance with Sub-Clause 36.1. 
 

1.1.26 "Risks Transfer Date" means the date when the risk of loss of or damage to the Works 

passes from the Contractor to the Employer in accordance with Sub-Clause 39.1. 
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1.1.27     "Schedule of Prices" means the completed and priced Schedule of Prices, or any part or 

individual schedule thereof, submitted by the Contractor with his Tender and forming a  
part of the Contract documents. 

 

1.1.28 "Section" means a part of the Works specifically identified as such as in the Contract. 
 

1.1.29 "Site" means the place or places, provided or made available by the Employer where 

work is to be done by the Contractor or to which Plant is to be delivered, together with 

so much of the area surrounding the same as the Contractor shall with the consent of 

the Employer use in connection with the Works otherwise than merely for the purposes  
of access. 

 

1.1.30 "Specification" means the specification of the Works included in the Contract and any 

modification thereof made in accordance with Clause 31. 
 

1.1.31 "Subcontractor" means any person (other than the Contractor) named in the Contract for 

any part of the Works, or any person to whom any part of the Contract has been 

subcontracted with the consent of the Engineer, and the Subcontractor's legal successors  
in title but not any assignee of the Subcontractor. 

 

1.1.32 "Taking-Over Certificate" means the certificate to be given by the Engineer to the 

Contractor in accordance with Clause 29. 
 

1.1.33 "Tender" means the Contractor's priced offer to the Employer for the Execution of the 

Works. 
 

1.1.34     "Tests on Completion" means the tests specified in the Contract or otherwise agreed by 

the Engineer and the Contractor to be performed before the Works are taken over by the  
Employer. 

 

1.1.35 "Time for Completion" means the time stated in the Preamble for completing the 

Works or any Section thereof and passing the Tests on Completion calculated from the  
Commencement Date unless extended in accordance with Clause 26. 

 

1.1.36 "Variation Order" means any written order, identified as such, issued to the Contractor 

by the Engineer under Sub-Clause 31.1. 
 

1.1.37 "Works" means all Plant to be provided and work to be done by the Contractor under 

the Contract. 
 

1.2 Headings and Titles 
 

The headings and titles in these Conditions shall not be deemed part thereof or be 

taken into consideration in the interpretation or construction of the Contract. 
 

1.3 Interpretation 
 

Words importing persons or parties shall include firms and corporations and 

any organization having legal capacity. 
 

Words importing the singular only also include the plural and vice versa where the 

context requires. 
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1.4 Written Communications 
 

Wherever in the contract provision is made for a communication to be "written" or "in 

writing” this means any hand-written, type-written or printed communication, including 

telex, cable and facsimile transmission. 
 

1.5 Notices, Consents and Approvals 
 

Wherever in the Contract provision is made for the giving of notice, consent or 

approval by any person, such consent or approval shall not be unreasonably withheld. 

Unless otherwise specified, such notice, consent or approval shall be in writing and the 

word "notify" shall be construed accordingly. 
 

1.6 Costs, Overhead Charges and Profit 
 

Whenever by these Conditions the Contractor is entitled to be paid cost, such cost shall 

be properly incurred and shall include any overhead charges properly allocable thereto 

but not profit unless so stated. Any profit entitlement shall be added to cost at the 

percentage stated in the Preamble. 
 

1.7 Periods 
 

In these Conditions "days" means calendar day and "year" means 

365 days. Engineer and Engineer's Representative 

2.1 Engineer's Duties 
 

The Engineer shall carry out the duties specified in the Contract. 
 

If the Engineer is required, under the terms of his appointment by the Employer, to 

obtain the specific approval of the Employer before carrying out any of these duties, 

full particulars of such requirements shall be set out in Part II. 
 

Except as expressly stated in the Contract the Engineer shall have no authority to 

relieve the Contractor of any of his obligations under the Contract. 
 

2.2 Engineer's Representative 
 

The Engineer's Representative shall be appointed by and be responsible to the Engineer 

and shall only carry out such duties and exercise such authority as may be delegated to 

him by the Engineer under Sub-Clause 2.3. 
 

2.3 Engineer's Power to Delegate 

 

The Engineer may from time to time delegate to the Engineer's Representative any of 

the duties vested in the Engineer and may at any time revoke such delegation. 
 

Any such delegation or revocation shall be in writing and shall not take effect until a 

copy thereof has been delivered to the Contractor and the Employer. 
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Any decision, instruction or approval given by the Engineer's Representative to the 

Contractor in accordance with such delegation shall have the same effect as though it 

had been given by the Engineer. However: 
 

(a) any failure of the Engineer's Representative to disapprove any Plant or 

workmanship shall not prejudice the right of the Engineer to disapprove such Plant or 

workmanship and to give instructions for the rectification thereof. 
 

(b) if the Contractor questions any decision or instruction of the Engineer's 

Representative he may refer the matter to the Engineer who shall confirm, reverse or 

vary such decision or instruction. 
 

2.4 Engineer to Act Impartially 
 

Wherever under the Contract the Engineer is required to exercise his discretion by: 
 

(a) giving his decision, opinion or consent, or 
 

(b) expressing his satisfaction or approval, or 
 

(c) determining value, or 
 

(d) otherwise taking action which may affect the rights and obligations of the Employer 

or the Contractor, 
 

he shall exercise such discretion impartially within the terms of the Contract and 

having regard to all the circumstances. 
 

2.5 Engineer's Decisions and Instructions 
 

The Contractor shall proceed with the decisions and instructions given by the 

Engineer in accordance with these Conditions. 
 

2.6 Confirmation in Writing 
 

The Contractor may require the Engineer to confirm in writing any decision or 

instruction of the Engineer which is not in writing. The Contractor shall notify the 

Engineer of such requirement without undue delay. Such a decision or instruction shall  
not be effective until written confirmation thereof has been received by the Contractor. 

 

2.7 Disputing Engineer's Decisions and Instructions 
 

If the Contractor disputes or questions any decision or instruction under Sub-Clause 2.5 

or a written confirmation under Sub-Clause 2.6, he shall give notice to the Engineer 

within twenty eight (28) days after receipt thereof, giving his reasons. 
 

The Engineer shall within a further period of twenty eight (28) days by notice to the 

Contractor and the Employer with reasons, confirm, reverse or vary such decision or 

instruction. 
 

If either party disagrees with the action taken by the Engineer, or if the Engineer fails to 

reply to the Contractor's notice within the stipulated twenty eight (28) days, and the 
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matter cannot be settled amicably that party shall be at liberty, subject to Sub-Clause 

50.1, to refer the matter to arbitration in accordance with the Contract. 
 

2.8 Replacement of Engineer 
 

The Employer shall not appoint any person to act in replacement of the Engineer 

without the consent of the Contractor. 
 

Assignment and Subcontracting 
 

3.1 Assignment 
 

The Contractor shall not assign the Contract or any part of his obligations under the 

Contract. A charge in favor of the Contractor's bankers of any monies due under the 

Contract shall not be considered an assignment. 
 

4.1 Subcontracting 
 

The Contractor shall not subcontract the whole of the Works. 
 

Except where otherwise provided by the Contract, the Contractor shall not subcontract 

any part of the Works without the prior consent of the Engineer. 
 

The Contractor shall however, not require such consent for purchases of materials or to 

place contracts for minor details or for any part of the Works of which the manufacturer 

or supplier is named in the Contract. 
 

The Contractor shall be responsible for the acts, defaults and neglects of any 

Subcontractor, his agents or employees as fully as if they were the acts, defaults or 

neglects of the Contractor, his agents or employees. 
 

Contract Documents 
 

5.1 Ruling Language 
 

Where versions of the Contract are prepared in different languages, the version which 

is to prevail shall be specified in the Preamble. The language of such version is referred 

to as the ruling language. 
 

5.2 Day to Day Communications 
 

The language for day to day communications is stated in the Preamble. 
 

5.3 Priority of Contract Documents 
 

Unless otherwise provided in the Contract, the priority of the Contract documents shall 

be as follows: 
 

1. The Letter of Acceptance 
 

2. The Preamble 
 

3. The Conditions of Contract, Part II 
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4. The Conditions of Contract, Part I 
 

5. Any other documents forming part of the Contract. 
 

5.4 Documents Mutually Explanatory 
 

Subject to Sub-Clause 5.3. the Contract documents shall be taken as mutually 

explanatory. Any ambiguities or discrepancies shall be resolved by the Engineer, who 

shall then instruct the Contractor thereon. 
 

If the Contractor considers that compliance with such instructions will result in any cost 

which the Contractor could not reasonably have anticipated, he shall forthwith inform 

the Engineer with full supporting details. The Engineer shall then, if he approves, 

certify such costs as may be reasonable, together with profit where appropriate, which 

shall be added to the Contract Price. 
 

If on the other hand compliance with such instructions results in lower costs for the 

Contractor then he had reason to anticipate, the Engineer shall certify a deduction from 

the Contract Price allowing for profit where appropriate. 
 

6.1 Contractor's Drawings 
 

The Contractor shall submit to the Engineer for approval: 
 

(a) within the time given in the Contract or in the Programme such drawings, samples, 

models or information as may be called for therein, and in the numbers therein 

required, and 
 

(b) during the progress of the Works, such drawings of the general arrangement and 

details of the Works as specified in the Contract or as the Engineer may require. 
 

The Engineer shall signify his approval or disapproval thereof. If he fails to do so 

within the time given in the Contract or the Programme or if no time limit is specified, 

within twenty eight (28) days of receipt, they shall be deemed to be approved. 
 

Approved drawings, samples and models shall be signed or otherwise identified by the 

Engineer. 
 

The Contractor shall supply additional copies of approved drawings in the form and 

numbers stated in the Contract. 
 

6.2 Consequences of Disapproval of Contractor's Drawings 
 

Any Contractor's Drawings which the Engineer disapprove shall be forthwith modified 

to meet the requirements of the Engineer and shall be re-submitted. 
 

6.3 Approved Contractor's Drawings 
 

Approved Contractor's Drawings shall not be departed from except as provided in 

Clause 31. 

 
 
 
 
 
 

 

66 



6.4 Inspection of Contractor's Drawings 

 

The Engineer shall have the right at all reasonable times to inspect, at Contractor's 

premises, all Contractor's Drawings of any part of the Works. 
 

6.5 Erection Information 
 

The Contractor shall provide, within the times stated in the Contract or in the 

Programme, drawings showing how the Plant is to be affixed and any other information 

required for: 
 

(a) preparing suitable foundations or other means of support; 
 

(b) providing suitable access on the Site for the Plant and any necessary equipment to 

the place where the Plant is to be erected; and 
 

(c) making necessary connections to the Plant. 
 

6.6 Operation and Maintenance Manuals 
 

Before the Works are taken over in accordance with Clause 29 the Contractor shall 

supply operation and maintenance manuals together with drawings of the Works as 

built. These shall be in such detail as will enable the Employer to operate, maintain, 

adjust and repair all parts of the Works. 
 

Unless otherwise stated in Part II the manuals and drawings shall be in the ruling 

language, and in such form and numbers as stated in the Contract. 
 

Unless otherwise agreed, the Works shall not be considered to be completed for the 

purposes of taking over until such manuals and drawings have been supplied to the 

Employer. 
 

6.7 Employer's Use of Contractor's Drawings 
 

Contractor's Drawings may be used by the Employer for no other purpose than 

completing, operating, maintaining, adjusting and repairing the Works. 
 

6.8 Contractor's Use of Employer's Drawings 
 

The Employer's Drawings, Specification and other information submitted by the 

Employer or the Engineer to the Contractor shall remain the property of the Employer. 

These shall not, without the consent of the Employer, be used, copied or communicated 

to a third party by the Contractor unless necessary for the purposes of the Contract. 
 

6.9 Manufacturing Drawings 
 

Unless otherwise specified in Part II, the Contractor shall not be required to disclose to 

the Employer or the Engineer the Contractor's confidential manufacturing drawings, 

designs, know-how or manufacturing practices, processes or operations. 
 

7.1 Errors in Contractor's Drawings 
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The Contractor shall be responsible for any errors or omissions in the Contractor's 

Drawings unless they are due to incorrect Employer's Drawings or other written 

information supplied by the Employer or the Engineer. Approval by the Engineer of the 

Contractor's Drawings shall not relieve the Contractor from any responsibility under 

this Sub-Clause. 
 

The Contractor shall bear any costs he may incur as a result of delay in providing 

Contractor's Drawings and other information or as a result of errors or omissions 

therein, for which the Contractor is responsible. 
 

The Contractor shall at his own cost carry out any alterations or remedial work 

necessitated by such errors or omissions for which he is responsible and modify the 

Contractor's Drawings and such other information accordingly. 
 

The performance of his obligations under this Clause shall be in full satisfaction of the 

Contractor's liability under this Clause but shall not relieve him of his liability under 

Sub-Clause 27.1. 
 

7.2 Errors by Employer or Engineer 

 

The Employer shall be responsible for the Employer's Drawings and for other written 

information supplied by the Employer or the Engineer and for the details of special 

work specified by either of them. If such Employer's Drawings, information or details 

are incorrect and necessitate alterations of the work, the Employer shall pay the 

Contractor the cost of the alterations together with profit as certified by the Engineer. 
 

Obligations of the Contractor 
 

8.1 General Obligations 
 

The Contractor shall, in accordance with the Contract, with due care and diligence, 

design, manufacture, deliver to Site, erect, test and commission the Plant and carry out 

the Works within the Time for Completion. The Contractor shall also provide all 

necessary Contractor's Equipment, superintendence, labor and, except as stated in Part 

II, all necessary facilities therefor. 
 

8.2 Setting Out 
 

The Contractor shall set out the Works in relation to original points, lines and levels of 

reference given by the Engineer in writing and provide all necessary instruments, 

appliances and labor for such purposes. 
 

If, at any time during the execution of the Works, any error appears in the positions, 

levels, dimensions or alignment of the Works, the Contractor shall rectify the error. 
 

The Contractor shall bear the cost of rectifying the error, unless the error results from 

incorrect information supplied in writing by the Employer, the Engineer or from default 

by another contractor, in which case the cost together with profit shall be borne by the 

Employer. 
 

The checking of any setting-out by the Engineer shall not relieve the Contractor of his 

responsibility for the accuracy thereof. 
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9.1 Contract Agreement 

 

The Contractor shall, if called upon so to do, execute a Contract Agreement recording 

all the terms of the Contract, to be prepared by and completed at the cost of the 

Employer in the form annexed hereto. 
 

10.1 Performance Security 
 

If Part II requires the Contractor to obtain a Performance Security, he shall obtain the 

same in the sum required, within twenty eight (28) days after the receipt of the Letter of 

Acceptance. The Performance Security shall be provided by a person and in a form 

approved by the Employer. The cost of complying with the requirements of this Clause 

shall be borne by the Contractor. 
 

10.2 Period of Validity 
 

The Performance Security shall be valid until the Contractor has executed, completed 

and remedied defects in the Works in accordance with the Contract. No claim shall be 

made against the Performance Security after the issue of the Defects Liability 

Certificate and the Performance Security shall be returned to the Contractor within 

fourteen (14) days of the issue of the Defects Liability Certificate. 
 

10.3 Claims under Performance Security 
 

Whether or not the Performance Security is stated by its terms to be payable on the 

demand of the Employer the Employer shall not make a claim under the Performance 

Security unless one of the following conditions is satisfied: 
 

(a) the Contractor is in breach of the Contract and fails to remedy the breach within 

forty two (42) days after receiving written notice from the Employer requiring him so 

to do. The notice shall state the intention to claim under the Performance Security, the 

amount claimed and the breach relied upon, or 
 

(b) the Employer and the Contractor have agreed in writing that the amount demanded 

is payable to the Employer, and the amount has not been paid within forty two (42) 

days thereafter, or 
 

(c) the Employer has obtained an award in arbitration under Clause 50 and the 

amount awarded has not been paid within forty two (42) days after the award, or 
 

(d) the Contractor has gone into liquidation or is bankrupt. 
 

In every case the Employer shall, when making the claim, send a copy to the 

Contractor. 
 

11.1 Site Data 

 

The Tender shall be deemed to have been based on such data on climatic, hydrological 

and general conditions on the Site and for the operation of the Works as the Employer 
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or the Engineer has made available to the Contractor for the purposes of the Tender.  
The Contractor shall be responsible for his own interpretation of such data. 

 

11.2 Sufficiency of Contract Price 
 

The Contractor shall be deemed to have satisfied himself on and taken account of in his  
Tender: 

 

(a) all the conditions and circumstances affecting the Contract Price, 
 

(b) the possibility of carrying out the Works as described in the Contract, 
 

(c) the general circumstances at the Site (if access has been made available to him) and 
 

(d) the general labor position at the Site. 
 

The Contractor shall not be responsible for the accuracy of information given in writing 

by the Employer or the Engineer but shall be responsible for his interpretation of 

information received from whatever source. 
 

11.3 Physical Obstructions and Conditions 
 

If during the execution of the Works on Site the Contractor encounters physical 

obstructions or conditions of the kind stipulated in Sub -Clause 26.1.c) the Contractor 

shall be entitled to recover the additional cost incurred in consequence. 
 

The Engineer shall certify and there shall be added to the Contract Price the additional 

cost of: 
 

(a) complying with any instruction which the Engineer, after due consultation with the 

Employer and the Contractor, issues to the Contractor in connection therewith, and 
 

(b) any necessary measures which the Contractor may take in the absence of specific 

instructions from the Engineer. 
 

12.1 Programme to be Furnished 
 

The Contractor shall submit to the Engineer for his approval the Programme which 

shall contain the following: 
 

(a) the order in which the Contractor proposes to carry out the Works (including 

design, manufacture, delivery to Site, erection, testing and commissioning), 
 

(b) the times when submission and approval of the Contractor's Drawing 

are required, 
 

(c) the times by which the Contractor requires the Employer: 
 

(i) to furnish any Employer's Drawings, 
 

(ii) to provide access to the Site, 
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(iii) to have completed the necessary civil engineering work 

(including foundations for the Plant) and 
 

(iv) to have obtained any import licenses, consents, way leaves 

and approvals necessary for the purpose of the Works. 
 

The Contractor shall submit the Programme in the form stated in the Preamble within 

twenty eight (28) days after the Commencement Date. 
 

The approval by the Engineer of the Programme shall not relieve the Contractor or the 

Employer from any obligation under the Contract. 
 

12.2 Alteration to Programme 
 

No material alteration to the Programme shall be made without the approval of the 

Engineer. 
 

12.3 Revision of Programme 

 

If the progress of the Works does not conform to the Programme, the Engineer may 

instruct the Contractor to revise the Programme. 
 

If such modifications are required for reasons for which the Contractor is not 

responsible, the cost of preparing the revised Programme shall be certified by the 

Engineer and added to the Contract Price. 
 

13.1 Contractor's Representative 
 

The Contractor shall employ one or more competent representatives to superintend the 

carrying out of the Works on Site. They shall be fluent in the language for day to day 

communications. Their names shall be communicated in writing to the Engineer before 

work on Site begins. 
 

Any instruction or notice which the Engineer gives to the Contractor's representative 

shall be deemed to have been given to the Contractor. 
 

13.2 Objection to Contractor's Employees 
 

The Contractor shall, upon the Engineer's written instruction, remove from the Works 

any person employed by him in the execution of the Works, who misconducts himself 

or is incompetent or negligent. 
 

14.1 Contractor's Equipment 
 

Except to the extent specified in Part II, the Contractor shall provide all Contractor's 

Equipment necessary to complete the Works. 
 

All Contractor's Equipment shall, when brought on to the Site, be deemed to be 

exclusively intended for the execution of the Works. The Contractor shall not remove 

from the Site any such equipment, except: 
 

(a) when it is no longer required for the completion of the Works, or 
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(b) when the Engineer has given his consent. 
 
 

 

14.2 Safety Precautions 
 

The Contractor shall observe all applicable regulations regarding safety on the Site. 
 

Unless otherwise agreed, the Contractor shall, from the commencement of work on 

Site until taking over provide: 
 

(a) fencing, lighting, guarding and watching of the Works, and 
 

(b) temporary roadways, footways, guards and fences which may be necessary for the 

accommodation and protection of owners and occupiers of adjacent property, the public 

and others. 
 

14.3 Electricity Water and Gas 
 

The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which 

details are given in the Preamble. The Contractor shall pay the Employer a fair price for 

such use. The Contractor shall at his own cost provide any apparatus necessary for such 

use. 
 

14.4 Employer's Equipment 

 

The Employer shall, if the Contractor so requests for the execution of the Works, 

operate any available equipment of which details are given in the Preamble. The 

Contractor shall pay the Employer a fair price for such use. 
 

The Employer shall during such operation retain control of and be responsible for the 

safe working of the equipment. 
 

14.5 Clearance of Site 
 

The Contractor shall from time to time during the progress of the Works clear away and 

remove all surplus materials and rubbish. On completion of the Works the Contractor 

shall remove all Contractor's Equipment and leave the whole of the Site and the Works 

clean and in a workmanlike condition, to the satisfaction of the Engineer. 
 

14.6 Opportunities for Other Contractors 

 

The Contractor shall, in accordance with the Engineer's instructions, afford to other 

contractors engaged by the Employer to work on the Site and persons lawfully upon the 

Site all reasonable opportunities for carrying out their work provided that the same shall 

not obstruct or disturb the progress of the Works. The Contractor shall also afford such 

opportunities to the employees of the Employer. 
 

If the Contractor, on the written request of the Engineer, makes available any 

Contractor's Equipment or provides any other service, the Employer shall pay the 

 
 
 
 
 

 

72 



Contractor accordingly. The amount to be paid shall be certified by the Engineer and 

added to the Contract Price. 

 

 

14.7 Authority for Access 
 

No persons other than the employees of the Contractor and his Subcontractors shall be 

allowed on the Site except with the consent of the Engineer. 
 

Facilities to inspect the Works shall at all times be afforded by the Contractor to the 

Engineer and his representative, the Employer's representatives, authorities and 

officials. 
 

14.8 Information for Import Permits and Licenses 
 

The Contractor shall submit to the Employer in good time such details of all Plant and 

Contractor's Equipment as will enable the Employer to obtain all necessary import 

permits or licenses. 
 

15.1 Compliance with Statutes, Regulations 
 

The Contractor shall, in all matters arising in the performance of the Contract, comply 

in all respects with, give all notices and pay all fees required by the provisions of any 

national or state statute, ordinance or other law or any regulation or bye-law of any duly 

constituted authority. 
 

15.2 Compliance with Laws 
 

The Contractor shall comply with the laws of the country of manufacture concerning 

the manufacture of the Plant, and the laws of the country where the Plant is to be 

erected so far as such laws concern the manufacture, erection and operation of the 

Works. 
 

16.1 Patent Rights 
 

The Contractor shall indemnify the Employer against all claims of infringement of any 

patent, registered design, copyright, trade mark or trade name or other intellectual 

property right provided that all of following conditions are satisfied: 
 

(a) The claim or proceedings arise out of the design, construction, manufacture or 

use of Works or any Plant supplied by the Contractor. 
 

(b) The right was protected at the date of the Contract in the Contractor's country or 

the country in which the Plant is to be manufactured or erected. 
 

(c) The infringement or allegation of infringement was not caused by any use of the 

Works otherwise than for purpose indicated by or reasonably to be inferred from 

date Specification. 
 

(d) The infringement or allegation of infringement was not caused by the use of any 

Plant in association or combination with any plant not supplied by the 
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Contractor, unless such association or combination was disclosed to the 

Contractor prior to the due of the Tender. 
 

(e) The infringement of or allegation of infringement was not caused by the 

Contractor following the design or instructions of the Employer or the Engineer. 
 

16.2 Claims in respect of Patent Right 
 

The Contractor shall be promptly notified of any claim under this Clause made against 

the Employer. The Contractor may at his own cost conduct negotiations for the 

settlement of such claim, and any litigation that may arise there from. 
 

The Employer shall not make any admission which might be prejudicial to the 

Contractor unless the Contractor has failed to take over the conduct of the negotiations 

or litigation within a reasonable time after having been so requested. 
 

The Contractor may not, however, conduct such negotiations or litigation before he has 

given the Employer such reasonable security as the Employer may require. The security 

shall be for an amount which is an assessment of the compensation, damages, expenses 

and costs for which the Employer may become liable and which are the subject of the 

indemnity under Sub-Clause 16.1. 
 

The Employer shall, at the request of the Contractor, provide all available assistance for 

the purpose of contesting any such claim or action, and shall be repaid all reasonable 

costs incurred in so doing. 
 

16.3 Employer's Warranty for Patent Rights 
 

If any matter for which the Contractor is not liable to indemnify the Employer under 

Sub-Clause 16.1 causes the infringement or allegation of infringement by the 

Contractor of any patent, registered design, trade mark, copyright or other intellectual 

property right, the Employer shall indemnify the Contractor against all claims damages, 

expenses and costs which the Contractor may incur in relation thereto. The provisions 

of Sub-Clause 16.2 shall apply mutatis mutandis. 
 

Obligations of the Employer 
 

17.1 Access to and Possession of the Site 
 

The Employer shall in reasonable time grant the Contractor access to and possession of 

the Site, which may, however, not be exclusive to the Contractor. 
 

The Employer shall to the extent stated in the Specification provide means of access for 

the delivery of all Plant and Contractor's Equipment to the Site. 
 

17.2 Assistance with Local Regulations 

 

The Employer shall assist the Contractor in ascertaining the nature and extent of any 

laws, regulations, orders or bye- laws, and customs in the country where the Plant is to 

be erected, which may affect the Contractor in the performance of his obligations under 

the Contract. The Employer shall if so requested procure for the Contractor copies 

thereof and information relating thereto at the Contractor's cost. 
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17.3 Civil Works on Site 

 

Any building, structure, foundation or means of access on the Site to be provided by the 

Employer shall be in a condition suitable for the reception, movement, installation and 

maintenance of the Works within the time or times indicated in the Programme. 
 

17.4 Consents and Way leaves 

 

The Employer shall in due time obtain or grant all consents including permits-to-work, 

way leaves and approvals required for the Works. 
 

17.5 Import Permits and Licenses 
 

The Employer shall obtain all import permits or licenses required for any part of the 

Plant or Works in reasonable time having regard to the time for delivery of the Plant 

and completion of the Works. 
 

Labor 
 

18.1 Engagement of Labor 
 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all labor and for their payment, housing feeding 

and transport. 
 

18.2 Returns of Labor 

 

The Contractor shall submit detailed returns showing the supervisory staff and the 

numbers of the several classes of labor from time to time employed by the Contractor 

and Subcontractors on the Site. The returns shall be submitted in such form and at such 

intervals as the Engineer may prescribe. 
 

18.3 Working Hours 
 

On the Site, the Contractor shall observe the normal working hours stated in the 

Preamble. The Employer shall allow the Contractor to carry out work on the Site 

continuously during such working hours. 
 

The Engineer may after consulting the Employer and the Contractor, direct that work 

shall be done at other times. The extra cost, together with profit, shall be added to the 

Contract Price unless it has become necessary for the completion of the Works within 

the Time for Completion, and this is due to the default of the Contractor. 
 

18.4 Restriction on Working Hours 
 

No work shall be carried out on the Site outside normal working hours or on the locally 

recognized days of rest, unless: 
 

(a) the Contract so provides, or 
 

(b) the work is unavoidable or necessary for the saving of life or property or for the 

safety of the Works, in which case the Contractor shall immediately advise the 

Engineer, or 
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(c) the Engineer gives his consent. 
 
 
 
 
 

 

Workmanship and Materials 
 

19.1 Manner of Execution 

 

All Plant to be supplied shall be manufactured and all work to be done shall be 

executed in the manner set out in the Contract. 
 

Where the manner of manufacture and execution is not set out in the Contract, the work 

shall be executed in a proper and workmanlike manner in accordance with recognized 

good practice. 
 

19.2 Covering up Work 
 

The Contractor shall give the Engineer full opportunity to examine, measure and test 

any work on Site which is about to be covered up or put out of view. 
 

The Contractor shall give due notice to the Engineer whenever such work is ready for 

examination, measurement or testing. 
 

The Engineer shall then, unless he notifies the Contractor that he considers it 

unnecessary, without unreasonable delay carry out the examination, measurement or 

testing. 
 

19.3 Uncovering Work 
 

If so instructed by the Engineer, the Contractor shall expose any parts of the Works.  
The Contractor shall reinstate and make good such parts to the Engineer's satisfaction. 

 

If any parts of the Works have been covered up or put out of view by the Contractor 

after complying with Sub-Clause 19.2 and are found to be in accordance with the 

Contract the cost incurred by the Contractor in complying with the Engineer's 

instructions including profit shall be certified by the Engineer and added to the Contract 

Price. 
 

20.1 Independent Inspection 

 

The Engineer may, if so provided in the Contract or with the Contractor's consent, 

delegate inspection and testing of Plant to an independent inspector. Any such 

delegation shall be effected in the manner required by Sub-Clause 2.3 and for this 

purpose such independent inspector shall be considered as an Engineer's 

Representative. Notice of such appointment (being not less than 14 days) shall be given 

by the Engineer to the Contractor. 
 

20.2 Inspection and Testing During Manufacture 

 

The Engineer shall be entitled during manufacture to inspect, examine and test the 

materials and workmanship and check the progress of manufacture of all Plant to be 
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supplied under the Contract. This shall take place on the Contractor's premises during 

working hours. If Plant is being manufactured on other premises, the Contractor shall 

obtain permission for the Engineer to carry out such inspection, examination and testing 

on those premises. 
 

No such inspection, examination or testing shall release the Contractor from any 

obligation under the Contract. 
 

20.3 Dates for Inspection and Testing 
 

The Contractor shall agree with the Engineer the time and place for the testing of any 

Plant as provided in the Contract. The Engineer shall give the Contractor 24 hours 

notice of his intention to attend the tests. 
 

If the Engineer does not attend on the date agreed, the Contractor may, unless the 

Engineer instructs the Contractor not to do so, proceed with the tests, which shall be 

deemed to have been made in the Engineer's presence. 
 

The Contractor shall forthwith forward to the Engineer duly certified copies of the test 

results. If the Engineer has not attended the test, he shall accept the validity of the test 

readings. 
 

20.4 Facilities for Testing 
 

Where the Contract provides for tests on the premises of the Contractor or of any Sub-

Contractor, the Contractor shall provide such assistance, labor materials, electricity, 

fuel, stores, apparatus and instruments as may be necessary to carry out the test 

efficiently. 
 

20.5 Certificate of Testing 

 

When Plant has passed the tests referred to in this Clause, the Engineer shall furnish to 

the Contractor a certificate or endorse the Contractor's test certificate to that effect. 
 

21.1 Rejection 
 

If, as a result of the inspection, examination or testing referred to in Clause 20, the 

Engineer decides that any Plant is defective or otherwise not in accordance with the 

Contract, he may reject such Plant and shall notify the Contractor thereof immediately. 

The notice shall state the Engineer's objections with reasons. The Engineer shall not 

reject any Plant for minor defects which do not affect the commercial operation of such 

Plant. 
 

The Contractor shall then with all speed make good the defect or ensure that any 

rejected Plant complies with the Contract. 
 

If the Engineer requires such Plant to be retested, the tests shall be repeated under the 

same terms and conditions. All costs incurred by the Employer by the repetition of the 

tests shall be deducted from the Contract Price. 
 

22.1 Permission to Deliver 
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The Contractor shall apply in writing to the Engineer for permission to deliver any 

Plant or Contractor's equipment to the Site. No Plant or Contractor's Equipment may be 

delivered to the Site without the Engineer's written permission. 
 

The Contractor shall be responsible for the reception on Site of the Plant and 

Contractor's Equipment. 
 

Suspension of Works, Delivery or Erection 
 

23.1 Order to Suspend 
 

The Engineer may at any time instruct the Contractor to: 
 

(a) suspend progress of the Works, or 
 

(b) suspend delivery of Plant or Contractor's Equipment which is ready for delivery 

to the Site at the time for delivery specified in the Programme, or if no time is 

specified, at the time appropriate for it to be delivered, or 
 
 
 

(c) Suspend the erection of Plant which has been delivered to the Site. 
 

When the Contractor is prevented from delivering or erecting Plant in accordance with 

the Programme the Engineer shall be deemed to have instructed a suspension except 

when such prevention is caused by the Contractor's default. 
 

The Contractor shall during suspension protect and secure the Works or Plant affected 

at the Contractor's works or elsewhere or at the Site, as the case may be, against any 

deterioration, loss or damage. 
 

24.1 Cost of Suspension 
 

The additional cost incurred by the Contractor in protection, securing and insuring the 

Works or Plant and in following the Engineer's instructions under Sub-Clause 23.1 and 

in resumption of the work, shall be added to the Contract Price. 
 

The Contractor shall not be entitled to be paid any additional costs if such suspension is 

necessary by reason of a default on the part of the Contractor. 
 

The Contractor shall not be entitled to additional costs unless he notifies the Engineer 

of his intention to make such claim, within twenty eight (28) days after receipt of the 

order to suspend progress or delivery or of the date of deemed suspension under Sub-

Clause 23.1. 
 

24.2 Payment in Event of Suspension 
 

The Contractor shall be entitled to payment for Plant which has not been delivered to 

Site if the work on Plant or delivery of Plant has been suspended for more than twenty 

eight (28) days. After twenty eight (28) days of suspension, the Contractor shall be 

entitled to payment of the value of such Plant as at the date of suspension. 
 

A certificate of payment shall be issued on condition that: 
 
 
 

 

78 



(a) the Contractor has marked the Plant as the Employer's property in 

accordance with the Engineer's instructions, and 
 

(b) the suspension is not due to the Contractor's default. 
 

24.3 Prolonged Suspension 

 

If suspension under Sub-Clause 23.1. has continued for more than eighty four (84) 

days, and the suspension is not due to the Contractor's default, the Contractor may by 

notice to the Engineer require permission to proceed within twenty eight (28) days. 
 

If permission is not granted within that time, the Contractor may treat the suspension as 

an omission under Clause 31 of the Section it affects, or if the suspension affects the 

whole of the Works, terminate the Contract and the provisions of Clause 46 shall apply. 
 

24.4 Resumption of Work 
 

If the Contractor chooses not to treat prolonged suspension as an omission or 

termination under Sub-Clause 24.3, the Employer shall upon the request of the 

Contractor, take over the responsibility for protection, storage, security and insurance 

of the suspended Works and the risk of loss or damage thereto shall thereupon pass to 

the Employer. 
 

After receipt of permission or an order to proceed, the Contractor, shall after due notice 

to the Engineer, examine the Works and the Plant affected by the suspension. The 

Contractor shall make good any deterioration or defect in or loss of the Works or Plant 

that may have occurred during the suspension. Cost properly incurred by the Contractor 

which would not have been incurred but for the suspension shall be added to the 

Contract Price together with profit. 
 

The Contractor shall not be entitled to payment for costs incurred in making good any 

deterioration, defect or loss caused by faulty workmanship or materials or by the 

Contractor's failure to take the measures specified in Sub-Clause 23.1. 
 

If the Employer has taken over risk and responsibility for the suspended Works under 

this Sub-Clause, risk and responsibility shall revert to the Contractor fourteen (14) days 

after receipt of the permission or order to proceed. 
 

Completion 
 

25.1 Time for Completion 
 

The Works shall be completed and shall have passed the Tests on Completion within 

the Time for Completion 
 

26.1 Extension of Time for Completion 

 

The Contractor may claim an extension of the Time for Completion if he is or will be 

delayed in completing the Works by any of the following causes: 
 

(a) extra or additional work ordered in writing under Clause 31, 
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(b) exceptional adverse weather conditions, 
 

(c) physical obstructions or conditions which could not reasonably have 

been foreseen by the Contractor, 
 

(d) Employer's or Engineer's instructions, otherwise than by reason of the 

Contractor's default, 
 

(e) the failure of the Employer to fulfil any of his obligations under the Contract, 
 

(f) delay by any other contractor engaged by the Employer, 
 

(g) any suspension of the Works under Clause 23, except when due to 

the Contractor's default, 
 

(h) any industrial dispute, 
 

(i) the Employer's Risks, or 
 

(j) Force Majeure. 
 

The Contractor shall give to the Engineer notice of his intention to make a claim for an 

extension of time within fourteen (14) days of the circumstances for such a claim 

becoming known to the Contractor. The notice shall be followed as soon as possible by 

the claim with full supporting details. 
 

The Engineer shall, after due consultation with the Employer and the Contractor, grant 

the Contractor from time to time, either prospectively or retrospectively, such extension 

of Time for Completions as may be justified. The Engineer shall notify the Employer 

and the Contractor accordingly. 
 

The Contractor shall be entitled to such extension whether the delay occurs before or 

after the Time for Completion. 
 

26.2 Delays by Subcontractors 
 

The Contractor shall be entitled to claim an extension of time if delay on the part of a 

Subcontractor is due to a cause mentioned in Clause 26.1 and such delay prevents the 

Contractor from meeting the Time for Completion. 
 

26.3 Earlier Completion 
 

The Employer may require completion of the Works or part thereof earlier than the  
Time for Completion, on the following conditions: 

 

(a) The Employer and the Contractor shall first agree the extra sum to be paid for 

each day by which the Contractor completes the Works or part thereof earlier 

than the Time for Completion. 
 

(b) The Contractor shall not become liable under Sub-Clause 27.1 for any failure to 

complete the Works or the part thereof by the earlier time. 

 
 
 

27.1 Delay in Completion 
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If the Contractor fails to complete the Works within the Time for Completion, the 

Employer shall be entitled to a reduction in the Contract Price unless it can be 

reasonably concluded from circumstance that the Employer will suffer no loss. 
 

The Employer shall within a reasonable time give the Contractor notice of his intention 

to claim a reduction. 
 

The reduction shall be the percentage per day stated in the Preamble of that part of the 

Contract Price which is attributable to such part of the Works as cannot in consequence 

of the failure be put to the intended use. The reduction shall be computed for each day 

between the Time for Completion and the actual date of completion. 
 

The reduction shall in no case exceed the maximum percentage of the Contract Price of 

such part stated in the Preamble. 
 

Except as provided in Sub-Clause 27.2, such reduction shall be to the exclusion of any 

other remedy of the Employer in respect of the Contractor's failure to complete within 

the Time for Completion. 
 

27.2 Prolonged Delay 
 

If the Employer has become entitled to the maximum reduction under Sub-Clause 27.1 

for any part of the Works, he may by notice require the Contractor to complete. Such 

notice shall fix a final time for completion which shall be reasonable. 
 

If the Contractor fails to complete within such time, and this is not due to a cause for 

which the Employer or some other contractor employed by him is responsible, the 

Employer may by further notice to the Contractor either: 
 

(a) require the Contractor to complete, or 
 

(b) may himself complete at the Contractor's cost provided that he does so in a 

reasonable manner, or 
 

(c) Terminate the Contract. 
 

If the Employer terminates the Contract, he shall be entitled to recover from the 

Contractor any loss he has suffered up to the maximum amount stated in the Preamble. 

If no maximum amount is stated, the Employer shall not be entitled to recover more 

than that part of the Contract Price which is attributable to that part of the Works which 

cannot by reason of the Contractor's failure be put to the intended use. 
 

The Employer shall give credit for the value of any part of the Works which he 

retains. Tests on Completion 

28.1 Notice of Tests 

 

The Employer shall give to the Engineer twenty one (21) day's notice of the date after 

which he will be ready to make the Tests on Completion (the Tests). Unless otherwise 

agreed, the Tests shall take place within fourteen (14) days after the said date on such 

day or days as the Engineer shall notify the Contractor. 
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28.2 Time for Tests 
 

If the Engineer fails to appoint a time after having been asked to do so, or does not 

attend at the time and place appointed, the Contractor shall be entitled to proceed with 

the Test in his absence. The Tests shall then be deemed to have been made in the 

presence of the Engineer and the results of the Tests shall be accepted as accurate. 
 

28.3 Delayed Tests 

 

If the Tests are being unduly delayed by the Contractor the Engineer may by notice 

require the Contractor to make the Tests within twenty one (21) days after the receipt of 

such notice. The Contractor shall make the Tests on such days within that period as the 

Contractor may fix and of which he shall give notice to the Engineer. 
 

If the Contractor fails to make the Tests within twenty one (21) days the Engineer may 

himself proceed with the Tests. All Tests so made by the Engineer shall be at the risk 

and cost of the Contractor and the cost thereof shall be deducted from the Contract 

Price. The tests shall then be deemed to have been made in the presence of the 

Contractor and the results of the Tests shall be accepted as accurate. 
 

28.4 Facilities for Tests on Completion 
 

Except where otherwise specified, the Employer shall provide free of charge such 

labor, materials, electricity, fuel, water, stores, apparatus and feedstock as may be 

reasonably required by the Contractor to carry out the Tests. 
 

28.5 Retesting 
 

If the Works or any Section fails to pass the Tests, the Engineer or the Contractor may 

require such Tests to be repeated on the same terms and conditions. All costs to which 

the Employer may be put by the repetition of the Tests under this Sub-Clause or under 

Sub-Clause 30.7 shall be deducted from the Contract Price. 
 

28.6 Disagreement as to Result of Tests 

 

If the Engineer and the Contractor disagree on the interpretation of the Test results, 

each shall give a statement of his views to the other within fourteen (14) days after such 

disagreement arises. The statement shall be accompanied by all relevant evidence. 
 

28.7 Consequences of Failure to Pass Tests on Completion 

 

If the Works or any Section fails to pass the Tests on the repetition thereof under Sub-

Clause 28.5, the Engineer, after due consultation with the Employer and the Contractor, 

shall be entitled to: 
 

(a) order one further repetition of the Tests under the conditions of Sub-Clause 28.5, 

or 
 

(b) reject the Works or Section in which event the Employer shall have the same 

remedies against the Contractor as are provided under Sub-Clause 30.5 (c), or 

 
 
 
 
 
 

 

82 



(c) issue a Taking-Over Certificate, if the Employer so wishes, notwithstanding that 

the Works are not complete. The Contract Price shall then be reduced by such 

amount as may be agreed by the Employer and the Contractor or, failing 

agreement, as may be determined by arbitration. 
 

28.8 Use by the Employer 
 

In considering the results of Tests carried out under Sub-Clauses 29.3, 29.4 and 30.7, 

the Engineer shall make allowances for the effect of any use of the Works by the 

Employer on the Certificate to the performance or other characteristics of the Works. 
 

28.9 Test Certificate 

 

As soon as the Works or any Section thereof has passed the Tests, the Engineer shall 

issue a Certificate to the Contractor and the Employer to that effect. 
 

Taking Over 
 

29.1 Taking Over 
 

The Works shall be taken over by the Employer when they have been completed in 

accordance with the Contract, except in minor respects that do not affect the use of the 

Works for their intended purpose, have passed the Tests on Completion and a Taking-

Over Certificate has been issued or deemed to have been issued in accordance with 

Sub-Clause 29.2. 
 

29.2 Taking-Over Certificate 

 

The Contractor may apply by notice to the Engineer for a Taking-Over Certificate not 

earlier than fourteen (14) days before the Works will in the Contractor's opinion be 

complete and ready for taking over under Sub-Clause 29.1. 
 

The Engineer shall within twenty eight (28) days after the receipt of the Contractor's 

application either: 
 

(a) issue the Taking-Over Certificate to the Contractor with a copy to the Employer 

stating the date on which the Works were complete and ready for taking over, or 
 

(b) reject the application giving his reasons and specifying the work required to be 

done by the Contractor to enable the Taking-Over Certificate to be issued. 
 

If the Engineer fails either to issue the Taking- Over Certificate or to reject the 

Contractor's application within the period of twenty eight (28) days he shall be deemed 

to have issued the Taking-Over Certificate on the last day of that period. 
 

If the Works are divided by the Contract into Sections the Contractor shall be entitled to 

apply for separate Taking-Over Certificate for each such Section 
 

29.3 Use before Taking Over 
 

The Employer shall not use any part of the Works unless a Taking-Over Certificate has 

been issued in respect thereof. 
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If nevertheless the Employer uses any part of the Works, that part which is used shall 

be deemed to have been taken over at the date of such use. The Engineer shall on 

request of the Contractor issue a Taking-Over Certificate accordingly. If the Employer 

uses any part of the Works before taking over the Contractor shall be given the earliest 

opportunity of taking such steps as may be necessary to carry out the Tests on 

Completion. 
 

The provisions of Sub-Clause 27.1 shall not apply to any part of the Works while being 

so used by the Employer. Clause 30 shall apply as if the part had been taken over on the 

date it was taken into use. 
 

29.4 Interference with Tests on Completion 

 

If the Contractor is prevented from carrying out the Tests on Completion by a cause for 

which the Employer or the Engineer or other contractors employed by the Employer are 

responsible, the Employer shall be deemed to have taken over the Works on the date 

when the Tests on Completion would have been completed but for such prevention. 

The Engineer shall issue a Taking-Over Certificate accordingly. 
 

The Works shall not be deemed to have been taken over if they are not substantially in 

accordance with the Contract. 
 

If the Works are taken over under this Clause the Contractor shall nevertheless carry 

out the Tests on Completion during the Defects Liability Period. The Engineer shall 

require the Tests on Completion to be carried out by fourteen (14) days’ notice and in 

accordance with the relevant provisions of Clause 28. 
 

Any additional costs to which the Contractor may be put in making the Tests on 

Completion during the Defects Liability Period, shall be added to the Contract Price. 
 

Defects after Taking Over 
 

30.1 Defects Liability Period 

 

Where any part of the Works is taken over separately from the Works the Defects 

Liability Period for that part shall commence on the date it was taken over. 
 

30.2 Making Good Defects 
 

The Contractor shall, subject to Sub-Clause 30.9, be responsible of making good any 

defect in or damage to any part of the Works which may appear or occur during the 

Defects Liability Period and which arises from, either: 
 

(a) any defective materials, workmanship or design, or 
 

(b) any act or omission of the Contractor during the Defects Liability Period. 
 

The Contractor shall make good the Defects or damage as soon as practicable and at his 

own cost. 
 

30.3 Notice of Defects 
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If any such defect appears or damage occurs, the Employer or the Engineer shall 

forthwith notify the Contractor thereof. 

 

 

30.4 Extension of Defects Liability Period 

 

The provision of this Clause shall apply to all replacements or renewals carried out by 

the Contractor as if the replacements and renewals had been taken over on the date they 

were completed. 
 

The Defects Liability Period for the Works shall be extended by a period equal to the 

period during which the Works cannot be used by reason of a defect or damage. If only 

part of the Works cannot be used by reason of a defect, the Defect Liability Period shall 

be extended only for that part. 
 

In neither case shall the Defects Liability Period be extended by more than one year. 
 

When erection or delivery of Plant has been suspended under Sub-Clause 23.1, the 

Contractor's obligations under this Clause shall not apply to any defects occurring more 

than three years after it would have been delivered but for the suspension or such period 

as may be stated in Part II. 
 

30.5 Failure to Remedy Defects 
 

If the Contractor fails to remedy a defect or damage within a reasonable time, the 

Employer may fix a final time for remedying the defect or damage. 
 

If the Contractor fails to do so, the Employer may: 
 

(a) carry out the work himself or by others at the Contractor's risk and cost, provided 

that he does so in a reasonable manner. The costs properly incurred by the 

Employer in remedying the defect or damage shall be deducted from the Contract 

Price, but the Contractor shall have no responsibility for such work, or 
 

(b) require the Contractor to grant the Employer a reasonable reduction in the 

Contract Price to be agreed or fixed by arbitration under Clause 50, or 
 

(c) if the defect or damage is such that the Employer has been deprived of 

substantially the whole of the benefit of the Works or a part thereof, he may 

terminate the Contract in respect of such parts of the Works as cannot be put to 

the intended use. The Employer shall to the exclusion of any remedy under 

Clause 45 be entitled to recover all sums paid in respect of such parts of the 

Works together with the cost of dismantling the same, clearing the Site and 

returning Plant to the Contractor or otherwise disposing of it in accordance with 

the Contractor's instructions. 
 

30.6 Removal of Defective Work 
 

If the defect of damage is such that repairs cannot be expeditiously carried out on the 

Site, the Contractor may with the consent of the Engineer or the Employer remove from 

the Site for the purposes of repair any part of the Works which is defective or damaged. 
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30.7 Further Tests on Completion 
 

If the replacements or renewals are such that they may affect the performance of the 

Works the Employer may request that Tests on Completion be repeated to the extent 

necessary. The request shall be made by notice within twenty eight (28) days after the 

replacement or renewal. The Tests shall be carried out in accordance with Clause 28. 
 

30.8 Right of Access 

 

Until the Final Certificate of Payment has been issued, the Contractor shall have the 

right of access to all parts of the Works and to records of the working and performance 

of the Works. 
 

Such right of access shall be during the Employer's normal working hours at the 

Contractor's risk and cost. Access shall also be granted to any duly authorised 

representative of the Contractor whose name has been communicated in writing to the 

Engineer. 
 

Subject to the Engineer's approval, the Contractor may also at his own risk and cost 

make any tests which he considers desirable. 
 

30.9 Defects in Employer's and Engineer's Designs 
 

The Contractor shall not be liable for any defects resulting from designs furnished or 

specified by the Employer or the Engineer. 
 

30.10 Contractor to Search 

 

The Contractor shall, if required by the Engineer in writing, search for the cause of any 

defect, under the direction of the Engineer. Unless the defect is one for which the 

Contractor is liable under this Clause, the cost of the work carried out by the Contractor 

in searching for the cause of the defect shall be added to the Contract Price. 
 

30.11 Defects Liability Certificate 
 

When the Defects Liability Period for the Works or any part thereof has expired and the 

Contractor has fulfilled all his obligations under the Contract for defects in the Works 

or that part, the Engineer shall issue within twenty eight (28) days to the Employer and 

the Contractor a Defects Liability Certificate to that effect. 
 

30.12 Exclusive Remedies 
 

Except in the case of Gross Misconduct, the Employer's remedies under this Clause 

shall be in place of and to the exclusion of any other remedy in relation to defects 

whatsoever. 
 

Variations 
 

31.1 Engineer's Right to Vary 
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The Engineer may by Variation Order to the Contractor at any time before the Works 

are taken over, instruct the Contractor to alter, amend, omit, add to or otherwise vary 

any part of the Works. 
 

The Contractor shall not vary or alter any of the Works, except in accordance with a 

Variation Order from the Engineer. The Contractor may, however, at any time propose 

variations of the Works to the Engineer. 
 

31.2 Variation Order Procedure 
 

Prior to any Variation Order under Sub-Clause 31.1 the Engineer shall notify the 

Contractor of the nature and form of such variation. 
 

As soon as possible after having received such notice, the Contractor shall submit to the  
Engineer: 

 

(a) a description of work, if any, to be performed and a Programme for its 

execution, and 
 

(b) the Contractor's proposals for any necessary modifications to the Programme 

according to Sub-Clause 26.1  to any of the Contractor’s obligations under the 

Contract, and 
 

(c) the Contractor's proposals for adjustment to the Contract Price. 
 

Following the receipt of the Contractor's submission the Engineer shall, after due 

consultation with the Employer and the Contractor, decide as soon as possible whether 

or not the variation shall be carried out. 
 

If the Engineer decides that the variation shall be carried out, he shall issue a Variation 

Order clearly identified as such in accordance with the Contractor's submission or as 

modified by agreement. If the Engineer and the Contractor are unable to agree the 

adjustment of the Contract Price, the provisions of Sub-Clause 31.3 shall apply. 
 

31.3 Disagreement on Adjustment of the Contract Price 
 

If the Contractor and the Engineer are unable to agree on the adjustment of the Contract 

Price, the adjustment shall be determined in accordance with the rates specified in the 

Schedule of Prices. 
 

If the rates contained in the Schedule of Price are not directly applicable to the specific 

work in question, suitable rates shall be established by the Engineer reflecting the level 

of pricing in the Schedule of Prices. 
 

Where rates are not contained in the said Schedule, the amount shall be such as is in all 

the circumstances reasonable. Due account shall be taken of any over-or under-

recovery of overheads by the Contractor in consequence of the variation. 
 

The Contractor shall also be entitled to be paid: 
 

(a) the cost of any partial execution of the Works rendered useless by any such 

variation, 
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(b) the cost of making necessary alterations to Plant already manufactured or in the 

course of manufacture or of any work done that has to be altered in consequence 

of such a variation, 
 

(c) any additional costs incurred by the Contractor by the disruption of the progress 

of the Works as detailed in the Programme, and 
 

(d) the net effect of the Contractor's finance costs, including interest, caused by the 

variation. 
 

The Engineer shall on this basis determine the rates or prices to enable on-account 

payment to be included in certificates of payment. 
 

31.4 Contractor to Proceed 
 

On receipt of a Variation Order, the Contractor shall forthwith proceed to carry out the 

variation and be bound to these Conditions in so doing as if such variation was stated in 

the Contract. 
 

The work shall not be delayed pending the granting of an extension of the Time for 

Completion or an adjustment to the Contract Price under Sub-Clause 31.3. 
 

31.5 Records of Costs 
 

In any case where the Contractor is instructed to proceed with variation prior to the 

determination of the adjustment to the Contract Price in respect thereof the Contractor 

shall keep records of the cost of undertaking the variation and of time expended 

thereon. Such records shall be open to inspection by the Engineer at all reasonable 

times. 
 

32. Ownership of Plant 
 

Plant to be supplied pursuant to the Contract shall become the property of the 

employer. 
 

Certificates and Payment 
 

33.1 Terms of Payment 
 

The terms of payment shall be as stated in particular conditions of the contract. 

 

33.2 Method of Application 

 

Unless otherwise specified in Part II applications by the Contractor for payment 

shall be made to the Engineer as follows: 

 

a) in respect of the progress of the Work accompanied by such evidence of the 

value of the work done as the Engineer may require, and  
b) in respect of the plant shipped and en rout to the Site identifying the Plant 

concerned and accompanied by such evidence of shipment and of payment of 

freight and insurance and by such other documents as the Engineer may require, 

and  
c) for additional payment in accordance with clause 34 
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33.3 Issue of Certificate of Payment 
 

Within fourteen (14) days after receiving an application for payment which the 

Contractor was entitled to make the Engineer shall issue a Certificate of Payment to the 

Employer showing the amount due, with a copy to the Contractor. 
 

A certificate of payment, other than the Final Certificate of Payment, shall not be 

withheld on account of: 
 

(a) defects of a minor character which are not such as to affect the use of the 

Works, or 
 

(b) any part of the payment applied for being disputed. In such case a certificate of 

payment for the undisputed amount shall be issued. 
 

33.4 Corrections to Certificates of Payment 

 

The Engineer may in any certificate of payment make any correction or modification 

that should properly be made in respect of any previous certificate. 
 

33.5 Payment 
 

Unless otherwise specified in Part II, the Employer shall pay the amount certified 

within twenty eight (28) days from the date of issue of each certificate of payment to 

the Contractor at his principal place of business. 
 

33.6 Delayed Payment 
 

If payment of any sum payable under Sub-Clause 33.5 is delayed, the Contractor shall 

be entitled to receive interest on the amount unpaid during the period of delay. Unless 

otherwise stated in Part II the interest shall be at the annual rate three percentage points 

above the discount rate of the central bank in the Contractor's country. The Contractor 

shall be entitled to such payment without formal notice and without prejudice to any 

other right or remedy. 
 

33.7 Remedies on Failure to Certify or Make Payment 
 

The Contractor shall be entitled to stop the Works by giving fourteen (14) days notice 

to the Engineer and the Employer, if either: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

89 



(a) the Engineer fails to issue a certificate of payment upon proper application by the 

Contractor, or 
 

(b) the Employer fails to make any payment as provided in this Clause. 
 

The cost to the Contractor together with profit occasioned by the stoppage and 

the subsequent resumption of work, shall be added to the Contract Price. 
 

The Contractor shall also be entitled to terminate the Contract by giving twenty eight  
(28) days notice to the Engineer and the Employer in any case where the Engineer 

has failed to issue a certificate of payment upon proper application by the Contractor. 
 

33.8 Payment by Measurement 

 

For any part of the Works which is to be paid according to quantity supplied or work 

done, the provisions for measurement shall be stated in Part II. 
 

33.9 Application for Final Certificate of Payment 
 

The Contractor shall make application to the Engineer for the Final Certificate of 

Payment within twenty eight (28) days after the issue of the Defect Liability Certificate, 

or if more than one, the last Defect Liability Certificate. 
 

The application for the Final Certificate of Payment shall be accompanied by a final 

account prepared by the Contractor. The final account shall give full details of the value 

of all Plant supplied and work done under the Contract together with: 
 

(a) such additions to or deductions from the Contract Price as have been agreed, and 
 

(b) all claims for additional payment to which the Contractor may consider himself 

entitled. 
 

33.10 Issue of Final Certificate of Payment 
 

The Engineer shall issue to the Employer with a copy to the Contractor, the Final 

Certificate of Payment within 28 days after receiving an application in accordance with 

Sub-Clause 33.9. 
 

If the Contractor has not applied for a Final Certificate of Payment within the time 

specified in Sub-Clause 33.9 the Engineer shall request the Contractor to do so within a 

further period of 28 days. If the Contractor fails to make such an application, the 

Engineer shall issue the Final Certificate of Payment for such amount as he deems 

correct. 
 

33.11 Final Certificate of Payment Conclusive 
 

A Final Certificate of Payment shall be conclusive evidence of the value of the Works, 

that the Works are in accordance with the Contract and that the Contractor has 

performed all his obligations under the Contract. 
 

Payment of the amount certified in the Final Certificate of Payment shall be conclusive 

evidence that the Employer has performed all his obligations under the Contract. 

 
 
 
 

 

90 



A Final Certificate of Payment or payment shall not be conclusive: 
 

(a) to the extent that fraud or dishonesty relates to or affects any matter dealt with in 

the certificate, or 
 

(b) if any arbitration or court proceedings under the Contract have been commenced 

by either party before the expiry of 84 days after the issue of the Final Certificate 

of Payment. 
 
 
 

Claims 
 

34.1 Procedure 

 

In any case where under these Conditions there are circumstances which the Contractor 

considers entitle him to claim additional payment, the Contractor shall: 
 

(a) if he intends to make any claim for additional payment give to the Engineer 

notice of his intention to make such claim within twenty eight (28) days after the 

said circumstances became known to the Contractor stating the reasons for his 

claim, and 
 

(b) as soon as reasonably practical after the date of such notice submit to the 
Engineer full and detailed particulars of his claim but not later than one hundred 
and eighty two (182) days after such notice unless otherwise agreed by the 
Engineer. In any event such particulars shall be submitted no later than the 
application for the Final Certificate of Payment. The Contractor shall thereafter 
promptly submit such further particulars as the Engineer may reasonably require 
to assess the validity of the claim. 

 

34.2 Assessment 
 

When the Engineer has received full and detailed particulars of the Contractor's claim 

in accordance with Sub-Clause 34.1 and such further particulars as he may reasonably 

have required he shall after due consultation with the Employer and the Contractor 

determine whether the Contractor is entitled to additional payment and notify the 

parties accordingly. 
 

The Engineer may reject any claim for additional payment which does not comply with 

the requirements of Sub-Clause 34.1. 

 

 

Foreign Currency and Rates of Exchange 
 

35.1 
 

 

 

35.2 
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Arrangements for payment in foreign currencies shall be as stated in the Preamble. 

Currency Restrictions 

Payment in Foreign Currencies 



The Employer shall reimburse the Contractor for any loss arising from: 
 

(a) currency restrictions, and 
 

(b) restrictions on the transfer of currency in which the Contractor is to be paid 

which are imposed by the government or authorized agency of the government of 

the country from which any payments under the Contract are to be made. 
 

This Sub-Clause only applies to restrictions imposed after the date 28 days prior to the 

latest date for submission of tenders for the Works. 

 

 

35.3 Rates of Exchange 
 

Where the Contract provides for payment in Foreign Currency the rates of exchange 

between the currencies shall be fixed for the purpose of the Contract and shall be as 

stated in the Preamble. 
 

If such rates of exchange are not stated in the Preamble the rates to be used shall be 

those quoted by the central bank of the country whose currency is to be sold 28 days or 

the nearest day thereto prior to the latest date for submission of tenders for the Works. 
 

Provisional Sums 

 

36.1 Use of Provisional Sums 
 

A Provisional Sum shall only be used, in whole or in part in accordance with the 

Engineer's instructions. 
 

The total sum paid to the Contractor shall include only such amounts in respect of 

work, supplies or services to which such Provisional Sums relate as the Engineer shall 

have instructed. 
 

36.2 Ordering Work against Provisional Sums 
 

In respect of every Provisional Sum the Engineer may after due consultation with the  
Employer and the Contractor order: 

 

(a) work to be executed, including goods, materials or services to be supplied by the 

Contractor. The value of such work executed, determined in accordance with 

Clause 31, shall be paid to the Contractor in accordance with Clause 33, and 
 

(b) goods and materials to be purchased by the Contractor, for which payment will 

be made in accordance with Sub-Clause 36.4. 
 

36.3 Invoices and Receipts 
 

The Contractor shall, when required by the Engineer, produce quotations, invoices, 

vouchers and accounts or receipts in connection with expenditure in respect of 

Provisional Sums. 
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36.4 Payment against Provisional Sums 
 

For all work executed or goods, materials or services supplied or purchased by the 

Contractor under Sub-Clause 36.2(b), there shall be included in the sums paid to the 

Contractor: 
 

(a) the actual price paid or due to be paid by the Contractor, and 
 

(b) in respect of all other charges and profit, a percentage of the actual price paid or 

due to be paid. Such percentage shall be as stated in the Preamble. 

 
 
 
 

 

Risk and Responsibility 
 

37.1 Allocation of Risk and Responsibility 

 

The Risks of loss of or damage to physical property and of death and personal injury 

which arise in consequence of the performance of the Contract shall be allocated 

between the Employer and the Contractor as follows: 
 

(a) the Employer: the Employer’s Risks as specified in Sub-Clause 37.2 
 

(b) the Contractor: the Contractor's Risks as specified in Sub-Clause 37.3. 
 

37.2 Employer's Risks 

 

The Employer's Risks are: 
 

(a) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies, 
 

(b) rebellion, revolution, insurrection, military or usurped power or civil war insofar 

as it relates to the country in which the Works are located or countries through 

which plant must be transported, 
 

(c) ionizing radiation or contamination by radio-activity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 

explosives or other hazardous properties of any explosive nuclear assembly or 

nuclear components thereof, 
 

(d) pressure waves caused by aircraft travelling at sonic or supersonic speed, 
 

(e) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors, 
 

(f) use or occupation of the Works or any part thereof by the Employer, 
 

(g) fault, error, defect or omission in the design of any part of the Works by the 

Engineer, Employer or those for whom the Employer is responsible, 
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(h) the use or occupation of the Site by the Works or any part thereof, or for the 

purposes of the Contract; or interference, whether temporary or permanent with 

any right of way, light, air or water or with any easement, way leaves or right of 

a similar nature which is the inevitable result of the construction of the Works in 

accordance with the Contract, 
 

(i) the right of the Employer to construct the Works or any part thereof on, over, 

under, in or through any land, 
 

(j) damage (other than that resulting from the Contractor's method of construction) 

which is the inevitable result of the construction of the Works in accordance with 

the Contract, 
 

(k) the act, neglect or omission or breach of contract or of statutory duty of the 

Engineer, the Employer or other contractors engaged by the Employer or of their 

respective employees or agents, 
 

and all risks which an experienced contractor could not have foreseen or, if foreseeable, 

against which measures to prevent loss, damage or injury from occurring could not 

reasonably have been taken by such contractor. 
 
37.3 Contractor's Risks 

 

The Contractor's Risks are all risks other than those identified as the Employer's Risks. 
 

Care of the Works and Passing of Risk 
 

38.1 
  

  

 

38.2 
  

 
(a) the date of issue of the Taking-Over Certificate, or 

 
(b) the date when the Engineer is deemed to have issued the Taking Certificate or the 

Works are deemed to have been taken over in accordance with Clause 29, or 
 

(c) the date of expiry of the notice of termination when the Contract is terminated by 

the Employer or the Contractor in accordance with these Conditions. 
 

39.1 
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Passing of Risk of Loss of or Damage to the Works 

The Contractor shall be responsible for the care of the Works or any Section 
thereof from the Commencement until the Risk Transfer Date applicable thereto 
under Sub-Clause 38.2. 

The Contractor shall also be responsible for the care of any part of the Works upon 
which any outstanding work is being performed by the Contractor during the 
Defects Liability Period until completion of such outstanding work. 

Risk Transfer Date 

The Risk Transfer Date in relation to the Works or a Section thereof is the earliest 
of either: 

Contractor's Responsibility for the Care of the Works 



The risk of loss of or damage to the Works or any Section thereof shall pass from 

the Contractor to the Employer on the Risk Transfer Date applicable thereto. 
 
39.2 Loss or Damage Before Risk Transfer Date 

 

Loss of or damage to the Works or any Section thereof occurring before the Risk 

Transfer Date shall: 
 

(a) to the extent caused by any of the Contractor's Risks, be made good forthwith by 

the Contractor at his own cost, and 
 

(b) to the extent caused by any of the Employer's Risks, be made good by the 

Contractor at the Employer's expense if so required by the Engineer within 

twenty eight (28) days after the occurrence of the loss or damage. The price for 

making good such loss and damage shall be in all circumstances reasonable and 

shall be agreed by the Employer and the Contractor, or in the absence of 

agreement, shall be fixed by arbitration under Clause 50. 
 
39.3 Loss or Damage After Risk Transfer Date 
 

After the Risk Transfer Date, the Contractor's liability in respect of loss of or damage 

to any part of the Works shall, except in the case of Gross Misconduct, be limited: 
 

(a) to the fulfillment of the Contractor's obligations under Clause 30 in respect of 

defects therein, and 
 

(b) to making good forthwith loss or damage caused by the Contractor during the 

Defects Liability Period. 
 
Damage to Property and Injury to Persons 
 

40.1 
 
 

 

(a) defective design, material or workmanship of the Contractor, or 
 

(b) negligence or breach of statutory duty of the Contractor, his Subcontractors 

or their respective employees and agents. 
 
40.2 Employer's Liability 
 

The Employer shall be liable for and shall indemnify the Contractor against all losses, 

expenses or claims in respect of loss of or damage to any physical property or of death 

or personal injury whenever occurring, to the extent caused by any of the Employer's 

Risks. 
 
41.1 Accidents 
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Except as provided under Sub-Clause 41.1, the Contractor shall be liable for and shall 
indemnify the Employer against all losses, expenses and claims in respect of any loss of 
or damage to physical property (other than the Works), death or personal injury 
occurring before the issue of the last Defects Liability Certificate to the extent caused 
by: 

Contractor's Liability 



The Contractor shall be liable for and shall indemnify the Employer against all losses, 

expenses or claims arising in connection with the death of or injury to any person 

employed by the Contractor or his Subcontractors for the purposes of the Works, unless 

caused by any acts or defaults of the Engineer, the Employer, or other contractors 

engaged by the Employer or by their respective employees or agents. In the latter cases 

the Employer shall be liable for and shall indemnify the Contractor against all losses, 

expenses and claims arising in connection therewith. 
 
 

 

Limitations of Liability 
 

42.1 Liability for Indirect or Consequential Damage 

 

Neither party shall be liable to the other for any loss of profit, loss of use, loss of 

production, loss of contracts or for any other indirect or consequential damage that may 

be suffered by the other, except: 
 

(a) as expressly provided in Clause 27, and 
 

(b) those provisions of these Conditions whereby the Contractor is expressly 

entitled to receive profit. 
 

42.2 Maximum Liability 

 

The liability of the Contractor to the Employer under these Conditions shall in no case 

exceed the sum stated in the Preamble or, if no such sum is stated, the Contract Price. 
 

42.3 Liability after Expiration of Defects Liability Period 

 

The Contractor shall have no liability to the Employer for any loss of or damage to the 

Employer's physical property which occurs after the expiration of the Defects Liability 

Period unless caused by Gross Misconduct of the Contractor. 
 

42.4 Exclusive Remedies 
 

The Employer and the Contractor intend that their respective rights, obligations and 

liabilities as provided for in these Conditions shall alone govern their rights under the 

Contract and in relation to the Works. 
 

Accordingly, the remedies provided under the contract in respect of or in consequence 

of: 
 

(a) any breach of contract, or 
 

(b) any negligent act or omission, or 
 

(c) death or personal injury, or 
 

(d) loss or damage to any property 
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are, save in the case of Gross Misconduct, to be to the exclusion of any other remedy 

that either may have against the other under the law governing the Contract or 

otherwise. 
 

42.5 Mitigation of Loss of Damage 

 

In all cases the party claiming a breach of Contract or a right to be indemnified in 

accordance with the Contract shall be obliged to take all reasonable measures to 

mitigate loss or damage which has occurred or may occur. 
 
 
 

42.6 Foreseen Damage 
 

Where either the Employer or the Contractor is liable in damages to the other these 

shall not exceed the damage which the party in default could reasonably have foreseen 

at the date of the Contract. 
 

Insurance 
 

43.1 The Works 

 

The Contractor shall insure the Works in the joint names of the Contractor and the 

Employer to their full replacement value with deductible limits not exceeding those 

stated in the Preamble. 
 

(a) from the Commencement Date until the Risk Transfer Date against any loss or 

damage caused by any of the Contractor's Risks and any other risks specified in 

the Preamble, and 
 

(b) during the Defects Liability period against any loss or damage which is caused 

either: 
 

(i) by the Contractor in completing any outstanding work or complying with 

his obligations under Clause 30, or 
 

(ii) by any of the Contractor's Risks which occurred prior to the Risks Transfer 

Date. 
 

43.2 Contractor's Equipment 
 

The Contractor shall insure Contractor's Equipment for its full replacement value whilst 

in transit to the Site, from commencement of loading until completion of unloading at 

the Site and while on the Site against all loss or damage caused by any of the 

Contractor's Risks. 
 

43.3 Third Party Liability 
 

The Contractor shall insure against liability to third parties for any death or personal 

injury and loss of or damage to any physical property arising out of the performance of 

the Contract and occurring before the issue of the last Defects Liability Certificate. 
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Such insurance shall be effected before the Contractor begins any work on the Site. The 

insurance shall be for not less than the amount specified in the Preamble. 
 

43.4 Employees 

 

The Contractor shall insure and maintain insurance against his liability under Sub-

Clause 41.1. 
 

43.5 General Requirements of Insurance Policies 
 

The Contractor shall: 
 

(a) whenever required by the Employer produce the policies or certificates of any 

insurance which he is required to effect under the Contract together with receipts 

for the premiums, 
 

(b) effect all insurances for which he is responsible with an insurer and in terms 

approved by the Employer, 
 

(c) make no material alterations to the terms of any insurance without the 

Employer's approval. If an insurer makes any material alteration to the terms the 

Contractor shall forthwith notify the Employer, and 
 

(d) in all respect comply with any conditions stipulated in the insurance policies 

which he is required to place under the Contract. 
 

43.6 Permitted Exclusions from Insurance Policies 
 

The insurance cover affected by the Contractor may exclude any of the following: 
 

(a) the cost of making good any part of the Works which is defective or otherwise 

does not comply with the Contract provided that it does not exclude the cost of 

making good any loss or damage to any other part of the Works attributable to 

such defect or non-compliance, 
 

(b) indirect or consequential loss of damage including any reductions in the Contract 

Price for delay, 
 

(c) wear and tear, shortages and theft, or 
 

(d) risks relating to vehicles for which third party or other insurance is required 

by law. 
 

43.7 Remedies on the Contractor's Failure to Insure 
 

If the Contractor fails to produce evidence of insurance cover as stated in Sub-Clause 

43.5 (a) then the Employer may effect and keep in force such insurance. Premiums paid 

by the Employer for this purpose shall be deducted from the Contract Price. 
 

43.8 Amounts not Recovered 

 

Any amounts not recovered from the insurers shall be borne by the Employer or 

Contractor in accordance with their responsibilities under Clause 37. 
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Force Majeure 
 

44.1 Definition of Force Majeure 
 

Force Majeure means any circumstances beyond the control of the parties, 

including but not limited to: 
 

(a) war and other hostilities, (whether war be declared or not), invasion, act 

of foreign enemies, mobilization, requisition or embargo, 
 

(b) ionizing radiation or contamination by radio-activity from any nuclear fuel or 

from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 

explosives, or other hazardous properties of any explosive nuclear assembly or 

nuclear components thereof, 
 

(c) rebellion, revolution, insurrection, military or usurped power and civil war, 
 

(d) riot, commotion or disorder, except where solely restricted to employees of the 

Contractor. 
 

44.2 Effect of Force Majeure 
 

Neither party shall be considered to be in default or in breach of his obligations under 

the Contract to the extent that performance of such obligations is prevented by any 

circumstances of Force Majeure which arise after the date of the Letter of Acceptance 

or the date when the Contract becomes effective, whichever is the earlier. 
 

44.3 Notice of Occurrence 
 

If either party considers that any circumstances of Force Majeure have occurred which 

may affect performance of his obligations he shall promptly notify the other party and 

the Engineer thereof. 
 

44.4 Performance to Continue 
 

Upon the occurrence of any circumstances of Force Majeure the Contractor shall 

endeavor to continue to perform his obligations under the Contract so far as reasonably 

practicable. The Contractor shall notify the Engineer of the steps he proposes to take 

including any reasonable alternative means for performance which is not prevented by 

Force Majeure. The Contractor shall not take any such steps unless directed so to do by 

the Engineer. 
 

44.5 Additional Costs caused by Force Majeure 

 

If the Contractor incurs additional costs in complying with the Engineer's directions 

under Sub-Clause 44.4, the amount thereof shall be certified by the Engineer and added 

to the Contract Price. 
 

44.6 Damage Caused by Force Majeure 
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If in consequence of Force Majeure the Works shall suffer loss or damage the 

Contractor shall be entitled to have the value of the work done, without regard to the 

loss or damage that has occurred, included in a Certificate of Payment. 
 

44.7 Termination in Consequence of Force Majeure 

 

If circumstances of Force Majeure have occurred and shall continue for a period of one 

hundred and eighty two (182) days then, notwithstanding that the Contractor may by 

reason thereof have been granted an extension of Time for Completion of the Works, 

either party shall be entitled to serve upon the other twenty eight (28) days' notice to 

terminate the Contract. If at the expiry of the period of twenty eight (28) days Force 

Majeure shall still continue the Contract shall terminate. 
 
 

 

44.8 Payment on Termination for Force Majeure 
 

If the Contract is terminated under Sub-Clause 44.7 the Contractor shall be paid the 

value of the work done. 
 

The contractor shall also be entitled to receive: 
 

(a) the amounts payable in respect of any preliminary items so far as the work or 

service comprised therein has been carried out and a proper proportion of any 

such item in which the work or service comprised has only been partially carried 

out, 
 

(b) the cost of materials or goods ordered for the Works or for use in connection 

with the Works which have been delivered to the Contractor or of which the 

Contractor is legally liable to accept delivery. Such materials or goods shall 

become the property of and be at the risk of the Employer when paid for by the 

Employer and the Contractor shall place the same at the Employer's disposal, 
 

(c) the amount of any other expenditure which in the circumstances was reasonably 

incurred by the Contractor in the expectation of completing the whole of the 

Works, 
 

(d) the reasonable cost of removal of Contractor's Equipment from the Site and the 

return thereof to the Contractor's works in his country or to any other destination 

at no greater cost, and 
 

(e) the reasonable cost of repatriation of the Contractor's staff and workmen 

employed wholly in connection with the Works at the date of such termination. 
 

44.9 Release from Performance 
 

If circumstances of Force Majeure occur and in consequence thereof under the law 

governing the Contract the parties are released from further performance of the 

Contract, the sum payable by the Employer to the Contractor shall be the same as that 

which would have been payable under Sub-Clause 44.8 if the Contract had been 

terminated under Sub-Clause 44.7. 
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44.10 Force Majeure Affecting Engineer's Duties 
 

The provisions of Clause 44 shall also apply in circumstances where the Engineer is 

prevented from performing any of his duties under the Contract by reason of Force 

Majeure. 
 

Default 
 

45.1 Notice of Default 
 

If the Contractor is not executing the Works in accordance with the Contract or is 

neglecting to perform his obligations thereunder so as seriously to affect the carrying 

out of the Works, the Engineer may give notice to the Contractor requiring him to make 

good such failure or neglect. 
 

45.2 Contractor's Default 
 

If the Contractor: 
 

(a) has failed to comply within a reasonable time with a notice under Sub-Clause 

45.1, or 
 

(b) assigns the Contract or subcontracts the whole of the Works without the 

Employer's written consent, or 
 

(c) becomes bankrupt or insolvent, has a receiving order made against him or 

compounds with his creditors, or carries on business under a receiver, trustee or 

manager for the benefit of his creditors or goes into liquidation. 
 

The Employer may, after having given seven (7) days notice to the Contractor, 

terminate the Contract and expel the Contractor from the Site. 
 

Any such expulsion and termination shall be without prejudice to any other rights or 

powers of the Employer, the Engineer or the Contractor under the Contract. 
 

The Employer may upon such termination complete the Works himself or by any other 

contractor. 
 

45.3 Valuation at Date of Termination 

 

The Engineer shall, as soon as possible after such termination, certify the value of the 

Works and all sums then due to the Contractor as at the date of termination in 

accordance with Clause 33. 
 

45.4 Payment after Termination 
 

The Employer shall not be liable to make any further payments to the Contractor until 

the Works have been completed. When the Works are so complete, the Employers shall 

be entitled to recover from the Contractor the extra costs, if any, of completing the 

Works after allowing for any sum due to the Contractor under Sub-Clause 45.3. If there 

is no such extra cost the Employer shall pay any balance due to the Contractor. 
 

45.5 Effect on Liability for Delay 
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The Contractor's liability under Clause 27 shall immediately cease when the Employer 

expels him from the Site without prejudice to any liability thereunder that may have 

already occurred. 
 
46.1 Employer's Default 
 

The Contractor may, by giving fourteen (14) days notice to the Employer and the  
Engineer, terminate the Contract if the Employer: 

 

(a) fails to pay the Contractor the amount due under any certificate of the Engineer 

within twenty eight (28) days after the amount became payable, or 
 

(b) interferes with or obstructs the issue of any certificate of the Engineer, or 
 

(c) becomes bankrupt or insolvent, has a receiving order made against him, 

compounds with his creditors, or carries on business under a receiver, trustee or 

manager for the benefit of his creditors or goes into liquidation, or goes into 

liquidation, or 
 

(d) consistently fails to meet his contractual obligations, or 
 

(e) appoints, a person to act with or in replacement of the Engineer without the 

Contractor's consent. 
 

Any such termination shall be without prejudice to any other rights of the Contractor 

under the Contract. 
 
46.2 Removal of Contractor's Equipment 

 

On such termination, the Contractor shall be entitled to remove immediately all 

Contractor's Equipment which is on the Site. 
 
46.3 Payment on Termination for Employer's Default 

 

In the event of such termination the Employer shall pay the Contractor an amount 

calculated in accordance with Sub-Clause 44.8. 
 

The Employer shall pay in addition the amount of any loss or damage, including loss of 

profit which the Contractor may have suffered in consequence of termination. The 

additional amount shall, however, not exceed the limit specified in the Preamble. 
 
Change in Cost and Legislation 
 

47.1 
  

  

 

47.2 

Where the Contract Price is to be adjusted for changes in the cost of labor, materials, 
transport or other costs of execution of the Works, the method for calculating such 
adjustment shall be specified in the Preamble. 

When calculating the adjustment no account shall be taken of any increased cost which 
results from the Contractor's default or negligence. 

Statutory and Other Regulations 
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The Contract Price shall be adjusted to take account of any increase or decrease in cost 

resulting from changes in legislation of the country where the Site is located or in its 

generally accepted interpretation. 
 

Legislation means any law, order, regulation or bye-law having the force of law, which 

affects the Contractor in the performance of his obligations under the Contract, made 

after the date 28 days prior to the latest date for submission of tenders for the Works. 
 

The Engineer shall certify the amount of the resulting increase or decrease in cost, 

which shall be added to or deducted from the Contract Price. 

 

 

Customs 
 

48.1 Customs and Import Duties 
 

The contractor shall be wholly and solely responsible for payment of all customs duties, 

import duties and taxes for import of equipment and other items required for the works 

and all those costs are considered to be included in the bid. 
 

48.2 Port Charges and Port Congestion 
 

The Contractor shall be deemed to have obtained all the information regarding facilities and 
charges, in respect of port clearance, loading and unloading, storage, transportation, 
congestion and confirmed the requirements thereof at his own responsibility and all such 
costs and charges are deemed to be included in the rates and prices of the Scheduled of 
Prices.  

Notices 
 

49.1 Notices to Contractor 
 

All certificates, notices or written orders to be given to the Contractor by the Employer 

or the Engineer under these Conditions shall be sent by airmail post, cable, telex or 

facsimile transmission to or left at the Contractor's principal place of business or such 

other address as the Contractor shall nominate for that purpose, or may be handed over 

to the Contractor's representative. 
 

49.2 Notice to Employer and Engineer 

 

Any notice to be given to the Employer or to the Engineer under these Conditions shall 

be sent by airmail post, cable, telex or facsimile transmission to or left at the respective 

addresses nominated for that purpose in the Preamble, or handed over to the Engineer's 

or the Employer's representative authorized to receive it. 
 

49.3 Minutes of Meetings 
 

Instructions or notices to the Contractor and notices from the Contractor to the Engineer 

or the Employer recorded in a minute or protocol signed by the authorized 

representatives of the giver and recipient of such notice or instruction shall be valid 

notice or instruction for the purposes of the Contract. 
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Disputes and Arbitration 
 

50.1 Disputes concerning Engineer's Decisions 
 

If either party is dissatisfied with a decision or instruction of the Engineer as confirmed, 

reversed or varied in accordance with Clause 2 he may refer the matter to arbitration 

pursuant to Sub-Clause 50.2. 
 

Unless the dissatisfied party has notified the other party and the Engineer within fifty 

six (56) days of such decision or instruction of his intention to refer the matter to 

arbitration, he shall be deemed to have accepted the decision as final. 
 

Reference to arbitration shall not relieve the Contractor of his obligation to proceed 

with the Works in accordance with the Engineer's decision or instruction, nor relieve 

the Employer of any of his obligations under the Contract. 
 

The Contractor shall in any such arbitration be at liberty to rely on reasons additional to 

the reasons stated in the notice given under Sub-Clause 2.7. 
 

50.2 Arbitration 
 

If at any time any question, dispute or difference shall arise between the Employer and 

the Contractor in connection with or arising out of the Contract or the carrying out of 

the Works either party shall be entitled to refer the matter to be finally settled by 

arbitration in accordance with the Rules of Conciliation and Arbitration of the 

International Chamber of Commerce by one or more arbitrators appointed in 

accordance with those Rules, or by arbitration in accordance with such other rules as 

are specified in Part II. 
 

The Arbitrators(s) shall have full power to open up, review and revise: 
 

(a) any decision or instruction of the Engineer referred to arbitration pursuant to 

Sub-Clause 50.1, and 
 

(b) any certificate of the Engineer related to the dispute. 
 

50.3 Works to Continue 
 

Performance of the Contract shall continue during arbitration proceedings unless the 

Employer shall order suspension. If any such suspension is ordered the reasonable costs 

incurred by the Contractor and occasioned thereby shall be added to the Contract Price. 
 

No payments due or payable by the Employer shall be withheld on account of pending 

reference to arbitration. 
 

50.4 Time Limit for Arbitration 

 

Formal notice of arbitration must be given to the other party, and where required to the 

appropriate arbitration body, no later than eighty four (84) days after the issue of the 

Final Certificate of Payment 
 

Law and Procedure 
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51.1 Applicable Law 
 

The law which is to apply to the Contract and under which the Contract is to 

be construed is stated in the Preamble. 
 

51.2 Procedural Law 
 

The law governing the procedure and administration of any arbitration instituted 

pursuant to Clause 50 is stated in the Preamble. 
 

51.3 Language 
 

The language and place of the arbitration are stated in the Preamble. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

105 



PART-II: PARTICULAR CONDITIONS OF CONTRACT  
(Mandatory Provisions- not to be amended/substituted except where indicated by PEC) 
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PART-II: PARTICULAR CONDITIONS OF CONTRACT 
 

1.1 Definitions 
 

The text of Sub-Clause 1.1.1 is deleted and substituted by the following: 
 

“Commencement Date” means the date specified in the Preamble to Conditions of 

Contract. 
 

The text of Sub-Clause 1.1.2 is deleted and substituted by the following: 
 

“Conditions” means the Preamble to Conditions of Contract, General Conditions of 

Contract and Particular Conditions of Contract. 
 

Sub-Clause 1.1.3 
 

At the end of Sub-Clause the following is added:  
“Any subsequent document mutually agreed and signed by the Employer and the 

Contractor, shall be the part of the Contract.” 
 

The text of Sub-Clause 1.1.5 is deleted and substituted by the following: 
 

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution and completion of the Works subject to such additions 

thereto or deductions therefrom as may be made under the provisions hereinafter 

contained and remedying of any defects therein in accordance with the provisions of 

the Contract.” 
 

Sub-Clause 1.1.11 
 

The Defects Liability Period is the period mentioned in the Preamble to Conditions of 

Contract. 
 

Sub-Clause 1.1.15 
 

The following is added at the end of Sub-Clause: 
 

“or any other competent person appointed by the Employer as his replacement.” 
 

Sub-Clause 1.1.23 
 

The following paragraph is added: 
 

The word “Goods” is synonymous with “Plant.”  
The text of Sub-Clause 1.1.27 is deleted and substituted by the following: 

 

“Schedule of Prices” means the completed and priced Schedule of Prices, or any part 

or individual schedule thereof, submitted by the Contractor with his Bid or revised 

and mutually agreed and forming a part of the Contract documents.  
Sub-Clause 1.1.33 
 

The  word  “Tender”  is  synonymous  with  the  word  “Bid”  and  the  word  “Tender 
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Documents” with the word “Bidding Documents”. 
 

The following Sub-Clauses are added: 
 

“1.1.38 “Month” means calendar month according to Gregorian calendar.  
1.1.39 “Operation and Maintenance Manuals” has the meaning described in Sub-
Clause 6.6.  
1.1.40 “Warranty Certificate” means the certificate against specified 
goods/equipment, for the period mentioned in the Preamble to Conditions of Contract, 
to be issued by the Contractor that the goods/equipment supplied under the Contract 
are new, unused and incorporate all recent improvements in design and materials 
unless provided otherwise in the Contract and that the Contractor will be responsible 
for making good or replacing any defective goods/equipment during the Warranty 
Period specified in the Preamble to Conditions of Contract which should commence 
after expiry of Defect Liability Period. 

Sub-Clause 1.1.41  
The word “Part II” stated in FIDIC Conditions of Contract is synonymous with the 
word “Particular Conditions of Contract”. 

Sub-Clause 1.6 Cost, Overhead Charges and Profit 
The  last  sentence  “Any  profit  ________  stated  in  the  Preamble”  is  deleted  and 
substituted by the following: 
“Any profit entitlement shall be added to cost at the percentage stated in the Bid and 
agreed in the Contract Agreement.” 

Sub-Clause 2.1 Engineer’s Duties  
The text of Sub-Clause 2.1 is deleted and substituted by the following: 

 

“The Engineer shall carry out the duties specified in the Contract. 
 

The Engineer may exercise the authority attributable to the Engineer as specified in or 

necessarily to be implied from the Contract. The Engineer is required to obtain the 

specific approval of the Employer before carrying out his duties in accordance with 

the following Clauses of General Conditions of Contract: 
(a) approval of Subcontractor under Sub-Clause 4.1, 
(b) certifying additional sums under Sub-Clause 5.4, 
(c) certifying additional costs under Sub-Clauses 11.3 & 12.3, 
(d) certifying any cost under Sub-Clause 14.6, 
(e) approval of extension of time under Clause 26, 
(f) issuing a Taking–Over Certificate under Sub-Clause 29, 
(g) issuing a Defects Liability Certificate under Sub-Clause 30.11, 
(h) issuing a Variation Order under Clause 31, 
(i) fixing rates or prices under Clauses 31 and 34, 
(j) certifying additional costs under Sub-Clause 44.5 and 
(k) certifying additional costs under Sub-Clause 47.2;  
Except for such variations pursuant to Sub-Clause 31.1 of the GCC which may be 
necessary in an emergency affecting safety of life, the works or of adjoining 
property.”  
Except as expressly stated in the Contract the Engineer shall have no authority to 

relieve the Contractor of any of his obligations under this Contract.” 
 

Sub-Clause 2.6 Confirmation in Writing 
 

(i) In line 3 after the words “undue delay” the following is added: 
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“but not after the number of days mentioned in the Preamble to Conditions of 

Contract from the instruction or decision.” 

(ii) At the end of Sub-Clause 2.6, the following is added: 
"The Engineer shall confirm or otherwise within the period mentioned in the 

Preamble to Conditions of Contract from the receipt of requirement(s) from 
the Contractor.” 

 

Sub-Clause 2.7 Disputing Engineer’s Decisions and Instructions 
 

The following text is deleted:  
“If either party ……………. in accordance with the Contract.” 

 

Sub-Clause 2.8 Replacement of Engineer 
 

The text of Sub-Clause 2.8 is deleted and substituted by the following: 
 

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14 

days before the intended date of replacement, give notice to the Contractor, of the 

name, address and relevant experience of the intended replacement Engineer. The 

Employer shall not replace the Engineer with a person against whom the Contractor 

raises reasonable objection by notice to the Employer, with supporting particulars.” 
 

Sub-Clause 2.9 Engineer Not Liable 
 

Sub-Clause 2.9 is added as follows: 
 

“Approval, reviews and inspection by the Engineer of any part of the Works does not 
relieve the Contractor from his sole responsibility and liability for the supply of 
remaining materials and equipment for the Works and parts thereof and complete the 
remaining erection works and testing and commissioning in accordance with the 
Contract and neither the Engineer's authority to act nor any decision made by him in 
good faith as provided for under this Contract whether to exercise or not to exercise 
such authority shall give rise to any duty or responsibility of the Engineer to the 
Contractor, any Subcontractor, any of their representatives or employees or any other 
person performing any of the works. However the Contractor shall be compensated if 
any loss/damage is occurred due to the decision of the Engineer.” 

 

Sub-Clause 4.2 No Contractual Relation between Subcontractor and the Employer 
 

Sub-Clause 4.2 is added as follows: 
 

Nothing contained in the Contract Documents shall create any contractual relation 

between any Subcontractor and the Employer. 
 

Sub-Clause 5.3 Priority of Contract Documents 
 

Sub-Clause 5.3 is deleted and substituted by the following: 
 

“Unless otherwise provided in the Contract the priority of the Contract Documents 

shall be as follows: 
 

1. The Contract Agreement (if completed)  
2. The Letter of Acceptance 
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3. The completed Form of Bid  
4. Preamble to Conditions of Contract 
5. The Particular Conditions of Contract 
6. The General Conditions of Contract 
7. The priced Schedule of Prices 
8. The completed Schedules to Bid 
9. The Specifications 
10. The Drawings 
11. …………………………(Any other document)  
In case of discrepancies between drawings, those of larger scale shall govern unless 
they are superseded by drawing(s) of a later date regardless of scale. All drawings and 
specifications shall be interpreted in conformity with the Contract Agreement and 
these conditions.” 

 

Sub-Clause 5.4 Documents Mutually Explanatory 
 

The text appearing in the last line after the words “the Contract Price” is deleted. 
 

Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings 
 

Full stop is deleted and the following words are added at the end of Sub-Clause:  
“for the approval of the Engineer. However, the Contractor shall not be entitled for 

time extension on this account.” 
 

Sub-Clause 6.6. Operation and Maintenance Manuals 
 

Paras 2&3 are deleted and the following text is added at the end of Para 1 of Sub-  
Clause: 

 

“The Operation and Maintenance Manuals shall include full instructions for the 

operation, servicing and maintenance of the Plant, not only during the period of the 

Contractor's liability but more particularly during its operating life. 
 

The directions shall be set out simply, clearly and systematically. This may be divided 

into two volumes if desirable, one for operation and the second for servicing and 

maintenance (in sub–volumes for major items of Plant). 
 

The operational data shall include a complete physical and functional description of 

the Plant (in sub–volumes for major items of Plant) and step–by–step procedures for 

inspection, checking and adjustments for proper operation of the Plant. 
 

The maintenance data shall include complete instructions for routine checks, 

servicing, maintenance and repair of all parts and for dismantling, handling and re– 

assembly of all equipment, sub–assemblies and all separate components. The 
maintenance data shall also include where possible parts catalogues The lists shall 

provide all necessary information for identifying the parts and for re–ordering the 
parts including name of part, part number and catalogue references where applicable, 

name of manufacturer, size, capacity and other characteristics . 
 

General arrangements, single line diagrams and detailed drawings shall be provided 

for ready reference in the operation and maintenance instructions. 
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equivalent printing strongly bound in a durable stiff cover bearing the title in 

approved legend. Drawings shall be folded or reduced to 297 mm height. All volumes 

shall bear on the spine an approved shortened version of the title.  
The Contractor shall submit three draft copies for approval of the Engineer prior to 

producing finished volumes. 
 

The Contractor shall provide ten (10) copies of the approved Operation and 

Maintenance Manuals prior to Taking Over by the Employer. Supplementary 

Operation and Maintenance Manual shall be provided by the Contractor, if required, 

to incorporate changes resulting from experience during the operation and 

maintenance period. The work shall not be considered to be completed for the purpose 

of taking over until such manual and drawings have been supplied to the Employer.” 
 

Sub-Clause 6.9 Manufacturing Drawings 
 

The words “Unless otherwise specified in Part-II” are deleted and the following is 

added at the end of Sub-Clause: 
 

“However, the Contractor is required to disclose to the Engineer or the Employer any 

confidential information necessary to justify the reliability, the efficiency and the 

operation and maintenance of the Plant supplied by him.” 
 

Sub-Clause 6.10 “As–Built” Drawings 
 

The following new Sub-Clause is added: 
 

The Contractor shall furnish to the Engineer six (6) copies and one (1) reproducible of 

approved quality of all “As–Built” drawings within the period mentioned in the 

Preamble to Conditions of Contract. 
 

Sub-Clause 8.1 General Obligations 
 

The text of Sub-Clause 8.1 is deleted and substituted by the following: 
 

“(a) The Contractor shall commence the work on the date specified in the Preamble 

to Conditions of Contract and shall proceed with the same with due expedition 

and without delay.  
(b) The Contractor shall, in accordance with the Contract, with due care and 

diligence, complete the Works and test and commission the Plant and carry out 
the Works within the Time for Completion. The Contractor shall also provide 
all necessary Contractor's Equipment, superintendence, labor and except as 
stated herein below, all necessary facilities therefor. 

 

The Employer will permit use of the Erection, Testing Equipment and Maintenance 

Tools as stated in the Preamble to Conditions of Contract. 
 

The above facilities shall be provided at no cost to the Contractor but he shall procure 

at his cost all required consumable materials and any other items necessary for the 

proper execution of the Works. These shall be properly used and maintained by the 

Contractor and returned to the Employer upon handing over of the Works in good 

condition, fair wear and tear excepted. In case of any damage, loss or theft, the items 

shall be replaced by the Contractor at his own cost.” 
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Sub-Clause 10.1 Performance Security 
 

Sub-Clause 10.1 is deleted and substituted by the following: 
 

“The Contractor shall provide a Performance Security in the prescribed Form annexed 

to these Documents. The said Security shall be furnished by the Contractor within 28 
days after the receipt of Letter of Acceptance. The Performance Security shall be of 

an amount equal to 10 percent of the Contract Price in the currency (ies) of the 
Contract at the option of the bidder, in the form of Bank Guarantee from any 

Scheduled Bank in Pakistan or from a bank located outside Pakistan duly counter-

guaranteed by a Scheduled Bank in Pakistan or an insurance company having alteast 
AA rating from PACRA/JCR.” 

 

The cost of complying with the requirements of this Sub-Clause shall be borne by the 

Contractor.” 
 

Sub-Clause 10.3 Claims under Performance Security 
 

Sub-Clause 10.3 is deleted in its entirety. 
 

The following Sub Clause is added: 
 

Sub-Clause 10.4 Performance Security Binding on Variations and Changes 
 

“The Performance Security shall be binding irrespective of variations and changes in 

the quantities of the Works or extensions in completion time of the Works, which are 

granted or agreed upon under the provisions of the Contract.” 
 

Sub-Clause 12.1 Programme to be Furnished 
 

Sub-Clause 12.1(a) is deleted and substituted by the following: 
 

“(a) the order in which the Contractor proposes to carry out the Works (including 

preliminaries, required material ordering, delivery to Site, erection and rectifications 

work, testing, commissioning and taking–over by the Employer). The programme 

shall also include the following: 

(i) Employment of local and expatriate labor of various categories,  
(ii) Local material procurement, 

 
(iii) Material imports, if any.” 

 

In Sub-Clause 12.1(c)(iv) the words “any import licenses” are deleted. 
 

 

Sub-Clause 12.4 Monthly Progress Report 
 

The following Sub-Clause 12.4 is added: 
 

“During the period of the Contract, the Contractor shall submit six sets of report to the  
Engineer not later than the 8th day of each month, including: 

 

(i) a construction schedule indicating the progress achieved during the preceding 
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month; 
 

(ii) description of all work carried out since the last report; 
 

(iii) description of the work planned for the next forty two days sufficiently 

detailed to enable the Engineer to determine his Programme of inspection and 

testing; 
 

(iv) summary of daily job record for the preceding month; and 
 

(v) color photographs to illustrate progress. 
 

 

Sub-Clause 12.5 Daily Job Record 
 

The following Sub Clause 12.5 is added: 
 

“During the period of the Contract, the Contractor shall keep a daily record of the 

work progress, which shall be made available to the Engineer as and when requested. 
 

The daily record shall include particulars of weather conditions, number of men 

working, in different categories, deliveries of materials, quantity, location and 

assignment of equipment.” 
 

Sub-Clause 13.1 Contractor's Representative 
 

At the end of the Sub-Clause the following is added: 
 

“The Contractor's Representative shall be a competent and skilled person approved by 

the Engineer (which approval may at any time be withdrawn) and who shall be 

present on the Site during all working hours. He shall be fluent in the English 

language. He shall not be transferred from the Site without the consent of the 

Engineer. The Contractor's Representative shall be a Registered/Professional engineer 

as defined in the Pakistan Engineering Council Act 1975 (V of 1976).” 
 

Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor 
 

The following Sub-Clause 13.3 is added: 
 

“A reasonable proportion of the Contractor's superintending staff shall have a working 

knowledge of the English language.” 
 

Sub-Clause 13.4 Employment of Local Personnel 
 

The following Sub-Clause 13.4 is added: 
 

“The Contractor shall, to the extent practicable and reasonable, employ staff and labor 

from sources within Pakistan.” 
 

Sub-Clause 14.1 Contractor's Equipment 
 

Replace the word “or” at the end of Sub-paragraph (a) by the word “and” and insert 
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the following at the end of Sub-paragraph(b):  
“which shall not be unreasonably withheld.” 

 

Sub-Clause 14.2 Safety Precautions 
 

At the end of the Sub-Clause the following is added: 
 

“In order to provide for the safety, health and welfare of persons, and for prevention 

of damage of any kind, all operations for the purposes of or in connection with the 
Contract shall be carried out in compliance with the safety requirements of the 

Government of Pakistan with such modifications thereto as the Engineer may 

authorize or direct and the Contractor shall take or cause to be taken such further 
measures and comply with such further requirements as the Engineer may determine 

to be reasonably necessary for such purpose. 
 

The Contractor shall make, maintain, and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property as the Engineer may 

from time to time prescribe.” 
 

Sub-Clause 14.3 Electricity Water and Gas 
 

The text of Sub-Clause 14.3 is deleted and substituted by the following: 
 

“The Contractor shall be responsible for making his own arrangements for the 
adequate supply of electricity, water and gas required for the effective performance of 
his obligations under the Contract. Subject to the aforesaid, the Contractor shall be 
entitled to use for the purposes of the Works such supplies and services as may be 
available on the Site. The Contractor shall, before the commencement of the work at 
Site, seek the approval of the Engineer as to his detailed requirements of electricity, 
water and gas for the entire Contract period. The Contractor shall pay the Employer at 
the rates/cost incurred by the Employer. The Contractor shall at his own cost provide 
any apparatus necessary for such use.” 

 

Sub-Clause 14.4 Employer’s Equipment 
 

The text of Sub-Clause 14.4 is deleted and substituted by the following:  
“The Employer shall, if the Contractor so requests for the execution of the works, 
operate any available equipment of which details are given in the Preamble to 
Conditions of Contract. The Contractor shall pay the Employer a mutually agreed 
price for such use. 

 

The Employer shall during such operation retain control of and be responsible for the 

safe working of the equipment. 
 

Sub-Clause 14.8 Information for Import Permits & Licenses 
 

The text of Sub-Clause 14.8 is deleted and substituted by the following: 
 

“The Contractor shall submit to the Employer in good time such details of all Plant 

and Contractor's Equipment as is to be imported into Pakistan and identify as to what 

assistance of the Employer is required for obtaining by the Contractor of all necessary 

import permits or licenses.” 
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Sub-Clause 15.2 Compliance with Laws 
 

The Sub-Clause 15.2 is deleted and substituted by the following:  
“The Contractor shall comply with the Laws of country of manufacture and the Laws 

of Pakistan where the Plant is to be erected.” 
 

Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited 
 

Sub-Clause 16.4 is added: 
 

“Except with the prior written authorization of the Employer the Contractor shall not 

exhibit or permit to be exhibited any photographs or advertisement on the Works. Any 

authorized exhibition shall be immediately removed if the Employer so requires.” 
 

Sub-Clause 16.5 Training of Employer's Staff 
 

Sub-Clause 16.5 is added: 
 

“The Contractor shall provide such facilities for the training of such numbers of 
Pakistani engineers, engineering students, apprentices and trade apprentices on such 
sections of the Works at the Site or on the Contractor’s premises or Contractor 
selected plant manufacturer's premises and factories, or wherever else work is in hand, 
as specified or directed by the Engineer. The Employer shall direct what sums by way 
of wages and allowances are to be paid by the Contractor to such persons and shall 
reimburse the Contractor for such sums as are so directed to be paid and are paid. The 
Contractor shall also provide medical expenses or medical insurance and travelling 
expenses for trainees if required by the Employer which shall be reimbursed by the 
Employer. 

 

The language of training at the above stated premises shall be English and Urdu.” 
 

Sub-Clause 17.4 Consents and Way Leaves 
 

The Sub-Clause 17.4 is deleted and substituted by the following: 
 

The Employer shall issue permissions, letters, certificates and provide such other 

assistance to the Contractor for his obtaining permits-to-work, way leaves and 

approvals from any other department/authority and right of way from private owners, 

if required. The Contractor will bear the cost of logistics, fees, etc. for such activities. 

The Employer, will reimburse the Contractor only the payments made by him in 

respect of any land compensation for obtaining such way leaves, required for the 

Works. 
 

Sub-Clause 17.5 – Import Permits and Licenses 
 

The word “Employer” is deleted and substituted by the word “Contractor” and the 

following is added at the end of Sub-Clause 17.5:  
“the Employer will provide assistance for this 

purpose.” Sub-Clause 18.1 – Engagement of Labor 
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At the end of the Clause the following is added:  
“in accordance with the regulations, orders and requirements of the Govt. of 

Pakistan.” 
 

Sub-Clauses 18.5 to 18.12 are added: 
 

“Sub-Clause 18.5 Employment of Persons in the Service of Others 
 

The Contractor shall not recruit or attempt to recruit staff and labor from amongst the 

persons in the service of the Employer or the Engineer and vice–versa, unless 

mutually agreed between the Employer/Engineer and the Contractor 
 

Sub-Clause 18.6 Alcoholic Liquor or Drugs 
 

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 

such importation, sale, gift, barter or disposal by his Subcontractors, agents, 

employees or labor. 
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Sub-Clause 18.7 Arms and Ammunition 
 

The Contractor shall not give, barter or otherwise dispose of to any person or persons, 

any arms or ammunition of any kind or permit or suffer the same as aforesaid. 
 

Sub-Clause 18.8 Festivals and Religious Customs 
 

The Contractor shall in all dealings with his staff and labor have due regard to all 

recognized festivals, days of rest and religious or other customs. 
 

Sub-Clause 18.9 Disorderly Conduct 
 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful riotous or disorderly conduct by or amongst his staff and labor and for the 

preservation of peace and protection of persons and property in the neighborhood of 

the Works. 
 

Sub-Clause 18.10 Records of Safety and Health 
 

The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Employer/Engineer may 

from time to time prescribe. 
 

Sub-Clause 18.11 Reporting of Accidents 
 

The Contractor shall report to the Employer/Engineer details of any accident as soon 

as possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition to appropriate action required under the law, notify the 

Engineer immediately by the quickest available means. 
 

Sub-Clause 18.12 Compliance by Subcontractors 
 

The Contractor shall be responsible for compliance by his Subcontractors of the 

foregoing provisions.” 
 

Sub-Clause 19.1 Manner of Execution 
 

The following is added at the end of Sub-Clause: 
 

“The Contractor shall submit for approval of the Engineer, his detailed method 

statement(s) for the execution of such items of work as may be desired by the 

Engineer. Approval of such method statement(s) shall neither relieve the Contractor of 

his responsibilities under the Contract nor form any basis for claiming additional 

costs.” 
 

Sub-Clause 19.3 Uncovering Work 
 

The following is added at the end of second paragraph of Sub-Clause 19.3: 
 

“In any other case, all costs shall be borne by the Contractor.” 

Sub-Clause 19.4 Use of Pakistani Materials 
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The following Sub-Clause 19.4 is added: 
 

“The Contractor shall so far as may be consistent with the Contract make the 

maximum use of materials, supplies and equipment indigenous to or produced in 

Pakistan and services available in Pakistan or operated in Pakistan provided such 

materials, supplies, equipment and services shall be of required standard.” 
 

Sub-Clause 24.1 Cost of Suspension 
 

At the end of the second paragraph after the word “Contractor” the following is 

added: 
 

“or for the proper execution or for the safety of the Works or Plant unless such 

necessity results from any act or default of the Engineer or the Employer or in 

consequence of any of the Employer's Risks under Sub-Clause 37.2.” 
 

Sub-Clause 24.4 Resumption of Work 
 

First paragraph of Sub-Clause 24.4 is deleted and substituted by the following: 
 

“If the Contractor chooses not to treat prolonged suspension as an omission or 

termination under Sub-Clause 24.3, the Employer shall, upon the request of the 

Contractor, take over the responsibility for protection, storage, security and insurance 

of the suspended Works and of the Plant which has been delivered to the Site and 

which is affected by suspension and the risk of loss or damage thereto shall thereupon 

pass to the Employer.” 
 

Sub-Clause 25.1 Time for Completion 
 

The text of Sub-Clause 25.1 is deleted and substituted by the following: 
 

“The Works at the place of the project mentioned in the Preamble to Conditions of 

Contract shall be completed tested and commissioned within the period mentioned in 

the Preamble to Conditions of Contract.” 
 

Sub-Clause 26.1 Extension of Time for Completion 
 

Sub-Clause 26.1(h) is deleted. 
 

Sub-Clause 26.3 Earlier Completion 
 

(i) At the end of Sub-Clause 26.3(a) the following text is added and Clause is re-

designated as 26.3. 
 
 

“The extra sum to be paid to the Contractor for Completion of Works prior to 

the date of Completion established under Sub-Clause 25.1 shall be computed 

on the basis of the sums mentioned in the Preamble to Conditions of 

Contract.” 
 

(ii) Sub-Clause 26.3 (b) is deleted. 
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“Sub-Clause 26.4 Rate of Progress 
 

Sub-Clause 26.4 is added: 
 

“If for any reason, which does not entitle the Contractor to an extension of time, the 
rate of progress of the Works or any Section is at any time, in the opinion of the 
Engineer, too slow to comply with the Time for Completion, the Engineer shall so 
notify the Contractor who shall thereupon take such steps as are necessary, subject to 
the consent of the Engineer, to expedite progress so as to comply with the Time for 
Completion. The Contractor shall not be entitled to any additional payment for taking 
such steps. If, as a result of any notice given by the Engineer under this Clause, the 
Contractor considers that it is necessary to do any work at night or on locally 
recognized days of rest, he shall be entitled to seek the consent of the Engineer so to 
do. Provided that if any steps, taken by the Contractor in meeting his obligations 
under this Sub-Clause, involve the Employer in additional supervision costs, such 
costs shall, after due consultation with the Employer and the Contractor, be 
determined by the Engineer and shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any moneys due or to become 
due to the Contractor and the Engineer shall notify the Contractor accordingly, with a 
copy to the Employer.” 

 

Sub-Clause 27.1 Delay in Completion 
 

Sub-Clause 27.1 is deleted and substituted by the following: 
 

“If the Contractor fails to deliver the Works, or any part thereof, within the time stated 
in Sub-Clause 25.1, or fails to complete the whole of the Work, or, if applicable, any 
Section within the relevant time prescribed by Sub-Clause 25.1, then the Contractor 
shall pay to the Employer the relevant sum stated herein below as liquidated damages 
for such default (which sum shall be the only moneys due from the Contractor for 
such default) for every day or part of a day which shall elapse between the relevant 
time for Delivery or Time for Completion and the actual date of delivery at site or the 
date stated in a Taking–Over Certificate of the whole of the Works or the relevant 

Section, as the case may be, subject to the applicable limit stated herein below. 
 

The Employer may deduct the amount of such damages from any monies due or to 

become due to the Contractor. The payment or deduction of such damages shall not 

relieve the Contractor from his obligation to complete the Works, or from any other of 

his obligations & liabilities under the Contract.” 
 
 

 

The liquidated damages for each day of delay and the maximum amount of liquidated 

damages shall be the amounts mentioned in the Preamble to Conditions of Contract. 
 

Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion 
 

The words “by arbitration” appearing at the end of the Sub-Clause 28.7(c) are deleted 

and substituted by the words “by the Engineer”. 
 

Sub-Clause 30.4 Extension of Defects Liability Period 
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At the end of 4th paragraph of Sub-Clause the following is added:  
“or a mutually agreed period.” 

 

Sub-Clause 30.5 Failure to Remedy Defects 
 

In first line after the words “reasonable time” the following is added:  
“fixed by the Engineer”. 

 

Sub-Clause 30.13 Unfulfilled Obligations 
 

New Sub-Clause 30.13 is added as herein below: 
 

“After the Defects Liability Certificate has been issued, the Contractor and the 

Employer shall remain liable for the fulfillment of any obligation which remains 

unperformed at that time. For the purposes of determining the nature and extent of any 

such obligation, the Contract shall be deemed to remain in force.” 
 

Sub-Clause 31.1 Engineer's Right to Vary 
 

The following is added at the end of second paragraph: 
 

“No such variation shall in any way vitiate or invalidate the Contract, but the effect, if 

any, of all such variations shall be valued in accordance with Clause 31. Provided that 

where the issue of an instruction to vary the Works is necessitated by some default of 

or breach of Contract by the Contractor or for which he is responsible, any additional 

cost attributable to such default shall be borne by the Contractor.” 
 

Sub-Clause 31.5 Record of Costs 
 

The word “Engineer” in 4th line of Sub-Clause is deleted and substituted by 

“Engineer/Employer”. 
 

Sub-Clause 31.6 Day work under Variation Order 
 

New Sub-Clause 31.6 is added as given below: 
 

“A Variation Order may provide that work done pursuant thereto shall be executed as 

Day work. In such case the Contractor shall be paid for such work under the 

conditions and the rates and prices set out in the Day Work Schedule.” 
 

Sub-Clause 31.7 Value Engineering 
 

New Sub-Clause 31.7 is added as given below: 
 

The Contractor may, at any time, submit to the Engineer a written proposal which in 

the Contractor’s opinion will reduce the cost of constructing, maintaining or operating 

the works, or improve the efficiency or value to the Employer of the completed Works 

or otherwise be of benefit to the Employer. Any such proposal shall be prepared at the 

cost of the Contractor. However Employer is not bound to accept such proposal. 
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Sub-Clause 33.1 Terms of Payment 
 

 

The payment of the interim bills shall be made on the basis of works executed or 

supplies made after certification made by the Project Manager; however, amounts 

equal to 10% of the bill may be retained which will be released after the completion 

and operationalization of the Project. 
 

The following Sub-Clauses are added: 
 

Sub-Clause 33.1.1 Retention of Payment 
 

If at any time any payment would fall due for Works or part of Works and, if there 

shall be any defect in part of such Works in respect of which such payment is 

proposed, the Employer may retain the whole or any part of such payment. Any sum 

retained by the Employer pursuant to the provisions of this Clause shall be paid to the 

Contractor after the said defect is removed. 
 

Sub-Clause 33.1.2 Payment Where Taking-Over Certificate Issued for Section or part of 

Works 
 

If any section or part of the Works shall be taken-over separately under Clause 29 

(Taking-Over) hereof, the payments herein provided for on or after Taking -Over shall 

be made in respect of the section or part taken-over and reference to the price shall 

mean such part of the price as shall, in the absence of agreement, be apportioned 

thereto by the Engineer. 
 

Sub-Clause 33.2 Method of Application 
 

The Sub-Clause 33.2 is deleted. The payment method hass already been given in the 

Sub-Clause 33.1 above. 
 

 

Sub-Clause 33.5 Payment 
 

Sub-Clause 33.5 is deleted and substituted by the following: 
 

The amount due to the Contractor under any Interim Payment Certificate issued by the 
Engineer pursuant to this Clause, or to any other term of the Contract, shall, subject to 
Clause 27, be paid by the Employer to the Contractor within 30 days after such 
Interim Payment Certificate has been jointly verified by Employer and Contractor, or, 
in the case of the Final Certificate referred to in Sub-Clause 33.10 within 60 days after 
such Final Payment Certificate has been jointly verified by Employer and Contractor; 
Provided that the Interim Payment shall be caused in 42 days and Final Payment in 60 

days in case of foreign funded project. 
 

Deduction shall be made from the net amounts payable to the Contractor of any 

sum(s) in accordance with the prevalent Federal and/or Provincial laws, provided that 

no such deduction shall be made from those payments in respect of which the 

Contractor has obtained exemption under the Law.” 
 

Sub-Clause 33.6 Delayed Payment 
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The text of Sub-Clause 33.6 is deleted and substituted by the following: 
 

“In the event of the failure of the Employer to make payment within the times stated 

in Sub-Clause 33.5, the Employer shall pay to the Contractor compensation at the rate 

of KIBOR+2% for local currency and LIBOR+1% for foreign currency per annum, 

upon all local currency sums unpaid from the date by which the same should have 

been paid. The provisions of this Sub-Clause are without prejudice to Contractor's 

entitlement under Sub-Clause 46.1.” 
 

Sub-Clause 33.8 Payment by Measurement 
 

The work shall be measured for the units mentioned in the Schedule of Prices 

according to the Contract as determined by the Engineer from approved drawings, 

Specifications and Contract Documents. 
 

Sub-Clause 33.12 Withholding of Payment 
 

New Sub-Clause 33.12 is added as given below: 
 

If the Works or any part thereof are not being carried out to the Engineer's satisfaction 

and in order to protect the Employer from loss on account of: 
 

(a) defective work not rectified  
(b) guarantees not met 
(c) claims filed against the Contractor 
(d) failure of the Contractor to make payments due for Plant procured or labor 

employed by him.  
(e) damage to any other contractor employed by the Employer. 
(f) Contractor's non–compliance with the Contract 

(g) any Government dues recoverable from the Contractor if notified by the 

Government 
 

The Engineer may notify withholding of such payments or part thereof as may, in his 

opinion, be related to the aforesaid reasons/grounds. When the reasons/grounds for 

withholding the payment are removed by the Contractor, the Engineer shall upon 

being satisfied to that effect issue Certificate of Payment in respect of withheld 

amounts. 
 
 

 

Sub-Clause 35.1 Payment in Foreign Currencies 
 

No payment in foreign currency shall be made. All payments will be made in local currency. 
 

Sub-Clause 35.2 Currency Restrictions 
 

The text of Sub-Clause 35.2 is deleted and substituted by the following: 
 

“Any required foreign currency transactions shall be met by the Employer/Contractor 

at his cost from his own resources.” 
 

 

125 



Sub-Clause 35.3 Rates of Exchange 
 

The words “as stated in the Preamble” appearing in 3rd line of Sub-Clause are deleted 

and substituted by the words “as published or authorized by State Bank of Pakistan”. 
 

Sub-Clause 36.4 Payment against Provisional Sums 
 

Sub-Clause 36.4 is deleted and substituted by the following: 
 

“Provisional Sum if any will be expended on the direction of the Engineer through 

Variation Orders which would be valued in accordance with the provisions of Clause 

31 Conditions of Contract.” 
 

Sub-Clause 37.2 Employer's Risks 
 

The text of Sub-Clause 37.2 is deleted and substituted by the following: 
 

“The Employer's Risks are: 
 

(a) (Insofar as they relate to Pakistan) war and hostilities (whether war be 

declared or not), invasion, act of foreign enemies 
 

(b) (Insofar as they relate to Pakistan) rebellion, revolution, insurrection, 

military or usurped power or civil war 
 

(c) ionizing radiation or contamination by radioactivity from any nuclear 

fuel, radio-active toxic explosives or other hazardous properties of any 

explosive nuclear assembly or nuclear components thereof 
 

(d) pressure waves caused by aircraft travelling at sonic or supersonic 

speed 
 

(e) (Insofar as they relate to Pakistan) riot, commotion or disorder, unless 

solely restricted to the employees of the Contractor or of his 

Subcontractors 
 
 

 

(f) use or occupation of the Work or any part thereof by the Employer 
 

(g) fault, error, defect or omission in the design of any part of the Works 

by the Engineer, Employer or those for whom the Employer is 

responsible for which the Contractor has disclaimed responsibility in 

writing within a reasonable time after the receipt of such design 
 

(h) the use or occupation of the Site by the Works or any part thereof, or 

for the purposes of the Contract: or interference, whether temporary or 

permanent with any right of way, light, air or water or with any 

easement, way leaves or right of a similar nature which is the 

inevitable result of the construction of the Works in accordance with 

the Contract 
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(i) the right of the Employer to construct the Works or any part thereof on, 

over, under, in or through any land 
 

(j) damage (other than that resulting from the Contractor's method of 

construction) which is the inevitable result of the construction of the 

Works in accordance with the Contract 
 

(k) the act, neglect or omission or breach of contract or of statutory duty of 

the Engineer, the Employer or other contractors engaged by the 

Employer or of their respective employees or agents.” 
 

Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date 
 

The words “by arbitration under Clause 50” are deleted and substituted by the words 

“by the Engineer”. 

 

Sub-Clause 39.4 Duty to Minimize Delay New 

Sub-Clause 39.4 is added as given below: 

 
Each Party shall at all times use all reasonable endeavors to minimize any delay in the 

Performance of the Contract as a result of Risks. 
 

The Contractor shall give notice to the Employer and vice versa the Employer shall 

give notice to the Contractor in case of foreseeable delay by the Risks. 
 

Sub-Clause 40.2 Employer's Liability 
 

The text of Sub-Clause 40.2 from the words “or of death or personal injury” to the end 

of the Sub-Clause, is deleted and substituted by the following: 
 

“........ (other than the Works) or of death or personal injury to the extent caused by  
any of the Employer's Risks listed in paragraphs (f), (g), (h), (i), (j), and (k) of Sub-

Clause 37.2 but not otherwise.” 
 

 

Sub-Clause 42.2 Maximum Liability 
 

the words “the sum stated in the Preamble to Conditions of Contract or if no such sum 

is stated” appearing in 2nd line of Sub-Clause are deleted. 
 

Sub-Clause 42.6 Foreseen Damage 
 

Sub-Clause 42.6 is deleted in its entirety. 
 

Sub-Clause 43.1 The Works (Insurance) 
 

(Employer may vary this Sub-Clause) 
 

Sub-Clause 43.2 Contractor's Equipment 
 

Sub-Clause 43.2 is deleted and substituted by the following: 
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“The Contractor shall insure the Contractor's Equipment for its full replacement value 

while on the Site against all loss or damage caused by any of the Contractor's Risks.” 
 

Sub-Clause 43.3 Third Party Liability (Insurance) 
 

(Employer may vary this Sub-Clause) 
 

Sub-Clause 43.7 Remedies on the Contractor’s Failure to Insure 
 

In 3rd line after the word, “purpose”, the expressions- “and reasonable costs including 

the man-hours costs of Employer’s Personnel” are added. 
 

Sub-Clause 43.9 Currency of Insurance 
 

New Sub-Clause 43.9 is added as given below: 
 

“All policies of Insurance of the Plant shall provide for payment of indemnity to be 

made in such amounts as will allow making good of loss of or damage to the whole or 

any part of the Works.” 
 

Sub-Clause 43.10 Contractor to Notify 
 

New Sub-Clause 43.10 is added as given below: 
 

“It shall be the responsibility of the Contractor to notify the insurance company of any 

changes in nature and extent of the Works and to ensure the adequacy of the insurance 

coverage at all times in accordance with the provisions of the Contract.” 
 

Sub-Clause 43.11 Procurement of Insurance Policies 
 

New Sub-Clause 43.11 is added as given below:  
“The Contractor shall procure and submit the insurance cover under this Clause within 

a period of 28 days from the date of receipt of Letter of Acceptance from the 
Employer.” 

 

Sub-Clause 44.6 Damage Caused by Force Majeure  
At the end of the Sub-Clause 44.6 the following is added: 

 

“However the Contractor shall put up his claim to the Employer / Engineer with full 

details and justification.” 
 

Sub-Clause 44.8 Payment on Termination for Force Majeure  
Text in sub-para (c) is deleted and para (d) and (e) are re-numbered as (c) and (d). 

 

Sub-Clause 44.10 Force Majeure Affecting Engineer’s Duties 
 

Sub-Clause 44.10 is deleted in its entirety. 
 

Sub-Clause 45.2 Contractor's Default 
 

The following paragraph is added at the end of Sub-Clause 45.2. 
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“The Employer or such other contractor may use for such completion any Contractor's 

Equipment which is upon the Site as he or they may think proper, and the Employer 

shall pay the Contractor a reasonable compensation for such use”. 
 

Sub-Clause 45.6 is added as follows:  
Sub-Clause 45.6 Integrity Pact 
 

If the Contractor, or any of his Subcontractors, agents or servants is found to have violated or 

involved in violation of the Integrity Pact signed by the Contractor as Schedule-H to his Bid, 

then the Employer shall be entitled to: 
 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the Contractor 

or any of his Subcontractors, agents or servants; 
(b) terminate the Contract; and 
(c) recover from the Contractor any loss or damage to the Employer as a result of 

such termination or of any other corrupt business practices of the Contractor or 
any of his Subcontractors, agents or servants. 

 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-Clause 45.4 shall 

be made after having deducted the amounts due to the Employer under Sub-Para (a) and  
(c) of this Sub-Clause. 

 

 

Sub-Clause 46.1 Employer's Default 
 

The comma and the word “or” at the end of paragraph (d) of Sub-Clause 46.1 are 

deleted and substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is deleted. 
 

Sub-Clause 46.3 Payment on Termination for Employer's Default 
 

The words “including loss of profit” in the second paragraph of Sub-Clause 46.3 are 

deleted. 
 

Sub-Clause 47.1 Labor, Materials and Transport 
 

(Employer to modify this Sub-Clause as provided under Clause 70.1 of PCC of PEC Civil 

Documents and following PEC Procedure and Formula for Price Adjustment) 
 

Sub-Clause 48.1 Customs and Import Duties 
 

(Employer may vary this Sub-Clause) 
 

The Sub-Clause 48.3 is added: 
 

Sub-Clause 48.3 Port Charges and Port Congestion 
 

The Contractor shall be deemed to have obtained all the information regarding 

facilities and charges, in respect of port clearance, loading and unloading, storage, 

transportation, congestion and confirmed the requirements thereof at his own 
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responsibility and all such costs and charges are deemed to be included in the rates 

and prices of the Schedule of Prices. 
 

Sub-Clause 49.1 Notice to Contractor 
 

The following is added at the end of Sub-Clause 49.1: 
 

“For the purposes of Sub-Clause 49.1 the Contractor shall, immediately after receipt 

of Letter of Acceptance, intimate in writing to the Employer and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract.” 
 

Sub-Clause 50 Disputes & Arbitration 
 

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are 

inserted: 
 

“50.1 If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of, the Contract or the execution 
of the Works, whether during the execution of the Works or after their 
completion and whether before or after repudiation or other termination of the 
Contract, including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first 
place, be referred in writing to the Engineer, with a copy to the other party. 
Such reference shall state that it is made pursuant to this Clause. No later than 
the fifty sixth (56) day after the day on which he received such reference, the 
Engineer shall give notice of his decision to the Employer and the Contractor. 
Such decision shall state that it is made pursuant to this Clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor 

shall, in every case, continue to proceed with the Work with all due diligence, 

and the Contractor and the Employer shall give effect forthwith to every such 

decision of the Engineer unless and until the same shall be revised, as 

hereinafter provided in an amicable settlement or in an arbitral award. 
 

In any case where the Conditions of Contract provide that the decision of the 

Engineer is to be final and conclusive, such decision shall not be referable to 

arbitration under this Clause nor shall the same be questioned in any other 

form of proceedings whatsoever. 
 

50.2 If either the Employer or the Contractor be dissatisfied with a decision of the 
Engineer or if the Engineer fails to give notice of his decision on or before the 
fifty sixth (56) day after the day on which he received the reference, then 
either the Employer or the Contractor may, on or before the twenty eighth (28) 
day after the day on which the said period of fifty six (56) days expired, as the 
case may be, give notice to the other party to commence arbitration, as 
hereinafter provided, as to the matter in dispute. Such notice shall establish the 
entitlement of the party giving the same to commence arbitration, as 
hereinafter provided, as to such dispute and, subject to Sub-Clause 50.5, no 
arbitration in respect thereof may be commenced unless such notice is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the 
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Employer and the Contractor and no notification of intention to commence 

arbitration as to such dispute has been given by either the Employer or the 

Contractor on or before the twenty eighth (28) day after the day on which the 

parties received notice as to such decision from the Engineer the said decision 

shall become final and binding upon the Employer and the Contractor. 
 

50.3 Where notice of intention to commence arbitration as to a dispute has been 

given in accordance with Sub-Clause 50.2, arbitration of such dispute shall not 

be commenced unless an attempt has first been made by the parties to settle 

such dispute amicably through mutual negotiation within ninety (90) days 

from the date of notification of Engineer’s decision. 
 

50.4 Any dispute in respect of which: 

 

(a) the decision, if any, of the Engineer has not become final and binding 

pursuant to Sub-Clause 50.1 and 
 

(b) amicable settlement has not been started/reached within the period 

stated in Sub-Clause 50.3 
 

shall be finally settled, unless otherwise specified in the Contract, under the 

Pakistan Arbitration Act, 1940 (Act No. X of 1940) and Rules made 

thereunder as amended, by one or more arbitrators appointed under such 

Rules. 
 

The said arbitrator(s) shall have full power to open up, review and revise any 

decision, opinion, instruction, determination, certificate or valuation of the 

Engineer for the purpose of obtaining said decision pursuant to Sub-Clause 

50.1. No such decision shall disqualify the Engineer from being called as a 

witness and giving evidence before the arbitrator(s) on any matter whatsoever 

relevant to the dispute. 
 

The venue of arbitration proceedings shall be the place in Pakistan as 

mentioned in the Preamble to Conditions of Contract. 
 

50.5 Where neither the Employer nor the Contractor has given notice of intention to 

commence arbitration of a dispute within the period stated in Sub -Clause 50.1 

or 50.2 and the related decision has become final and binding, either party 
may, if the other party fails to comply with such decision, and without 

prejudice to any other rights it may have, refer the failure to arbitration in 
accordance with Sub-Clause 50.4. The provisions of Sub-Clauses 50.1 to 50.2 

shall not apply to any such reference.” 
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STANDARD FORMS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

132 



STANDARD FORMS 
 
 
 
 
 

 

Standard Forms include the following: 

 

• Form of Bid Security 

(Bank Guarantee) 
 

• Form of Contract Agreement 

 
• Form of Performance 

Security (Bank Guarantee) 
 

• Form of Bank Guarantee/Bond for Advance Payment 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Note: Standard Forms provided in this document for securities are to be issued by a bank. In 

case the bidder chooses to issue a bond for accompanying his bid or performance of contract 

or receipt of advance, the relevant format shall be tailored accordingly without changing the 

spirit of the Forms of securities). 
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FORM OF BID SECURITY  
(Bank Guarantee) 

 

Guarantee No._____________________  
Executed on _____________________ 

Expiry date _____________________ 
 

[Letter by the Guarantor to the Employer] 
 

Name of Guarantor (Bank) with address:_______________________________________  
Name of Principal (Bidder) with address:_____________________________________ 
________________________________________________________________________ 
Penal Sum of Security (express in words and figures):_____________________________ 
________________________________________________________________________  
Bid Reference No.___________________________ Date of Bid ______________ 
 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at 

the request of the said Principal, we the Guarantor above-named are held and firmly bound 

unto the __________________________________, (hereinafter called The “Employer”) in  
the sum stated above, for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by 

these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 

submitted the accompanying Bid numbered and dated as above for 

________________________________________ (Particulars of Bid) to the said Employer;  
and 
 

WHEREAS, the Employer has required as a condition for considering the said Bid that the 

Principal furnishes a Bid Security in the above said sum to the Employer, conditioned as 

under: 
 

(1) that the Bid Security shall remain valid for a period 28 days beyond the period of 

validity of the Bid; 
 
(2) that in the event of; 
 

(a) the Principal withdraws his Bid during the period of validity of Bid, or 
 

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub-

Clause 24.2 of Instructions to Bidders, or 
 

(c) failure of the successful bidder to 
 
 

(i) furnish the required Performance Security, in accordance with Clause 

34 of Instructions to Bidders, or 
 

(ii) sign the proposed Contract Agreement, in accordance with Clause 35 

of Instructions to Bidders, 
 

 

then the entire sum be paid immediately to the said Employer as liquidated damages 

and not as penalty for the successful bidder's failure to perform. 
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NOW THEREFORE, if the successful bidder shall, within the period specified therefor, on 
the prescribed form presented to him for signature enter into a formal Contract with the said 

Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of 
his being requested to do so, a Performance Security with good and sufficient surety , as may 

be required, upon the form prescribed by the said Employer for the faithful performance and 
proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid within 

the time specified for its validity then this obligation shall be void and of no effect, but 
otherwise to remain in full force and effect. 
 

PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum stated 

above upon first written demand of the Employer without cavil or argument and without 

requiring the Employer to prove or to show grounds or reasons for such demand notice of 

which shall be sent by the Employer by registered post duly addressed to the Guarantor at its 

address given above. 
 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 

whether the Principal has duly performed his obligations to sign the Contract Agreement and 

to furnish the requisite Performance Security within the time stated above, or has defaulted in 

fulfilling said requirements and the Guarantor shall pay without objection the sum stated 

above upon first written demand from the Employer forthwith and without any reference to 

the Principal or any other person. 
 

IN WITNESS WHEREOF, the above bounden Guarantor has executed the instrument under 

its seal on the date indicated above, the name and seal of the Guarantor being hereto affixed 

and these presents duly signed by its undersigned representative pursuant to authority of its 

governing body. 
 

Guarantor (Bank)  
 

Witness: Signature  
 

1. Name  
 

Title   
Corporate Secretary (Seal) 

 

2.  
 

 

(Name, Title & Address) Corporate Guarantor (Seal)  
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FORM OF CONTRACT AGREEMENT 
 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _____  
day of _______________(month) 20_____ between _______________________________ 
_______________________________________________________ (hereafter called the 
“Employer”)  of  the  one  part  and  _____________________________________  (hereafter 
called the “Contractor”) of the other part. 

 

WHEREAS the Employer is desirous that certain Works, viz _______________ should be  
executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

 

NOW this Agreement witnesses as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents after incorporating addenda, if any except those parts 

relating to Instructions to Bidders shall be deemed to form and be read and construed 

as part of this Agreement, viz: 
 

(a) The Contract Agreement  
(b) The Letter of Acceptance 
(c) The completed Form of Bid 
(d) The Preamble to Conditions of Contract 
(e) The Particular Conditions of Contract 
(f) The General Conditions of Contract 
(g) The priced Schedule of Prices 
(h) The completed Schedules to Bid 
(i) The Specifications 
(j) The Drawings 

 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy defects therein in conformity and in all respects 

with the provisions of the Contract. 
 
4. The Employer hereby covenants to pay the Contractor, in consideration of the 

execution and completion of the Works as per provisions of the Contract, the Contract 

Price or such other sum as may become payable under the provisions of the Contract 

at the times and in the manner prescribed by the Contract. 

 

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be 

executed on the day, month and year first before written in accordance with their respective 

laws. 
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Signature of the Contactor 

______________________ 

(Seal) 

 

Signature of the Employer  
_____________________ 

(Seal) 
 
 

 

Signed, Sealed and Delivered in the presence of: 
 
 
 

 

Witness: 

 
 
 

 

Witness: 
 

 

________________________ 

 

 

__________________________ 
 

 

(Name, Title and Address) 

 

 

(Name, Title and Address) 
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FORM OF PERFORMANCE SECURITY  

(Bank Guarantee) 
 

Guarantee No._____________________  
Executed on _____________________ 
Expiry date _____________________  

[Letter by the Guarantor to the Employer] 
 

Name of Guarantor (Bank) with address:__________________________________________  
Name of Principal (Contractor) with address:_______________________________________ 
___________________________________________________________________________ 
Penal Sum of Security (express in words and figures)________________________________ 
___________________________________________________________________________  
Letter of Acceptance No. ________________________________Dated ______________ 
 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at 

the request of the said Principal we, the Guarantor above named, are held and firmly bound 

unto the __________________________________________________ (hereinafter called the 

Employer) in the penal sum of the amount stated above for the payment of which sum well 

and truly to be made to the said Employer, we bind ourselves, our heirs, executors, 

administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has  
accepted the Employer's above said Letter of Acceptance for ________ 

__________________________________ (Name of Contract) for the _______________ 
 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 

the undertakings, covenants, terms and conditions of the said Documents during the original 
terms of the said Documents and any extensions thereof that may be granted by the 
Employer, with or without notice to the Guarantor, which notice is, hereby, waived and shall 
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of 
the Contract and of any and all modifications of said Documents that may hereafter be made, 
notice of which modifications to the Guarantor being hereby waived, then, this obligation to 
be void; otherwise to remain in full force and virtue till all requirements of Clause 30, Defects 
after Taking Over, of Conditions of Contract are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition 

of any liability attaching to us under this Guarantee that the claim for payment in writing shall 

be received by us within the validity period of this Guarantee, failing which we shall be 

discharged of our liability, if any, under this Guarantee. 

 

We, ____________________________________ (the Guarantor), waiving all objections  and  
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the 
Employer without delay upon the Employer's first written demand without cavil or arguments 
and without requiring the Employer to prove or to show grounds or reasons for such demand 
any sum or sums up to the amount stated above, against the Employer's written declaration 
that the Principal has refused or failed to perform the obligations under the Contract which 
payment will be effected by the Guarantor to Employer’s designated Bank & Account 
Number. 
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PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 

whether the Principal (Contractor) has duly performed his obligations under the Contract or 

has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any 

sum or sums up to the amount stated above upon first written demand from the Employer 

forthwith and without any reference to the Principal or any other person. 
 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 

its seal on the date indicated above, the name and corporate seal of the Guarantor being 

hereto affixed and these presents duly signed by its undersigned representative, pursuant to 

authority of its governing body. 
 

 _______________ 

Witness: 
Guarantor (Bank) 

 

1. _______________________ Signature _______________ 

_______________________ Name __________________ 

Corporate Secretary (Seal) 
Title ___________________  

2. _______________________  

_______________________ _______________________ 

Name, Title & Address Corporate Guarantor (Seal) 
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FORM OF BANK GUARANTEE/BOND FOR ADVANCE PAYMENT 
 

Guarantee No.________________  
Executed on________________ 
Expiry date ________________  

[Letter by the Guarantor to the Employer] 
 

 

WHEREAS the _________________________________________________ (hereinafter  
called the Employer) has entered into a Contract for _____________________________ 
________________________________________________________________________ 
_______________________________________________ (Particulars of Contract), with 
___________________________________________________________________  
________________________________ (hereinafter called the Contractor). 
 

 

AND WHEREAS the  Employer has agreed to advance to the Contractor, at the Contractor’s  
request, an amount of Rupees_________________________________ 
(Rs.___________________)  which  amount  shall  be  advanced  to  the  Contractor  as  per  
provisions of the Contract. 
 

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure 

advance payment for performance of his obligations under the said Contract. 
 

 

AND WHEREAS __________________________________________________ (Bank)  
(hereinafter called the Guarantor) at the request of the Contractor and in consideration of the 
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the 
said Guarantee. 
 

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the 

advance for the purpose of above mentioned Contract and if he fails, and commits default in 

fulfillment of any of his obligations for which the advance payment is made, the Guarantor 

shall be liable to the Employer for payment not exceeding the aforementioned amount. 
 

 

Notice in writing of any default, of which the Employer shall be the sole and final judge, as 

aforesaid, on the part of the Contractor, shall be given by the Employer to the Guarantor, and 

on such first written demand payment shall be made by the Guarantor of all sums then due 

under this Guarantee without any reference to the Contractor and without any objection. 
 

This guarantee shall come into force as soon as the advance payment has been credited to the 

account of the Contractor. 
 

 

This guarantee shall expire not later than ______________________________________  
by which date we must have received any claims by registered letter, telegram, telex or 

telefax. 
 

It is understood that you will return this Guarantee to us on expiry or after settlement of the 

total amount to be claimed hereunder. 
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 _______________ 

 Guarantor (Bank) 

Witness:  

1. _______________________ Signature _______________ 

_______________________ Name __________________ 

Corporate Secretary (Seal) 
Title ___________________  

2. _______________________  

_______________________ _______________________ 

Name, Title & Address Corporate Guarantor (Seal) 
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PART-II 
 
 

 

Tender for 
 
 
 

 

Establishment of a State of the art I.T 

System including Supply, Installation, 

Commissioning and Operation 

 

FINANCIAL PROPOSAL 
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B. Financial Proposal (SCHEDULE OF PRICES) 
 

 

Description 
 

1. Preamble to Schedule of Prices 
 

2. Schedule of Prices 
 

(a) Summary of Bid Prices  
(b) Establishment of Data Centre 
(c) Server Machine &Networking Equipment 
(d) Software 

(e) Operation and Maintenance for 1 year (extendable for further period on 

mutual consent) 
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1. PREAMBLE TO SCHEDULE OF PRICES 
 

1. General 
 

1.1The Schedule of Prices shall be read in conjunction with the Conditions of 

Contract together with the Specifications and Drawings. 
 

1.2The Contract shall be for the whole of the Works as described in these Bidding 

Documents. Bids must be for the complete scope of Work. 
 
2. Description 
 

2.1The general directions and descriptions of work and materials are not necessarily 

repeated nor summarized in the Schedule of Prices. References to the relevant 

sections of the Bidding Documents shall be made before entering prices 

against each item in the Schedule of Prices. 
 

2.2The quantities shown in the Schedule of Prices are estimated quantities only as an 

indication of the Scope of Work to enable the bidder to bid for different items 

of the Works for his estimate of costs. The estimated quantities shall be used 

for comparing the bids. It is, however, to be noted that in the event of any 

increase or decrease in the quantity of any item of Works and subject to 

provisions of the Conditions of Contract herein, the actual quantities executed 

will be paid. 
 
3. Units & Abbreviations 
 

3.1 Units of measurement, symbols and abbreviations expressed in the Bidding 

Documents shall comply with the Systeme Internationaled’ Unites (SI Units). 
 

The following abbreviations shall be used in the Schedule of Prices: 
 

Foreign Currency Component 
Abbreviation 

FCC  

Local Currency Component LCC 
United States Dollars US$ 
Pakistani Rupees PKR/Rs 
Number No. 
Kilometer km 
Kilogram Kg 
Cubic Meter Cu. m 
Provisional Sum PS 

Percent %  
 

4. Rates and Prices 
 

4.1Except as otherwise expressly provided under the Conditions of Contract, the rates 

and amounts entered in the Schedule of Prices shall be the rates at which the 

Contractor shall be paid and shall be the full inclusive value of the work set 

forth or implied in the Contract; except for the amounts reimbursable to the 

Contractor under the Contract. 
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4.2 Unless otherwise stipulated in the Conditions of Contract, the rates and prices 

entered by the bidder shall not be subject to adjustment during the 

performance of the Contract. 
 

4.3 All duties, taxes and other levies payable by the Contractor under the Contract, 

or for any other cause, as on the date twenty eight (28) days prior to the 

deadline for submission of bids shall be included in the rates and prices and 

the total Bid Price submitted by a bidder. 
 

Additional/reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed/deducted as per provisions of the 

Conditions of Contract. 
 

4.4 The whole cost of complying with the provisions of the Contract shall be 

included in the items provided in the priced Schedule of Prices, and where no 

items are provided, the cost shall be deemed to be distributed among the rates 

and prices entered for the related items of the Works and no separate payment 

will be made for those items. 
 

The rates, prices and amounts shall be entered against each item in the 

Schedule of Prices. Any item against which no rate or price is entered by the 

bidder will not be paid for by the Employer when executed and shall be 

deemed covered by the rates and prices for other items in the Schedule of 

Prices. 
 

4.5 The bidder shall be deemed to have obtained all information as to port 

clearance facilities and charges, loading and unloading facilities and charges, 

storage facilities and charges, transportation facilities and charges, congestion 

and/or other conditions to be expected at Karachi Port and or any other seaport 

of Pakistan and all requirements related thereto. 
 

The Contractor shall be responsible to make complete arrangements for the 

transportation of the Plant to the Site. 
 

The bidder shall be deemed to have included all clearing, forwarding and other 

incidental costs in this regard in his bid. The Contractor will have the option to 

use either Karachi Port or or any other seaport of Pakistan. 
 

4.6 The Contractor shall provide for all parts of the Works to be completed in 

every respect for commercial operation. Notwithstanding that any details, 

accessories, etc. required for the complete installation and satisfactory 

operation of the Plant, are not specifically mentioned in the Specifications, 

such details shall be considered as included in the Contract Price. 
 

5. Bid Prices 
 

5.1Break-up of Bid Prices as given below are considered to have been included in the 

prices for various components:-  
The contractor shall quote prices of different components of works/equipment 
as given in detailed schedule of prices. The rates to be quoted shall be 
inclusive of all costs and charges including customs duties and other taxes 
payable to Federal Government and Provincial Government of Balochistan 

 
 

 

4 



(i.e. Balochistan Revenue Authority) as well as other charges and expenses 

such as Transportation, packing, shipping, insurance, erection and installation 

etc. 
 

Special Note:- The contractor shall provide original certificate of 

manufacturing and or shipping documents to confirm the genuineness of the 

equipment. 
 
 

 

5.2 Total Bid Price 
 

The total of bid prices under foreign currency and local currency columns in 
the Schedule of Prices shall be entered in the Summary of Bid Prices. The unit 
rates and prices and lump sum amount entered in the Schedule of Prices will 
be the rates at which the Contractor will be paid, and shall be deemed to be the 
full inclusive value of the work including all costs of performing the Works 
such as overheads, income tax, super tax, profits, costs of accepting the 
general risks, liabilities and obligations set forth or implied in the Contract 
except for the amounts reimbursable, if any, to the Contractor under the 
Contract. The rates shall also include Contractor’s cost for providing 
Performance Security and other Bank Guarantees required for performance of 
the Contract. 

 

 

6. Erection and Testing Equipment and Maintenance Tools 
 

6.1In the Schedule of Prices, under Erection and Testing Equipment & maintenance 
tools the Employer has drawn up a list of Erection and Testing Equipment and 

Maintenance Tools along with estimated quantities. The bidder shall enter the 

price only in FOB price column for all individual items and shall give the 
break-up of the prices into FOB Port of Shipment, Shipping to wharf at the 

port of entry in Pakistan, Insurance to Site and Local Transport in Pakistan 
against each sub-total. These Erection and Testing Equipment and 

Maintenance Tools shall be furnished and the cost included in the Bid Price. 
 

The Employer shall have the option of ordering additional quantities of these 

essential Erection and Testing Equipment and Maintenance Tools, at the unit 

rates entered in the Schedule of Prices no later than one year after the 

Commencement Date. 
 

The unit rate for any item shall be computed by dividing the total amount by 

the quantity of that item. 
 

6.2 The bidder shall also list, in the space provided in the Schedule of Prices, 

Additional Recommended Erection and Testing Equipment and Maintenance 
Tools, any Erection and Testing Equipment and Maintenance Tools which he 

recommends be provided for the Works, in addition to those already specified 
by the Employer in the Schedule of Prices. The bidder shall enter against each 

such item, its recommended quantity, and price. The cost of such additional 
recommended Erection and Testing Equipment and Maintenance Tools will 

not be taken into account in the evaluation of bids. 
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The Additional Recommended Erection and Testing Equipment and 

Maintenance Tools may be selected by the Engineer/Employer and the 

Contract Price will be adjusted in accordance with the prices set against those 

items in the Schedule of Prices. 
 

 

7. Spare Parts 
 

7.1In the Schedule of Prices, under Spare Parts, the Employer has drawn up a list of 

spare parts along with estimated quantities. The bidder shall enter the price 

only in FOB price column for all individual items and shall indicate the break-

up of price into FOB Port of Shipment, Shipping to wharf at the port of entry 

in Pakistan, Insurance to Site and Local Transport in Pakistan against each 

sub-total. These spare parts shall be furnished and the cost included in the Bid 

Price. 
 

The successful Bidder shall prepare and at the time of preparation of Letter of 

Acceptance submit to the Employer the unit rates of all individual items of the 

spare parts. The unit rates of the spare parts for the required quantities shall 

give a total cost equal to the amount entered in the Schedule of Price for spare 

parts. 
 

The Employer shall have the option of ordering additional quantities of these 

essential spare parts, at the unit rates entered in the Schedule of Prices, no later 

than one year after the Commencement Date. 
 

The unit rate for any item shall be computed by dividing the total amount by 

the quantity of that item. 
 

7.2 The Bidder shall also list in the space provided in the Schedule of Prices any 

Spare Parts which he recommends be provided for the Works, in addition to 

those specified by the Employer in the Schedule of Prices. The Bidder shall 

enter against each such item, its recommended quantity, rate and price. The 

cost of such Additional Recommended Spare Parts will not be considered in 

the evaluation of bids. 
 

The Additional Recommended Spare Parts may be selected by the Engineer/ 

Employer and the Contract Price will be adjusted in accordance with the 

prices set against those items in the Schedule of Prices. 
 

8. Reimbursable Costs 
 

8.1If provided in the Particular Conditions of Contract, the Contractor shall be 

reimbursed the actual amounts (without any overhead charges and profits) 

disbursed by him in respect of non-exempt Pakistani customs, import duties, 

and taxes, levied upon Plant, Erection Equipment and Spare Parts imported 

directly by him or his subcontractors into Pakistan for the purpose of this 

Contract for incorporation in the Works. 
 

8.2The bidder shall recognize such elements of the costs which he expects to incur in 

the performance of the Works and which are reimbursable, and he 
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shall not include any such costs in the rates and amounts entered in the 

Schedule of Prices. 
 

9. Provisional Sums 
 

9.1Provisional Sums included and so designated in the Schedule of Prices if any, shall 

be expended in whole or in part at the direction and discretion of the 

Employer/ Engineer. The Contractor will only receive payment in respect of 

Provisional Sums if he has been instructed by the Employer/Engineer to utilise 

such sums. 
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DAY WORK SCHEDULE 
 

1. General 
 

1.1Work shall not be executed on a Day work basis except by written Order of the 

Engineer. The rates for Day work items entered in the Schedule of Prices shall 

apply to any quantity of Day work ordered by the Engineer. Nominal 

quantities have been indicated against each item of Labor and the extended 

total for Day work shall be carried forward as a provisional sum to the 

Summary of Bid Prices. 
 
2. Day work - Labor 
 

2.1In calculating payments due to the Contractor for the execution of Labor the hours 

for labor shall be reckoned from the time of arrival of the labor at the job Site 

to execute the particular item of Day work to the time of departure, but 

excluding meal breaks and rest periods. Only the times of classes of labor 

directly doing work ordered by the Engineer and for which they are competent 

to perform shall be measured. 
 

The time of Plant Erectors or other expatriate supervisory personnel shall not 

be measured unless their time on Site is extended by Variation Order. The 

rates entered by the Bidder for these categories shall be daily rates inclusive of 

all allowances and overheads. 
 

2.2 For labor other than Plant Erectors or other expatriate supervisory personnel, 

the Contractor shall be entitled to payment in respect of the total time that 

labor is employed on Day work calculated at the basic rates entered by him in 

the Schedule of “Day work Rates – Labor” together with an additional 

percentage payments on basic rates representing the Contractor's profit, 

overheads, etc., as described below: 
 

a) The basic rates for labor shall cover all direct costs to the Contractor, 

including (but not limited to) the amount of wages paid to such labor, 

transportation time, overtime, subsistence allowances and any sums paid to 

or on behalf of such labor for social benefits in accordance with Pakistan 

Labor laws. The basic rates will be payable in Pak. Rupees only, and 
 

b) The additional percentage payment to be quoted by the Bidder and applied 
to costs shall be deemed to cover the Contractor's overheads, profits, 
superintendence, liabilities and insurances and allowances to labor, 
timekeeping and clerical and office work, the use of consumable stores, 
water, lighting and power; the use and repair of staging, scaffolding, 
workshops and stores, portable power tools, manual plant and tools; 
supervision by the Contractor's staff, foremen and other supervisory 
personnel; and charges incidental to the foregoing. Payments under this 
item shall be made in foreign currency and local currency at the 
percentages entered in the Day work Schedule. 

 

 

2.3     Rates entered in the Day work Schedule shall apply to labor of trade and 

qualification as described and to labor of other trades with similar skill and 
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qualification. 
 

3. Day work - Contractor's Equipment 
 

3.1The Contractor shall be entitled to payments in respect of Contractor's Equipment 

already on Site and employed on Day work at the basic rental rates entered by 

him in the "Schedule of Day work Rate - Contractor's Equipment". The said 

rates shall be deemed to include complete allowance. for depreciation, interest, 

indemnity and insurance, repairs, maintenance, supplies, fuel, lubricants and 

other consumables and all overheads, profit and administrative costs related to 

the use of such equipment. 
 

3.2In calculating the payment due to the Contractor for Contractor's Equipment 

employed on Day Work only the actual number of working hours will be 

eligible for payment, except that, where applicable and agreed with the 

Engineer, the travelling time from the part of the Site where the Contractor's 

Equipment was located when ordered by the Engineer to be employed on Day 

work and the time for the return journey thereto shall be included for payment. 
 

3.3The rental rates for Contractor's Equipment employed on Day work shall be stated 

in Pakistani Rupees but payments to the Contractor will be made in local and 

foreign currencies according to the rates entered in the Schedule. 
 
4. Day work-Materials 
 

4.1The Contractor shall be entitled to the following payments in respect of materials 

used for Day work (except for materials for which the cost is included in the 

percentage addition to labor costs) which are actually incorporated into the 

Works: 
 

a) The net cost of such materials delivered to warehouse or workyard area or 

storage area at the Site. Such cost shall be calculated by the Contractor on 

the basis of the invoiced price and freight and insurance as certified by the 

Engineer on the basis of invoices produced. 
 

b) Percentage addition, in local and/or foreign currency, of such net cost of 

materials to cover the Contractor's handling charges, overheads and profits. 
 

4.2 Payment of the net cost to the Contractor of Day work materials shall be made 

in the same currency as the invoice. Payment of the addition for handling 

charges, overheads and profit shall be in local and/or foreign currency as 

entered in the Schedule of Day work - Materials. 
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2. SCHEDULE OF PRICES – SUMMARY OF BID PRICES  
 

Item Description TOTAL PRICE 

No.      
  Foreign Currency  Local Currency 

  Component   Component 

 

(a) Establishment of Data Centre/ 

Server Room with Networking 
 

(b) Server Machines & Networking 
 

(c) Equipment Software 
 

Total 

 

(d). Operation and Maintenance for  
one year 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid)  
(In Words) 

 
 

 

(Note: Total Price, in each currency, shall be provided in figures as well as in words) 
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Section-1 Establishment of Data 

Center/Server Room with 

Networking at University of Turbat 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1 



 

   Bill of Quantity    

S Brand DESCRIPTION Qty UOM Unit Total Price 
#     Price  

  CIVIL MATERIAL     

1 
 

Imported 
Supply of MS Door fire rating 

 ” ” 
 60 min S ize ( 7 x 3.5 )  for Data 

   Center & Power Room 

2  Local Supply “of Glass Door 16 mm 
 size ( 7 x 3.5 )  for Power Roo m  

   ”  
Anti-static flooring for DATA 

 
3 Imported CENTER size (16x12) and Power 

Room size (8 x 12) 

4 

 Dampa or  Dampa False Ceiling 2 x 2 for Data 

 equivalent  Center and Power Room only 

      
      

1 Each 
 
 

 

1   Each  
 
1 Sq.ft 
 
 
 
 

SUB TOTAL PKR 
 
 
             

     ELECTRICAL MATERIAL (Requires site Visit) 
             

     Main Power Distribution Panels        

     MCCB Main TP        

     MCCB TP Breakers for Input /output        

   DB with  MCCB TP for DCAC        

1 
 Breaker  MCB SP for Split AC  

1 Each  

Hager or 

 MCB SP for technology box / Lights  

    and Spare       

   equivalent  Digital Voltmeter and Ammeter with        

     LED indications       

     UPS Sub-Distribution Panels        

     MCCB Main TP        

     Make Before Brake        

   DB with  MCB SP For Racks        

2 

 Breaker  MCB SP for Fire Suppuration / Access  

1 Each  

Hager or 

 Control System / Technology Box and 
    Spare       

   equivalent  Digital Voltmeter and Ammeter with        
LED indications 

 
 
 
 
 
 
 
 
 

 

2 



 
 
 

 

3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

5 

 
 
 

 

Earthing / 

Grounding 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

L.T. Panel / 

ATS / MOR 

/ 

Distribution 

DBs 

 
 
 
 
 
 

 

Data Center 

Lightening / 

Wiring 

Supply & Installation Earth Pits: 

Boring, Earth Rod with connecting 

plates, Chemical pouring, Chamber 

with Pit Cover. Supply of 20mm dia. 

loft long copper clad steel rod driven 3 

mtr. Deep copper conductor in 50mm 

dia PVC pipe Class D up to main earth 

bar complete with all accessories 

inspection chamber and heavy-duty 

G.I cover. Provision of Earthing to 

provide less than 2.0 Resistance with 

all necessary earthing arrangements. 

Earth test points with 300mmx 50mm 

x 6mm copper bus bar with terminals, 

insulator, supports, lugs, bolts, etc. 

Supply, Laying & Termination of 600 

/1000 V Grade PVC I PVC copper 

conductor single core earth cables 

(Green) from earth pit to Data Center 

Bus Bar with GI. as per Site 

requirement. 
 
Supply Installation, Commissioning & 
Testing of Main Incoming Panel having 

ATS with Gen set & main Electric line 

with MOR System for complete 

switching mechanism  
Supply Installation, Commissioning & 

Testing of Main Distribution Board for 

Data Center, UPS, Air Conditioning and 

General Lightening 

Supply Installation, Commissioning & 

Testing of UPS In/Out DB for Data 

Center (Racks).  
Supply and Installation of LED Ceiling 

light fixture 12 - 18W complete with 

lamp starting gears, holders, low loss 

ballasts etc. including all suspension 
mounting and fixing materials. 

Supply and Installation of recessed I 

surface mounted rechargeable NiCad 

battery operated (3Hrs) non-
maintained type single sided 

emergency fluorescent exit light 1 x 
8W fluorescent lamp including all 

installation material.  
Supply and Installation of maintained 

type emergency lighting converter kit, 

suitable for 36W TLD lamp complete 

with all respect 

 
 
 

 

1 Job 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1 job 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 job 
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• Lighting point controlled by 1 switch 
 

 

• Light point from point to point.  
• 15 Amp socket outlet point.  
• Data Outlet Points with Dual Shutter 
Face Place with back box including 
Cat6 Data Wiring (As per site 

requirement)  
• 3 Pin 5 Amp Switch Socket.  
• 3 Pin 15 Amp Switch Socket. (Data 

Centre) . 3 Pin I 6amp Industrial 

Sockets 

• 5 Pin 32amp Industrial Sockets_  
• 3 Pin 13 Amp Switch Socket. (Data 

Centre) 

• Complete Concealed Wiring 2.5mm 

conductor including PVC I PVC 

concealed piping for Data Center & 

NOC (Adamjeel Dura Duct). 
  

Pakistan 
 

 

6 Cable 

or  
equivalent 

 
Cabling  

1 x 4C x 185mm PVC Cable from main 
 

Grid 280 METER & Gen set 

 

7 

 Pakistan 1 x 1C x PVC Cable on Cable Tray from 

 50 METER  Cable Earth pit 
  or     

  equivalent     

8  Master UPVC pip for Fiber cable laying  As per F  t 
  Pipe or   requirement  

  equivalent     
9  Pakistan 1x 4C x PVC/PVC cable on Cable Tray    

  Cable or FSU/UPS    

  equialent     
11  Pakistan 1 x 1C x PVC/PVC Cable on Cable Tray    

  Cable     

  or  1 JOB 

  equivalent     
12  

1 x 3C + 1 core for Split AC 
   

  Pakistan    
Cable  

or  
equivalent  

13 Pakistan 
Cable  

or 

equivalent 

 
3 x 1C x PVC/PVC Cable on Cable Tray for 

Rack 

4 



 
14 

 
 
 

 

15 
 
 
 

 

16 
 
 
 

 

17 

 

Pakistan supply of 3/0.29 cabling for Lights 
Cable circuit / Access Control / Fire 

or Suppression &tech 

equivalent  
Clipsal or Industrial Plug Sockets 3-Pin for Racks 

equivalent  
Clipsal or Industrial Plug Sockets 3-Pin for Non 

equivalent critical UPS 
Orange or Technology Box with 1 Raw, 1 UPS and 1 

equivalent Data  
18  Lumiere LED Lights for Data Center, power Room 

  /Osaka & NOC 
19  Clipsal or Switch board for lighting 

  equivalent  
20  Clipsal or switch sockets for Cameras and access 

  equivalent control 
21  Clipsal or Switch Sockets for split AC 

  equivalent  
22  D-Link or Ethernet cabling for technology box 

  equivalent  

SUB TOTAL PKR 
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 S#  Brand DESCRIPTION  Qty.  UOM Unit Price Total Price 
          

     ACCESS CONTROL SYSTEM     
     

Finger Print + Card Reader + Pin 
      

           

     Code       

    

ZK 
Reader -Access       

1 

  Control System - for 2000 Users -  

2 

 

EACH 

  

  Access Reading time 1 seconds-     
    /Teco or TCP/IP Based System -       

    equivalent RS232Connectivity       
     - LCD Screen-       

     Built in Access Control System.       

2    Electromagnetic Lock/ Bolt Lock  2  EACH   

3    Infrared / pushbutton  2  EACH   

4    RFID card  10  EACH   

5    Uninterrupted power supply.  2  EACH   

6    LAN / Power Cabling  2  EACH   
      SUB TOTAL PKR  
        

            

            

     20KVA UPS       
     

20KVA/18KW UPS 
      

1 
    

2 
 

EACH 
  

   400VLCD Long Backup     

     model (no battery)       

2 
   SIC card for SNMP/WEB Management 

1 
 

EACH 
  

  Emerson for  Liebert ITA     
   

/ Parallel Communication Cable Kit for 
      

3 
  

2 
 

EACH 
  

  APC / Liebert 16/20kVAITA     

4 
  MGE or 

External Battery Cabinet Emerson 
 

8 
 

EACH 
  

  equivalent     

     (including standard compatible       

     

batteries)  

 

 

   

     SUB TOTAL PKR  
          

          

     COOLING SOLUTION     
     

4-Ton Floor Standing Air-Conditioner 
     

1 
   

2 
 

EACH 
  

   for     

     Data Center including accessories       
2 

Kenwood 
1.5-Ton Split Air-Conditioner  2  EACH   

  (Kenwood or equivalent) for Power       

  /Heir/ PEL Room including accessories       
  or        

equivalent 

SUB TOTAL  PKR 
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Unit  Total  

S# 
 

Brand DESCRIPTION 
 

Qty. 
 

UOM     
Price  Price           

RACK SOLUTION 
 

    Rack 42U 600X 1090 
    Cabinet Features 

1 

   • 19” mounting angles 
   • 

 

Branded 

 • Front glass door with lock and handle 

    Rear perforated metal door with lock 

    •  Both the doors can be mounted to be 

    • opening from either side 
     Lock on the front door with handle and 

    • rear door with duplicate keys 

    • Removable side panels 
    • Adjustable jacking feet 
     Four fans fitted in a fan tray with cable 

    • for connection 

    • Extra cage nuts provided (30 Pieces) 
     Earthing screws 

Technical Specifications  
• All steel construction  
• Frame made of 1.2 mm thick SPCC  
• Mounting angles made of 2.0 mm thick 

steel  
• Strong structure of individually 

fabricated components 

• Manufactured using CNC machine  
• Surface Finish: Matt Black Epoxy 

Powder Coated Paint (RAL 9005) 

Power Distribution and cooling fan  
• Max Current: 13 Amps  
• Max Output Power: 3250 Watts  
• Rated voltage: 200 -250 Volts 50-60 HZ  
• Six Outlet UK Type  
• Cooling Fan : Lower noise, Less than 

48db, Air flow 50-110 CBM/H  
2 Smart Rack 6U Wall-Mount Rack Enclosure  

Specifications  
• Rack Height (U Spaces): 6  
• Maximum Device Depth (in.): 20.5  
• Unit Dimensions (hwd /in.): 14.58 x 

29.62 x 21.71  
• Color: Black  
• Weight Capacity – Stationary: (kg) 91  
• Cable Access Hole Measurement 

(inches): 9.812 x 2.35 (l x w)  
• Grounding Lug: Front and Back 

door frames 

• Doors and side panels lock  
• ventilation fans 

 

3 EACH 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

30 
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• Product Warranty Period: 5 years  

 
 
 
 

 

3  1U Blanking Panel BL  30  EACH 

4  2U Blanking Panel BL  30  EACH 

SUB TOTAL  PKR  
 

RACK POWER DISTRIBUTION UNIT(PDU) 
 

1 

   Basic PDU: Twenty-one IEC-C13 & 

   Six IEC-C19 outlets, 32amp rated- 

2 
   LTS 16A, C20 Input, 6- 
   wayC13 and 1-way C19 

    outlets (02352190) 

 

32  EACH  

4 EACH 

            

      SUB TOTAL  PKR 
        

     ENVIRONMENTAL MONITORING SYSTEM   
     

Environment Monitoring 
      

           

     System 5D Sensors       

     supported: external       

 

1 

 

Sky / 

 configurable sensors 

1 

   

   Digital inputs 

EACH 

  

   Enviro  OS inside      
   Or  User-programmable       

 

2 

 

equivalent 

 Temperature/Humidity 

3 

   

   Combination Sensor    

 3    Water Leak Detect Sensor10m   2    

      SUB TOTAL  PKR 
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S# 
 

 
DESCRIPTION 

 

 UOM 
 Unit Total 

 

 
Brand Qty. 

 

   
Price Price 

 

           

    FIRE SUPPRESSION SYSTEMFM-200         
           

 DATA CENTER ROOM          
 
 
 
 
 
 
 
 
 
 

 

 EP/Sigma  
 

1 / Context 

plus or 

equival 

ent 

 
 

 

 UPSROOM 
 
 
 
 
 
 
 
 
 

 

 EP /Sigma  
 

2 / Context 

plus or 

equival 

ent 

Fire Suppression extinguishing control 

panel 

Optical smoke detector with base (UL 

Listed with Flashing LED)  
24V red Vantage-Combi fire 

sounder/beacon 

Fire Alarm Bell6" 
 

ELEC-MANUAL ACTUATOR 

MODEL NODEEM,  
VERTICAL BRACKET, DISCHARGE 

ADAPTOR, CAUTION SIGN, RADIAL 

NOZZLE, Abort Switch, etc. 
 
MODULAR CYLINDER SYSTEMNOVEC 

1230 (24 bar) Modular cylinder 

manufactured according to the 

European standard CE and portable 

pressure equipment with Bracket, 

Actuator 
 
Fire Suppression extinguishing control 

panel 
 
Optical smoke detector with base (UL 

Listed with Flashing LED)  
24V red Vantage-Combi fire 

sounder/beacon 

Fire Alarm Bell6" 
 

ELEC-MANUAL ACTUATOR 

MODEL NODEEM,  
VERTICAL BRACKET, DISCHARGE 

ADAPTOR, CAUTION SIGN, RADIAL 

NOZZLE, Abort Switch, etc. 
 
MODULAR CYLINDER SYSTEMNOVEC 

1230 (24 bar) Modular cylinder 

manufactured according to the 

European standard CE and portable 

pressure equipment with Bracket, 

Actuator 

1  Each   

6 Each 

1  Each  
 

1 Each 

1  Each  
 

Each  
1 

 

 

Each 
 

1 
 

 

1  Each  
 

 

4 Each 

1  Each  
 

1 Each 

1  Each  
 

Each  
1 

 

 

Each 
 

1 
 
 

 

SUB TOTAL  PKR 
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S#  Brand  DESCRIPTION  Qty.  UOM  Unit  Total 
           Price  Price 

     RACK CONNECTIVITY  PASSIVE SOLUTION     
     

CAT-6 UTP 48 Port Patch Panel 
   

Each 
    

1 

 

D-Link 

 

2 

     

  Loaded with Cat-6 I/Os, Straight,       
   equivalent  2U (3.50 in)x 19.0in         

   or           
D-Link  

2 or 

equivalent 
 

3 D-Link 

or 

equivalent
 

 
4 D-Link 

or 

equivalent 

5 D-Link 

or 

equivalent 

6 D-Link 
or 

equivalent  
7 D-Link 

or 

equivalent 
 

8 D-Link 

or 

equivalent 

D-Link 
9 or 

equivalent 

D-Link 
10 or 

equivalent 

11  

12  

 

CAT-6 UTP 24 Port Patch Panel 
4 

 Each 
Loaded with Cat-6 I/Os, 1U (1.75   

in) x 19.0in    
Cable Manager Panel, Horizontal 6  Each 
Finger Duct, Single-sided, 2U    

(3.50 in) x 19.0in    
Category 6 (CAT6) 24 AWG solid    

bare copper, 4-pair UTP cable,    

exceed TIA/EIA- 568-B.2-1 and 

10 

 

BOX ISO/IEC 11801:2002 Class E,  

IEC61156-5, IEC60332-1-    

2,EN50288-6-1 and EN50173-1    

Standard 305mBox    
Cat 6 RJ 45 to RJ 45 Patch Cable, 100  Each 

UTP,PVC, 1mBlue    
Cat 6 RJ 45 to RJ 45 Patch Cable, 72  Each 

UTP,PVC, 3mBlue    
OFD Loaded with 12-Port MM 15  Each 
duplex SC adopter 1U (1.75 in) x    

19.0in    
12C MM Armoured outdoor As per  Each 

unitube cable requirement   

/Meter   

Each SC-LC duplex MM patch cord3M 50  

SC Simplex Pigtail, MM 112  Each 
Labeling, Testing & Other 1  JOB 

Accessories    
1000BASE-LX/LH SFP transceiver 30  Each 

module, 1310nm    
 

SUB TOTAL PKR 
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 S#   
1 

 
 
 

 

2 
 

3 
 

4 
 

5 
 

6 
 

7 
 

8 

 

9 
 

10  
 

11 
 

12  
 

13 
 

14   
15 

 

16 

 
 
 
 
 
 
 

 
 

Brand  DESCRIPTION   Qty.  UOM  Unit  Total 
       Price  Price 
  SERVICES & INSTALLATION        
  

Civil Works 

       

         

  Electrical Works        
  Data & Electrical Cable Raceway        

  System        

  Access Control Systems        

  20KVA UPS        

ST-  Cooling Systems        

Services 

 

Servers & Communications Rack 

       

        

  PDU & LTS        

  Environment Monitoring System        

  Fire Suppression SystemFM-200        
  IP Surveillance & Monitoring        

  Solution        

  Rack Connectivity Passive Solutions        
  Digging and backfilling charges for        

  hard surface (3 x3 feet)        

  Optical fiber laying with UPVC pipe        

  Optical fiber splicing charges        
  UTP cable laying with channel duct        

  patti        

   SUB TOTAL  PKR   
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Section-2 
 

Server Machine & Network Equipment 
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1. Rack Server with Vmware Software Specifications  
 
         

     

 Unit Total 
Item Specifications Qty. UOM 

 Price Price      
         

         

 CISCO,DELL, HP or Equivalent .       

 Branded (New) Servers verifiable via       

 online tags from OEM’s public web site.       

 No refurbish or partially used equipment       

Brand will be accepted.       
         

Quantity 2        
         

Form factor 2RU rack server       
         

 2 x Intel® Xeon® 6140M ( 2.3 GHz /18-       

Processors core/24.75 MB/140W)       
         

 256 GB (16 x16GB 2666 MHz DDR4       

Memory Memory)       
         

 Must Support Up to 1.5TB (using 24       
Maximum DIMM slots): with a combination of       

Memory 4GB/8GB/16GB/32GB/64GB DDR4 up to       

Capacity 2400MT/s       

         

Chipset Intel C620 series chipset       
         

Hard Drives 4 X 8 TB 12G SAS 7.2K RPM LFF HDD (4K)       
         

Storage 12G Modular RAID Controller with 2GB       

Controller Cache       
         

 6 PCIe 3.0 slots plus 1 dedicated 12-       
PCIe Gbps  RAID  controller  slot  and  1       

expansion dedicated mLOM slot       
         

Embedded         
Network         

Interface         

Cards (NICs) 2 x Dual Port 10Gbps NIC       
         

 Must support industry leading       

 Hypervisors (VMWare, Hyper-V, Xen etc.       

OS etc.)       
         

 Monitor servers for ongoing       

 management, service alerting, reporting       

 and remote management Fully functional       

Management GUI       
         

Power Hot-pluggable,  redundant  770W  AC       

supplies (UK/EU)       
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Other storage 
 

 Rack options 

 Warranty 
 

Virtualization 

Software 

 
internal SD card 128 GB for installing an 

operating system or hypervisor 
 
 

ball-bearing rail kit with reversible cable  
management farm 

 

 3 Year 
 

VMware vSphere 6.7 Enterprise Plus for  
2 Processor Server License & 3 Year  
Support & Subscription 

 

VMware vCenter Server Standard for  
vSphere 6.7 (Per Instance) License & 3 
Year Support & Subscription 

 
 

2. Firewall SD-WAN   
       

Unit 

 

Total 
Item Specifications 

 
Qty.  UOM 

 
 

Price 
 

Price         
          

 Cisco Meraki MX450, 3 year Advanced         

Brand Security License and Support         
          

Quantity 1         
          

Mounting 1U rack         
          

Stateful          
Firewall          

Throughput 6 Gbps         
          

Advanced          
Security 

4 Gbps 
        

Throughput         
          

Maximum          
VPN 

2 Gbps 
        

Throughput         
          

Maximum          
Concurrent          
VPN 

5000 
        

Tunnels         
 

WAN  
Interfaces 
(Dedicated) 2 x 10GbE SFP+; 1 x USB (cellular failover) 

 

Web  

Caching 128GB (SSD) 
 

LAN  
Interfaces 8 x GbE (RJ45) ; 8 x GbE (SFP) ; 8 x 10GbE 
(Fixed) (SFP+ 

 

 

14 



 
USB for  
3G/4G 
Failover Yes 

 

Managed via the web using the Cisco  
Meraki dashboard. Automatic firmware 
upgrades and security patches. Templates 
based multi-network management Org- 
level two-factor authentication and single 
sign-on. Role based administration with 

Management  change logging and alerts 
 

Power  Modular  100-220V  50/60Hz  AC  2  x    

supplies  250WAC PSU        
         

  3 years hardware with Advanced Security    

Warranty  License and Support        
         

3. Integrated Service Router        
          

          

      

UOM 
Unit 

 

Total     
Qty. 

  

Item  Specifications 
  

Price 
 

Price      
          

          

Brand  Cisco ISR4331/K9 or equivalent        
         

Quantity 1        
          

Mounting  1U rack        
        

  Aggregate   throughput:   100 Mbps    

Performance  (minimum)        
          

Flash  

4 GB 
       

Memory         
          

DRAM  4 GB DDR3 SDRAM        
         

WAN Ports 3        
          

RJ-45-based          

ports 2        
          

SFP-based          

ports 2        
          

Onboard  ISC          

slot  1 (PVDM 4)        
          

Enhanced          
service-          

module slots 1        
          

NIM          
(Network          

Interface          

Modules) 2        
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slots            
           

  OSPF-v3, IS-IS, RIP-1, RIP-2, BGP, EIGRP,    
  DVMRP,  PIM-SM,  IGMPv3,  GRE,  PIM-    

  SSM,PfR, static IPv4 routing, static IPv6    
Routing  routing, policy-based routing (PBR), IPv4-    

Protocol  to-IPv6 Multicast          
            

Multicast            
routing            

protocols  PIM-SM, mroute (static route), and MLD    
           

  VRF-Aware Firewall and Network Address    
  Translation  (NAT),  Flex VPN,  Easy  VPN    

  remote  server,  Enhanced  Easy  VPN,    

  Dynamic   Multipoint   VPN (DMVPN),    

  Intrusion prevention (Snort for Singnature    

  Based and Fire Power as nGIPS), ACL, FPM,    

  control  plan  protection,  control  plane    

  policing  (CoPP),  QoS,  role-based  CLI    

  access, source-based RTBH, uRPF, SSHv2,    

  3G /4G LTE cellular connectivity, GPS and    

  Cat  6  LTE  Advanced  support,  WAN    

Features  Optimization ISR-WAAS, PIR.          
            

Management            

port  1 GE (Integrated out of Band)          
            

License  If any required for ISR          
            

Warranty  3 Year          
            

4. Distribution Switch 32 Port          
            

            

     

Qty.   UOM 

Unit  Total 

Item  Specifications   Price  Price 
           

           

  Cisco or equivalent foreign renown    

Brand  Brands with 3 Years Enterprise License    
       

  Switch - 32 ports - L3 - managed -    

Device Type  stackable          
            

Quantity 1          
            

Mounting  1U rack          
       

  32 × 10GbE SFP+, 2 × 40GbE QSFP+    

  uplink/stacking ports, 1 × 10/100/1000    

Ports  RJ45 management port          
            

  Switching capacity: 800 Gbps          

  Stacking bandwidth: 160G (2 × active    

  QSFP+)          

Performance  Forwarding rate: 595.24 Mpps          
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  Router Interface: 16,000  

  Routed Hosts: 114,000  

Capacity  VLAN: 4094 Tags  
     

MAC     
Address     

Table Size  228k   
   

  32 × 10GbE SFP+, 2 × 40GbE QSFP+ 

  uplink/stacking ports, 1 × 10/100/1000 

Interfaces  RJ45 management port  
   

  Managed via the cloud, Detailed historical 

  per-port   and   per-client   usage   statistics, 

  DHCP and hostname fingerprinting, SNMPD, 

Management  SNMP, Email and text (SMS) alerts. 
     

Wireless     
bandwidth  Up  to  96  Gbps  on  48-port  Gigabit 

per switch  Ethernet model  
     

Remote     
Management  SNMP 1, RMON 1, RMON 2, SNMP 3, 

Protocol  SNMP 2c, CLI, NETCONF, RESTCONF 
   

Routing 
 Static + OSPFv2 Dynamic routing 
 DHCP Server + DHCP Relay  

Protocol  Warm spare (VRRP)  
     

Multicast     
routing     

protocols  PIM-SM, m route (static route), and MLD 
   

  802.1p Quality of Service prioritization, 
  802.1Q  VLAN  tagging  with  4,094 
  addressable tags, 802.1D Spanning Tree 
  Protocol (RSTP, STP), 802.1ab Link Layer 

  Discovery Protocol (LLDP), 802.3ad link 
  aggregation  with  up  to  8  ports  per 

  aggregate,  Broadcast  storm  control, 
  IGMP snooping for multicast filtering, 
  128K Forwarding Table Capacity, 802.1x 
  authentication, 3 fans, Integrated two- 
  factor authentication, Role-based 

  administration, Seamless over-the-web 

Features  firmware upgrades  
   

  IEEE 802.1D, IEEE 802.1Q, IEEE 802.3at, 

  IEEE 802.3u, IEEE 802.3x, IEEE 802.1p, 
  IEEE 802.1s, IEEE 802.1w, IEEE 802.1x, 
Compliant  IEEE 802.3, IEEE 802.3ab, IEEE 802.3ad 

Standards  (LACP), IEEE 802.3af  
     

Warranty  3 Years   
    

License  3 years (If any required)  
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 Power       MA-PWR-250WAC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

5. Distribution Switch 24 Port   
        

      

Unit Total     
Qty. UOM 

Item  Specifications 
 Price Price    

        

  Cisco or equivalent foreign renown      

Brand  Brands      
        

  Switch - 24 ports - L3 - managed -      

Device Type  stackable      
        

Quantity  As per actual requirements      
        

Mounting  1U rack      
        

Ports  24 x 10/100/1000 (PoE+)      
        

Power  Over        
Ethernet        

(PoE)  PoE+      
        

  Switching capacity: 128 Gbps      
  Stacking bandwidth: 480 Gbps      

Performance  Forwarding rate: 154.76 Mpps      
        

  IPv4 routing table entries: 32000      

  IPv6 routing table entries: 16000      

  Flexible Net Flow entries: 64000      

  VLAN IDs: 4000      

  Switched virtual interfaces (SVIs):      

Capacity 2000      
        

MAC        
Address        

Table Size  32000 entries      
        

RAM  8 GB      
        

Flash        

Memory  16 GB      
        

Interfaces  24 x 1000Base-T RJ-45 PoE+;      
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  1 x USB 2.0     
        

PoE Power  445 W      
        

Wireless        
bandwidth  Up to 96 Gbps on 48-port Gigabit 

per switch  Ethernet model    
   

Remote  CLI, NETCONF, RESTCONF, RMON 1, 
Management  RMON 2, SNMP 1, SNMP 2c, SNMP 

Protocol 3      
   

  OSPF,  IS-IS,  RIP-1,  RIP-2,  IGMP, 
Routing  VRRP, PIM-SM, OSPFv3, PIM-SSM, 

Protocol  policy-based routing (PBR), RIPng 
        

Multicast        
routing  PIM-SM, mroute (static route), and 

protocols  MLD      
   

  16MB packet buffer, 3 fans, Private 

  VLAN,  Quality  of  Service  (QoS), 
  Remote Switch Port Analyzer 

  (RSPAN),  Source-Specific  Multicast 

  (SSM), Spanning Tree Protocol (STP) 

  support, VLAN Double Tagging (Q-in- 

  Q),   Weighted Random Early 

  Detection (WRED), full duplex mode, 
  integrated  Wireshark, trunking, 
  802.1x authentication,  Access 
  Control  List  (ACL)  support,  Cisco 
  StackPower technology,  Cisco 
  StackWise-480 technology, Control 
  plane protection (CoPP), FTP client, 
  Flexible  Net Flow  (FNF), 

  Management Information Base 

Features  (MIB)      
   

  IEEE 802.1D, IEEE 802.1Q, IEEE 
  802.3at, IEEE 802.3u, IEEE 802.3x, 
  IEEE 802.1p, IEEE 802.1s, IEEE  
  802.1w, IEEE 802.1x, IEEE 802.3, IEEE 
Compliant  802.3ab, IEEE 802.3ad (LACP), IEEE 

Standards  802.3af      
        

Warranty  3 Years      
     

License  3 years (If any required)   
      

Power  PWR-C1-715WAC    
        

 
 

 

6. Access Switch 8 Port 
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Unit Total 
           

         

Qty. UOM 
Item  Specifications 

    Price Price       
       

       

  Cisco or equivalent foreign renown    

Brand  Brands           
        

Device Type  Switch - 8 ports - managed      
        

Quantity  As per Actual requirements      
       

  8 x 10/100/1000 (PoE+) + 2 x combo    

Fixed Ports  Gigabit SFP         
             

Power  Over             
Ethernet             

(PoE)  PoE+           
       

  Forwarding performance (64-byte    

Performance  packet size): 17.9 Mpps       
             

Enclosure             

Type  Desktop 1U         
            

RAM  512 MB          
             

Flash             

Memory  128 MB          
        

  24 x 1000Base-T RJ-45 PoE+;      

Interfaces  1 x USB 2.0         
             

PoE Power  240 W           
             

Remote             
Management  SNMP 1, RMON 1, RMON 2, Telnet,    

Protocol  SNMP 3, SNMP 2c, HTTP       
             

Routing             

Protocol  RIP-1, RIP-2, static IP routing      
       

  Full  duplex  capability,  Layer  3    

  switching, Layer 2 switching, auto-    

  sensing per device, IP-routing, DHCP    

  support, power over Ethernet (PoE),    

  auto-negotiation,  trunking,  MPLS    

  support, VLAN support, auto-uplink    

  (auto MDI/MDI-X), IGMP snooping,    

  traffic shaping, manageable, DHCP    

  snooping, Dynamic Trunking    

  Protocol (DTP) support, Port    

  Aggregation Protocol  (PAgP)    

  support, Trivial File Transfer    

  Protocol (TFTP) support, Access    

  Control List (ACL) support, Quality of    

  Service (QoS), DHCP server, Virtual    

Features  Route Forwarding-Lite (VRF-Lite),    
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   MLD   snooping, Dynamic   ARP  

   Inspection  (DAI), Time  Domain  

   Reflectometry (TDR)      
        

   FCC Class A certified, UL, TUV GS,  

   cUL, EN 60950, EN55022, NOM, VCCI  

   Class A ITE, IEC 60950, EN55024, UL  

   60950 Third Edition, CB, AS/NZ 3548  
Compliant   Class A, FCC Part 15, CSA C22.2 No.  

Standards   60950-00, MIC      
         

Warranty   1 Years      
        

License   3 years (If any required)  
         

7. Outdoor WIFI Access Point      
         

         

Item 
 

Specifications 
   Qty.  

      
   

         

Brand Cisco or equivalent foreign renown Brands  
    

 Access Point Dual Band 802.11ac Wave 2  

 with External Antennas (Gain 5/6Db) for  

 2.4Ghz & 5Ghz with separate radios  

 dedicated to security, RF management, and  

Device Type Bluetooth & 3 Year Enterprise License  
       

Quantity As per requirements       
 

 2.4 GHz 802.11b/g/n client 

access radio


 5 GHz 802.11a/n/ac client 
access radio

 2.4 GHz & 5 GHz dual-band 
WIDS/WIPS, spectrum analysis, 
& location analytics radio

 2.4 GHz Bluetooth Low Energy 
(BLE) radio with Beacon and 
scanning support

 Concurrent operations of all four 
radios

 Supported frequency bands:
 o 2.412-2.484 GHz 
 o 5.150-5.250 GHz (UNII-1) 

 o 5.250-5.350 GHZ (UNII-2) 
 o 5.470-5.600, 5.660-5.725 

 

o 

GHz (UNII-2e) 

Radios 5.725 -5.825 GHz (UNII-3) 
 
 Mounts to walls and vertical poles. 

Mounting Mounting hardware included 
   

Security  Integrated Layer 7 firewall with 
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

Unit 

 

Total 
 

 

UOM Price  Price  
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802.11ac  
Wave 2 
and 
802.11n 
Capabilitie  
s 

 
 
 
 
 
 
 

 

Interfaces 
 
 
 
 
 
 
 

 

Quality of  
Service 

 

 Mobility 

 
mobile device policy management  

 Real-time WIDS/WIPS with 
alerting and automatic rogue AP 
containment with Air Marshal

 Flexible guest access with device 
isolation

 VLAN tagging (802.1q) and 
tunneling with IPsec VPN

 PCI compliance reporting
 WEP, WPA, WPA2-PSK, 

WPA2-Enterprise with 802.1X
 EAP-TLS, EAP-TTLS, EAP-MSCHAPv2,


EAP-SIM 
 TKIP and AES encryption
 Enterprise Mobility Management 

(EMM) & Mobile Device 

Management (MDM) integration


 2 x 2 multiple input, 

multiple output (MIMO) 

with four spatial streams

 SU-MIMO and MU-MIMO 
support

 Maximal ratio combining 

(MRC) & beam forming


 20 and 40 MHz channels
(802.11n), 20, 40, 80, 
160, 80 + 80 MHz 
channels (802.11ac) 

 Up to 256-QAM on both 

2.4 GHz & 5 GHz bands

 Packet aggregation


 1x 100/1000/2.5G BASE-
T Ethernet & 1x 
10/100/1000 BASE-T 
Ethernet (RJ45)

 Four external N-
type female 
antenna connectors



 Advanced Power 
Save (U-APSD)



 WMM Access 
Categories with DSCP 
and 802.1p support

 Layer 7 application 
traffic identification and 
shaping



 PMK, OKC, & 802.11r 

for fast Layer 2 roaming
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Analytics 
 

 Warranty 
 

License 
 
 
 
 
 
 

Power 

 
 Distributed or 

centralized layer 3 

roaming


 Embedded location 
analytics reporting 
and device tracking



 Global L7 traffic 
analytics reporting per 
network, per device, & 
per application 

 

3 year hardware warranty with advanced  
replacement 
 

3 Year Enterprise License must support  
Cisco  Catalyst  9800-CL  Cloud  Wireless 
Controller 
 

 Power consumption: 21 W max 
(802.3af)



 Power over Ethernet injector
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

8. Indoor WIFI Access Point   
       

Unit 

 

Total    

Qty. 

 

UOM 

 

Item Specifications   Price  Price 
          

          

Brand Cisco or equivalent foreign renown Brands         
          

 Access Point Dual-Band quad-radio, cloud-         

 managed 2x2:2 802.11ac Wave 2 wall         

 switch access point with MU-MIMO         

Device Type support & 3 Year Enterprise License         
          

 (minimum 30 number can vary as per         

Quantity actual requirements)         
          

 2.4 GHz 802.11b/g/n client access         

 radio         

 5 GHz 802.11a/n/ac client access         

 radio         

Radios 2.4 GHz & 5 GHz WIDS/WIPS,         
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Power 
 
 
 
 
 
 
 
 
 
 
 

 

Mounting 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Security 

 
spectrum analysis, and location  
analytics radio 

 2.4 GHz Bluetooth Low Energy 
(BLE) radio with beacon and 
BLE scanning support

 Concurrent operations of all four 
radios

 Supported frequency bands 
(country-specific 
restrictions apply):

o  2.412-2.484 GHz 
o 5.150-5.250 GHz (UNII-1) 
o 5.250-5.350 GHZ (UNII-2) 
o 5.470-5.600, 5.660-5.725 

GHz (UNII-2e) 
o  5.725 -5.825 GHz (UNII-3) 



 Power over Ethernet: 37 - 57 
V (802.3af compatible)



 Power consumption: 11W 

max (802.3af)


 All standard mounting hardware 
included



 Desktop, ceiling, and wall 
mount capable

 Ceiling tile rail (9/16, 15/16 or 1 
½” flush or recessed rails), 
assorted cable junction boxes

 Bubble level on mounting 
cradle for accurate horizontal 
wall mounting



 Integrated layer 7 firewall with 

mobile device policy management


 Real-time WIDS/WIPS with 

alerting and automatic rogue AP 

containment with Air Marshal


 Flexible guest access with 
device isolation

 VLAN tagging (802.1Q) and 

tunneling with IPSec VPN


 PCI compliance reporting
 WEP, WPA, WPA2-PSK, 

WPA2-Enterprise with 802.1X
 EAP-TLS, EAP-TTLS, EAP-

MSCHAPv2, EAP-SIM

 TKIP and AES encryption
 Enterprise Mobility Management 

(EMM) & Mobile Device 

Management (MDM) integration
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802.11ac 

Wave 2 

and  
802.11n 

Capabilitie

s 
 
 
 

 

Interfaces 
 
 
 

 

Quality of 

Service 
 
 
 

 

Mobility 
 
 
 
 
 
 
 

 

Analytics 

License 

 

 Warranty 

 
 2 x 2 multiple input, multiple 

output (MIMO) with four spatial 
streams



 SU-MIMO and MU-MIMO support

 Maximal ratio combining (MRC) & 
beam forming

 20 and 40 MHz channels (802.11n), 
20, 40, 80, 160, 80 + 80 MHz 
channels (802.11ac)

 Up to 256-QAM on both 2.4 GHz 
& 5 GHz bands

 Packet aggregation


 1x 10/100/1000 BASE-T 
Ethernet (RJ45)



 1x DC power connector (5.5 mm x
2.5 mm, center positive) 



 Advanced Power Save (U-APSD)


 WMM Access Categories with 

DSCP and 802.1p support


 Layer 7 application traffic 

identification and shaping


 PMK, OKC, and 802.11r for 
fast Layer 2 roaming



 Distributed or centralized layer 
3 roaming



 Embedded location 
analytics reporting 
and device tracking



 Global L7 traffic 
analytics reporting per 
network, per device, & 
per application 

 

3 Year Enterprise License must support  
Cisco Catalyst 9800-CL Cloud Wireless 
Controller 
 

3 year hardware warranty with advanced  
replacement 

 
 
 
 
 
 
 
 
 
 

9. IP BASED KVM SWITCHE 
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Unit 

  

           

       

Qty. UOM 
 

Total Price 
Item 

 
 Specifications 

  Price  
       

          

          

   Cisco, Dell or equivalent foreign     

Brand   renown Brands        
         

   8 ports IP KVM console Switches     

   with Integrated LED console        

   KMM         

Device Type  solution (Same Brand)        
           

Quantity 1         
           

   Integrated KMM  solution with     
LED Console  18.5 inch LED/LCD, 1 U, Display-     

Screen  Sliding folding        
            

LED Condole           

Display Type  18.5’ TFT LED – LCD module        
         

LED Foldable  Yes  (integrated  with  IP  KVM     

Screen  Switch, KMM solution)        
            

LED Back           

Lighting  Yes         
           

LED Mode  Both Legacy Server and        

Support  Widescreen video modes        
           

Multiple           
Windows           

support  Yes         
         

   Ready  Rails  static  rails  for     

   toolless 1U mounting in 4-post     

   racks with square or        

   unthreaded round  holes or     
Rail mounting  tooled  mounting  in  4-post     

support  threaded and 2-post        

(included)  (Telco) racks        
           

Operating           

system Support  Windows, Linux, MAC, Unix etc     
          

Resolution  1680 X 1050 or above        
           

Sliding Rail and           
mounting  Yes,  for  both  LED  and  KVM     

kit   switch         
           

KVM remote IP           

user   1 or above         
           

Chassis  1 U         
           

Communication  TCP/IP         
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On  board  Web  interface  via  

Management browser 
 

  USB Keyboard/Mouse, VGA 

Switch access  Video    
     

Device access  USB, PS2, SUN   
      

  Analog VGA, SVGA, and 
  XGA,16:10  widescreen,  up  to 
  1680 x 1050   

Video Support  4:3 standard, up to 1600 x 1200 
   

  1 via USB, remote 1 authentic 

  remote user using AES 

Local users  encryption   
   

  OBWI or DS view or IP over KVM 

Authentication  or equivalent   
   

  Upgradable to Digital Switch via 

Upgradable  Key (Included)   
     

  Ensure  multi-factor 
  authentication over  USB and 
  Ethernet with CAC  

  support and provide encrypted 

  remote access through the 

Security  OBWI.    
      

 3 years or manufacturer 

Warranty  whichever is greater  
       

 
 
 
 
 
 
 

 

10. Cisco Catalyst 9800-CL Cloud Wireless Controller for private cloud (ESXI VM)   
          

       

 Unit Total      Qty. UOM 
     

Item 
 

 Specifications 
   

 Price Price     
          

Brand   Cisco       
          

   Cisco Catalyst 9800-CL private       

Device Type  Cloud Wireless Controller       
          

Quantity  1       
         

Hypervisors         
and cloud         

providers         

supported  ESXi 6.0/6.5, KVM, NFVIS       
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Maximum  
number of 

access points 
 

Maximum  
number of 

clients 
 

Maximum 

throughput 

 
Maximu

m 

WLANs 
 

Maximu

m VLANs 
 

Maximum site 

tags 
 

Maximum 

APs per site 
 

Maximum 

policy tags 
 

Maximum RF 

tags 
 

 

Maximum RF 

profiles 
 

 

Maximum 

policy profiles 

 

Maximum 

Flex profiles 

 

vNIC adapters 

support 

 

Virtual switch 

support 
 

High  
availability 

 

Cisco  

DNA™ 
suppor t 

 

Guest anchor 

 
 
 

1000  
 
 

 

10,000 
 

 

2.5 Gbps 
 

 

4096 
 

 

4096 
 

 

1000 
 

 

100 
 

 

1000 
 

 

1000 
 

 

2000 
 

 

1000 
 

 

1000 
 

ESXi: VXNET3, E1000E, 
E1000  
KVM: VIRTIO 

 

ESXi: vSwitch  
KVM: OVS Linux Bridge(brctl) 
 
 

SSO, N+1 
 
 

 

Automation, Assurance 

 

Yes 
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Client IPv6 

support 
 

 

Infrastructure 

IPv6 support 

 
 

License 

 

Yes  
 

 

Yes 

 

All required licenses and  
support for 3 years  

 
 

Grand Total  PKR 
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Section-3 Software 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Student Information System & Learning Management System: Supply, install, 
configure, manage, monitor & Transfer after 1 year (Maintenance/Support Contract 
Renewable)  

 
              

S. No.  Description of Item(s) / Service(s) 
  

Qty.   UOM 
 Unit  

Total Price    
Price 

 
             

 Student Information System: Supply,         

 installation, configuration,  managing  and     

 support for 1 year Renewable.          

 Student information systems provide     

 capabilities for registering students in courses;     

 documenting grading, transcripts, results of     

1 student tests and other assessment scores; 
building student schedules; tracking student 
attendance; and managing many other 
student-related data needs in a school. The 
solution allows configuring almost any aspect 
of school activities:  
• Work calendars • Bell schedules • 

Educational periods • Maximum and 
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minimum number of lessons per day per  
student • How many ‘windows’ are allowed 
between lessons per day and per week • 
Preferred size of a class (student group) 
Vendor is also responsible at his own cost for 
all Software installations including operating 
system, middleware or any Database 
required for the operation of the SIS. 
Following Modules should be available in the 
proposed solution: 
-Digital School Journal; School Schedule with 
Automated Schedule Builder; Flexible 
Curriculum  Management;  School  Resource 
Management; Customizable Reporting 

System; Email & System Notifications etc. 
Digital University Journal: Digital school 
journal helps keeping track of teacher and 
student activities and serves as a universal 
teacher’s tool: • Allows reviewing planned 
lesson  dates  •  Provides  means  to  create 
lessons, fill in lesson details, add home works, 
and attach studying materials • Presents an 
easy and intuitive way to mark home works 
and other student activities • Teachers can 
add comments for lessons, attendance, 

home works,  and  marks  •  Journal  can  be 
locked for editing for previous weeks, but in 
case of an emergency teachers can file a 
request to edit journal entries for a specific 
lesson or all lessons of a class • Journal can be 
exported to be opened in MS Word or printed 
if the teachers prefer an old-style approach. 

 

Custom Reporting System: In addition to pre-  
configured reports the system provides means 
to add new reports without the need to 
update  the  entire  solution.  Pre-configured 
reports include • Attendance report • 

Academic performance reports by student or 
by subject • A consolidated version of the 
performance report for all students of the 
school • School schedule in printable form • 
Auxiliary reports: empty course topics, 
number of student groups by course, and so 
on 
Personalized  Education  Program:  Students 
can create their own educational program: • 
By picking courses from the pool of everything 
available in the school curriculum it’s possible 
to create a unique personal educational plan • 
The use of educational profiles provides a 
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quick and easy way to add sets of courses •  
Mandatory courses can be defined to ensure 
that educational standards are met • Personal 
educational plans are reviewed and approved 
by assigned tutors to avoid overloading 
students with lessons 
Curriculum and scheduling • Module of work 
with curriculum and work program • 
Scheduling module • The module of 
calendar thematic planning 
Attendance Module integrated with 
Biometric attendance system: A module that 
aggregates information about attendance of 
educational and extracurricular activities 
Mobile Interface Module: An interface for 
smartphones and tablets 
Student Registration System: a repository of 
all student information in one place including: 
Assessments and achievements throughout 
the study period; • Data on the health status 
of the student, his illnesses; • Psychological, 
medical and pedagogical commission 
decisions; • Possible restrictions. Integration 
with other educational systems (electronic 
diary, budgeting system of educational 

institutions, etc.); • Control of educational 
institution funding; • Storage of extended 
students’ profiles; Monitoring the application 
process from filing to enrollment of children in 
educational institutions; • Analysis of 
educational resource availability, queue 
monitoring 
SIS should be able to add modules as required 
by the University such as Hostel Management, 
Library Management System, Facilities 
Management system etc. 
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S. No.  Description of Item(s) / Service(s) 
  

Qty.   UOM 
 Unit  

Total Price    
Price 

 
              

  Learning Management System: Supply,         

  installation, configuration,  managing  and     

  support for 1 Year Renewable.          

  LMS is for the administration, documentation,     

  tracking, reporting and delivery of educational     

  courses or training programs. Learning     
management systems help the instructor 
deliver material to the students, administer 
tests and other assignments, track student 
progress, and manage record-keeping. 

 

• To organize training, including the use of 
mobile devices; 
• To provide quick access to learning process 
indicators for students; 
• Provide experts with quick access to statistics 
to assess the quality of training materials. 
Administrator portal to include the following 
software components: 
• Materials management; 

 o Allows to add content:         

 o SCORM1 packages.2/2004;         

 o FLV video, MP4 video, MP3 recording;        

 o documents in the formats PDF, DOC,        
2 XLS, PPT;          

 o interactive   books, courses, tests,        

 interactive simulators from the content editor        

 o Allows to manage content – set the course        

 according to the conditions and the required        

 parameters;          

 o Allows to create a homework assignment –        

 The purpose is to organize the work between        

 the administrator and the user to organize the        

 work acceptance, which is performed in third-        

 party resources.          

 • Training program – has capabilities to control        

 content the same as content engine “content        

 Management”. But a training program differs        

 from other types of content in that you can        

 customize  the  structure  and  order  of  the        

 content and that it is possible to set the relative        

 date of passage.          

 • Discussions – allows you to write messages to        

 other users within the system, and allows you        

 to leave feedback on the content in the reviews        

 tab;           

 • Analytics – allows you to work with the        

 results of training, provides analysis of the 

      33  quality of the answers to the tests, detailed 



information on the progress of training.;  
• Calendar of events – it is intended for 
planning educational activities in the 
administrator's portal, which will be held in 
classroom classes, training centers or organized 
by teachers (must be integrated to the 
Schedule module of the Student Information 
System);  
• User management – allows to manage all 
users and administrators (must be integrated 
to the Schedule module of the Student 
Information System); 
• Settings. 
User portal should include the following 

software components: 
• My courses; 
• Completed; 
• Messaging; 
• Calendar of events; 
• Catalogue; 
• Progress. 

 

• To be a set of tools for rapid development of 
video courses, simulators and tests. It helps to 
create online courses for the adaptation of new 
employees, product training, certification and 
training of communication skills. 
• To have the ability to turn a PowerPoint 
presentation into a professional online course, 
or the ability to "enhance" it with tests, 
interactivity, dialogue simulators or create a 
fun video tutorial.  
• Slide courses – allows to make from a 
presentation of an electronic course with 
navigation, interactive player and progress bar. 
• E-tests – create an electronic test or survey 
for learning, testing and securing knowledge of 
the students. 
• Dialogue simulators – allows you to turn 
instructions and real processes in the subject 
area of interactive simulators. This helps 
students learn how to make the right decisions 
in a real situation.  
• Video lesson – allows to record a video 
accompaniment to the presentation or mount a 
video course from ready-made records. 
• Screencasts – allows to record a video of 
what is happening on the computer screen. 
• Interactive templates – allows instructions, 
diagrams and scripts to be turned into an 
interactive training course, to voice and 
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customize the design of each slide.  
• Publication of course – allows you to quickly 
publish and upload a course to your website or 
training portal in SCORM 1.2, SCORM 2004, 
AICC, xAPI (Tin Can), cmi5 and HTML5 formats. 
- Administrator should be able to restrict access 
to training content by password or time, add a 
watermark, or allow viewing only from the 
domains specified 

SUB TOTAL  PKR 
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Section 4- Operation and Maintenance 
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Operation and Maintenance 
 

 

The selected contractor will ensure smooth operation and maintenance of the I.T System 

which include the following. 
 

a) Provision of services of one full time qualified engineer with supporting staff at the site. 
 

b) Provision of maintenance services i.e hardware, software and networking support 

services to ensure flawless and continuous operation of the system. The hardware 

maintenance and technical support services includes both preventive and remedial 

services. Software support services includes on-site and remote troubleshooting, fault 

management and other technical support to be provided via telephone and online 

channels as well as installation and basic usability assistance. This also includes 

updating the system, installation of product update, migration for major releases of 

software and other types of proactive or reactive on-site services. 
 

c) The contractor will be responsible to provide the required software products and 

technologies including Operating Systems, Application Software, licensing and 

subscription etc. 
 

d) The contractor will be responsible for operation and maintenance of the power section 

of the SERVER Room/Data center. 
 

e) The contractor will be responsible to provide any other service, whether on-site or 

through remote system, which may be necessary for smooth functioning of the I.T. 

system as per guidelines to be provided by the Project Manager/ University of 

Turbat’s Technical Team. 
 

f) The contractor will take all remedial and necessary steps to ensure protection and 

safety of the system from any type of physical or technical incident which may ensure 

short run or long run disruption in the work or may reduce the working life or 

capacity of the system. 

 

 Cost Per Month                           Cost Per Year  
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